
 
COVER PAGE  

 

 
 
 
 

 
PROJECT MANUAL 

 
 

FOR 
 
 

JOSH BIRMINGHAM PARKWAY CELL LOT AND BYPASS 
 
 

PROJECT NUMBER: AVIA 25-06 
 
 

CHARLOTTE DOUGLAS INTERNATIONAL AIRPORT 
CITY OF CHARLOTTE, NORTH CAROLINA 

 
 

ADVERTISEMENT DATE: AUGUST 16, 2024 
 
 

(Horizontal Non-Federal) 
 
 
 
 



Josh Birmingham Parkway Cell Lot and Bypass (rev. 07.16.2024) 
Project Number: AVIA 25-06 

 

 
TABLE OF CONTENTS  

 

Table of Contents 
I. INVITATION TO BID ............................................................................................................................... INV-1 

II. INSTRUCTIONS TO BIDDERS .................................................................................................................. ITB-4 

III. BID FORM AND SUPPLEMENTS ........................................................................................................... BID-22 

A. ITEMIZED BID ............................................................................................................................................ BID-23 
B. EXECUTION OF BID .................................................................................................................................... BID-30 
C. COMMERCIAL NON-DISCRIMINATION CERTIFICATION ............................................................................. BID-31 
D. CBI FORM 3: SUBCONTRACTOR/SUPPLIER UTILIZATION COMMITMENT .................................................. BID-32 

IV. CONTRACT REQUIREMENTS AND FORMS ............................................................................................... C-34 

A. CONTRACT ................................................................................................................................................... C-35 
B. GENERAL CONDITIONS ................................................................................................................................. C-40 
C. SPECIAL CONDITIONS FOR NON-FEDERAL PROJECTS ................................................................................... C-58 
D. INDEMNITY AND INSURANCE ....................................................................................................................... C-62 
E. FEDERAL REQUIREMENTS ............................................................................................................................ C-64 
F. CONTRACTOR’S AFFIDAVIT – RELEASE AND WAIVER OF CLAIMS ................................................................. C-67 
G. STATE/COUNTY SALES/USE TAX STATEMENT .............................................................................................. C-68 
H. CHANGE ORDER FORM ................................................................................................................................ C-69 
I. CONTINGENCY AUTHORIZATION FORM ...................................................................................................... C-71 
J. DIGITAL CAD STANDARDS FOR AIRPORT PROJECTS (REV. 5.08.2023) ........................................................... C-73 

V. CHARLOTTE BUSINESS INCLUSION PROGRAM ..................................................................................... CBI-74 

VI. AIRPORT SECURITY REQUIREMENTS ................................................................................................... SEC-82 

A. SECURITY PROGRAM ................................................................................................................................ SEC-83 
B. AIRPORT BADGING REQUIREMENTS ........................................................................................................ SEC-85 
C. CONSTRUCTION GATE SECURITY PROCEDURES ....................................................................................... SEC-86 

VII. TECHNICAL SPECIFICATIONS ................................................................................................................ TEC-87 

VIII. PLANS ............................................................................................................................................... PLN-88 

 
 



Josh Birmingham Parkway Cell Lot and Bypass (rev. 07.16.2024) 
Project Number: AVIA 25-06 

 

 
INVITATION TO BID INV - 1 

 

 
 
 
 
 

I. INVITATION TO BID 
  



Josh Birmingham Parkway Cell Lot and Bypass (rev. 07.16.2024) 
Project Number: AVIA 25-06 

 

 
INVITATION TO BID INV - 2 

 

A. INVITATION TO BID 
 
The City of Charlotte (the “City”) hereby invites sealed bids for the following project at Charlotte Douglas 
International Airport: 
 
PROJECT NAME:    Josh Birmingham Parkway Cell Lot and Bypass 
PROJECT NUMBER:   AVIA 25-06 
 
EBUILDER BID PORTAL LINK: https://gateway.app.e-

builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-
ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-
cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-
e1bbd30683df  

 
 
PRE-BID MEETING:    August 22, 2024, at 11:00 AM ET (Via MS Teams) 
 
PRE-BID CONFERENCE LINK: https://teams.microsoft.com/l/meetup-

join/19%3ameeting_ZjQwNDQxMTMtNTc4Zi00NDlmLTgxZjAtNDVlYT
dhMzY1ZTQw%40thread.v2/0?context=%7b%22Tid%22%3a%223392
a0ee-6ccb-49c5-94b5-
f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-
8480e9b4c0d3%22%7d 

 
PRE-BID MEETING NUMBER:  299 442 532 487 
PRE-BID PASSWORD:   TNVWzf 
 
BID DUE DATE AND TIME:   September 5, 2024, at 2:00 PM ET (Via MS Teams) 
 
BID OPENING LINK: https://teams.microsoft.com/l/meetup-

join/19%3ameeting_MTliMTdhMDUtMDM3NC00Njg4LTk4MTItNTUy
NjQ3ZDdiNzdj%40thread.v2/0?context=%7b%22Tid%22%3a%223392
a0ee-6ccb-49c5-94b5-
f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-
8480e9b4c0d3%22%7d  

 
BID OPENING MEETING NUMBER:  223 963 950 711 
BID OPENING PASSWORD:  TVhTkj 
 
SCOPE OF WORK:   
The Josh Birmingham Cell Lot and Bypass Project at Charlotte Douglas International Airport will provide an additional 
lane for Cell Phone Lot #1 on Josh Birmingham Parkway. This includes construction of a modular precast block wall, 
traffic control, erosion and sedimentation control, grading, drainage, construction of curb and gutter, landscaping, 
relocation of light and banner poles, asphalt paving, fencing, and signage. This project will also include two distinct 
improvements to existing Airport Beacon Lane to provide a secondary access route to the terminal for commercial 
vehicles. The project will construct a bypass lane around the inspection canopy at field gate TM-1080 and provide a 
controlled access lane south of the existing taxi lot which will provide access to the lower level of the Terminal. An 
access gate at the bulb near the canopy at gate 1080 will be installed to allow for emergency vehicles to access the 
upper level of the terminal when needed. The portion of the project along Airport Beacon Lane includes construction 
of a dual automatic gate arm system, two manual cantilever sliding gates, traffic control, erosion and sedimentation 
control, grading, drainage, construction of curb and gutter, asphalt paving, pavement markings, fencing, and signage. 
 

https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-e1bbd30683df
https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-e1bbd30683df
https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-e1bbd30683df
https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-e1bbd30683df
https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-e1bbd30683df
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZjQwNDQxMTMtNTc4Zi00NDlmLTgxZjAtNDVlYTdhMzY1ZTQw%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZjQwNDQxMTMtNTc4Zi00NDlmLTgxZjAtNDVlYTdhMzY1ZTQw%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZjQwNDQxMTMtNTc4Zi00NDlmLTgxZjAtNDVlYTdhMzY1ZTQw%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZjQwNDQxMTMtNTc4Zi00NDlmLTgxZjAtNDVlYTdhMzY1ZTQw%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZjQwNDQxMTMtNTc4Zi00NDlmLTgxZjAtNDVlYTdhMzY1ZTQw%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZjQwNDQxMTMtNTc4Zi00NDlmLTgxZjAtNDVlYTdhMzY1ZTQw%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MTliMTdhMDUtMDM3NC00Njg4LTk4MTItNTUyNjQ3ZDdiNzdj%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MTliMTdhMDUtMDM3NC00Njg4LTk4MTItNTUyNjQ3ZDdiNzdj%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MTliMTdhMDUtMDM3NC00Njg4LTk4MTItNTUyNjQ3ZDdiNzdj%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MTliMTdhMDUtMDM3NC00Njg4LTk4MTItNTUyNjQ3ZDdiNzdj%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MTliMTdhMDUtMDM3NC00Njg4LTk4MTItNTUyNjQ3ZDdiNzdj%40thread.v2/0?context=%7b%22Tid%22%3a%223392a0ee-6ccb-49c5-94b5-f5e6d8a665d6%22%2c%22Oid%22%3a%22f46a3bc7-f5a8-4d2e-a90b-8480e9b4c0d3%22%7d
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Bidders may obtain the complete Project Manual, including all plans, drawings, specifications, and addenda (“Bid 
Documents”) beginning August 16, 2024 from the eBuilder Bid Portal. Bidders may access the bid portal via the 
eBuilder Bid Portal link shown above. 

Pre-Bid Conference: Attendance at the Pre-Bid Conference is not mandatory but is strongly encouraged. A Pre-bid 
conference will be conducted on the date and at the time stated above via Microsoft Teams (see link and details 
above). 
 
Title VI Solicitation Notice: The City, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 
Stat. 252, 42 USC §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively 
ensure that any contract entered into pursuant to this Invitation to Bid, disadvantaged business enterprises will be 
afforded full and fair opportunity to submit bids in response to this invitation and no businesses will be discriminated 
against on the grounds of race, color, national origin (including limited English proficiency), creed, sex (including 
sexual orientation and gender identity), age or disability in consideration for an award. 
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A. INSTRUCTIONS TO BIDDERS 
 
1.0 DEFINITIONS 
 
1.1 AIP.  The Airport Improvements Program, a grant program administered by the Federal Aviation 

Administration. 
 
1.2 Addendum or Addenda.  Written or graphic instruments issued by the Owner prior to the submission of 

Bids which modify or interpret the Bidding Documents by additions, deletions, clarifications, or corrections 
or other type of modifications.  Bidders, upon receiving Addenda, shall insert same into the Bid Documents. 

 
1.3 Additive or Deductive Bid Item (Alternate Bid). An amount stated in the Bid to be added to or deducted 

from the amount of the Base Bid if the corresponding change in the Work, as described in the Bidding 
Documents, is accepted by the Owner. 

 
1.4 Air Operations Area (AOA).  Any area of the Airport used or intended to be used for the landing, takeoff, 

or surface maneuvering of aircraft.  An air operation area shall include such paved or unpaved areas that 
are used or intended to be used for the unobstructed movement of aircraft in addition to its associated 
runway, taxiway, or apron. 

 
1.5 Airport. The Charlotte Douglas International Airport, including all areas of land or water used or intended 

to be used for the landing and takeoff of aircraft and including its buildings and facilities, if any. 
 
1.6 Alternate.  An amount stated in a bid for a specific material, product or good that can be added or deducted 

from the Base Bid by the Owner if the defined changes are made to the Plans or Specifications. 
 
1.7 Authorized Representative.  The firm or individual nominated by the Owner to act on behalf of the Owner; 

e.g., Engineer and/or Architect of Record, City Project Manager or others as designated by Owner. 
 
1.8 Award.  The Owner’s acceptance of the successful bidder’s proposal, upon authorization of the Charlotte 

City Council. 
 
1.9 Base Bid.  The sum stated in the Bid for which the Bidder offers to perform the work described in the Bidding 

Documents as the base, to which work may be added or from which work may be deducted for sums stated 
in Additive or Deductive Bid Items. 

 
1.10 Bid.  A complete and properly signed offer to do the work or designated portion thereof for the sums 

stipulated therein submitted in accordance with the Bidding Documents. 
 
1.11 Bid Documents.  All documents and forms contained in this Project Manual. 
 
1.12 Bid Security.  The security furnished with a Bid to guarantee that the Bidder will enter into the Contract if 

its Bid is accepted by the Owner. 
 
1.13 Bidder.  Any individual, partnership, firm, corporation or other business entity acting directly through a duly 

authorized representative, who submits a bid for the Work contemplated. 
 
1.14 Calendar Day.  Every day shown on the calendar. Any reference to the word “day” or “days” shall mean 

calendar day or calendar days, respectively, unless otherwise expressly provided. 
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1.15 Change Order.  A written order to the Contractor covering changes in the Plans, Specifications, or Contract 
Item quantities and establishing the basis of payment and Contract Time adjustment, if any, for the Work 
affected by such changes. 

 
1.16 Claim.  A demand or assertion by one of the parties seeking, as a matter of right, payment of money, or 

other relief with respect to the terms of the Contract.  The term “Claim” also includes other disputes and 
matters in question between the Owner and Contractor arising out of or relating to the Contract. 

 
1.17 Contract Documents or Contract.  The executed agreement between the Owner and the successful bidder, 

covering the performance of and compensation for the Work.  The term Contract is all inclusive with 
reference to all written agreements affecting a contractual relationship and all documents referred to 
therein.  The Contract shall include, but not be limited to the Invitation to Bid, Instructions to Bidders, Bid 
Form and Supplements, Contract Requirements and Forms, required certificates and affidavits, bonds, 
addenda, technical specifications and plans.  The Contract shall constitute one instrument. 

 
1.18 Contract Item or Pay Item.  A specific unit of Work for which a price is provided in the Contract. 
 
1.19 Contract Time.  The number of calendar days or working days, stated in the proposal, allowed for 

completion of the Contract, including authorized time extensions.  If a calendar date of completion is stated 
in the proposal, in lieu of a number of calendar or working days, the Contract shall be completed by that 
date. 

 
1.20 Contractor.  The successful Bidder with whom the City contracts for the Work. 
 
1.21 Date of Final Completion (may also be referred to as Final Acceptance). The date determined and certified 

by the design professional and Owner on which the Work on the Project is fully and satisfactorily complete 
in accordance with the Contract. 

 
1.22 Disadvantaged Business Enterprise (DBE).  A for-profit small business concern: (a) that is at least fifty-one 

(51%) percent owned by one or more individuals who are both socially and economically disadvantaged or, 
in the case of a corporation, in which fifty-one (51%) percent of the stock is owned by one or more such 
individuals; and (b) whose management and daily business operations are controlled by one or more of the 
socially and economically disadvantaged individuals who own it. 

 
1.23 Engineer.  The individual, partnership, firm or corporation duly authorized by the Owner to be responsible 

for engineering inspection of the contract work and acting directly or through an authorized representative. 
 
1.24 FAA.  The Federal Aviation Administration of the U.S. Department of Transportation.  When used to 

designate a person, FAA shall mean the Administrator or his duly authorized representative. 
 
1.25 Inspector or Project Inspector.  An authorized representative of the Engineer assigned to make all necessary 

inspections and/or tests of the work performed or being performed, or of the materials furnished or being 
furnished by the Contractor. 

 
1.26 Invitation to Bid (ITB).  A public announcement, as required by local law, inviting Bids for Work. 
 
1.27 Major and Minor Contract Items.  A major Contract item shall be any item that is listed in the proposal, the 

total cost of which is equal to or greater than 25 percent of the total amount of the awarded Contract.  All 
other items shall be considered Minor Contract items. 

 
1.28 Notice To Proceed (NTP).  A written notice to the Contractor to begin the Work on a specified date.  
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1.29 Owner.  The City of Charlotte.  For the purpose of this Project Manual, the Owner may also be referred to 
as the Sponsor or City. 

 
1.30 Payment Bond.  The approved form of security furnished by the Contractor and its surety as a guaranty 

that it will pay in full all bills and accounts for materials and labor used in the construction of the Work. 
 
1.31 Performance Bond.  The approved form of security furnished by the Contractor and his surety as a 

guarantee that the Contractor will complete the Work in accordance with the terms of the Contract. 
 
1.32 Plans.  The official drawings or exact reproductions, approved by the Owner, which show the location, 

character, dimensions and details of the Airport and the Work to be done and which are to be considered 
as part of the Contract.   

 
1.33 Project.  A specific Airport development.  The Work may be a portion or the whole of a Project. 
 
1.34 Runway.  The area on the Airport prepared for the landing and takeoff of aircraft. 
 
1.35 Small Business Enterprise (SBE) means a business which (a) is at least fifty-one percent (51%) owned by 

one or more persons (b) the owner has a personal net worth less than 750,000 a year; (c) is located within 
the metropolitan statistical area and finally (d) has been in business a minimum of  1 year. 

 
1.36 Socially and Economically Disadvantaged Individual means any individual who is a citizen (or lawfully 

admitted permanent resident) of the United States and who is: 
 

any individual who a recipient finds to be a socially and economically disadvantaged individual on a case-
by-case basis; 

 
any individual in the following groups, members of which are reputably presumed to be socially and 
economically disadvantaged: 

 
“Black Americans,” which includes persons having origins in any of the Black racial groups of Africa; 

 
“Hispanic Americans,” which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central or 
South America, or other Spanish or Portuguese culture or origin, regardless of race; 

 
“Native Americans,” which includes persons who are American Indians, Eskimos, Aleuts, or Native 
Hawaiians; 

 
“Asian-Pacific Americans,” which includes persons whose origins are from Japan, China, Taiwan, Korea, 
Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, 
Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of Palau), the 
Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu, Naura, Federated 
States of Micronesia, or Hong Kong; 

 
“Subcontinent Asian Americans,” which includes persons whose origins are from India, Pakistan, 
Bangledesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka; 

 
Women; 

 
Any additional groups whose members are designated as socially and economically disadvantaged by the 
SBA, at such times as the SBA designation becomes effective. 
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1.37 Specifications.  The written directions and requirements for completing the Work.  Standards for specifying 
materials or testing which are cited in the specifications by reference shall have the same force and effect 
as if included in the Contract physically. 

 
1.38 Structures.  Airport facilities such as buildings, bridges; culverts; catch basins; inlets; retaining walls; 

cribbing; storm and sanitary sewer lines; water lines; underdrains; electrical ducts, manholes, handholes, 
lighting fixtures and bases; transformers; flexible and rigid pavements; navigational aids; buildings; vaults; 
and, other manmade features of the Airport that may be encountered in the Work and not otherwise 
classified herein. 

 
1.39 Substantial Completion.  The stage in the progress of the Work when the Work or designated portion 

thereof is sufficiently complete in accordance with the Contract Documents so that the Owner can legally, 
practically, and reasonably occupy or utilize the Work for its intended use. 
 

1.40 Surety.  The corporation, partnership, or individual, other than the Contractor, executing a Bid Payment, 
Performance or Guaranty Bonds that are furnished to the Owner by the Contractor. 

 
1.41 Taxiway.  For the purpose of this document, the term taxiway means the portion of the AOA of an airport 

that has been designated by for movement of aircraft to and from the airport's runways or aircraft parking 
areas. 

 
1.42 Work.  The furnishing of all labor, materials, tools, equipment, and incidentals necessary to the Contractor’s 

performance of all duties and obligations imposed by the Contract. 
 
2.0 CONTRACT TIME 
 

The date of commencement of the Work shall be fixed by issuance of a written Notice to Proceed from the 
Owner to the Contractor. The Contract Time shall be measured from the date of commencement. 
Contractor shall achieve Substantial Completion of the Work not later than 151 calendar days from the 
date of commencement. Contractor shall then achieve Final Completion and Acceptance of the Work, 
including all required final submittals, not later than 30 calendar days from the date of Substantial 
Completion. Contractor shall notify the Owner in writing at least 48 hours in advance of the time actual 
construction operations will begin. 

 
2.1 LIQUIDATED DAMAGES 
 

The Contract Time referred to above includes phases of construction as described below.  By submitting a 
bid, the Contractor acknowledges and agrees that the Owner is authorized to deduct and retain out of the 
monies due to the Contractor and/or the Contractor is liable to the City for liquidated damages for the 
Project as set out below for each and every day or any portion thereof the time employed upon said work 
or delivery may exceed the time stipulated for such performance and completion.  The term “day”, when 
used in connection with liquidated damages, shall in all instances include any portion of a day that the work 
is not timely completed. The sum per calendar day is fixed in view of the difficulty of estimating such 
damages that the Owner will suffer by reason of such default. The liquidated damages amount will not be 
capped, and the assessment of liquidated damages does not preclude the award of other damages that 
may be authorized under other applicable provisions of the Contract for reasons other than delayed 
performance.  
 
A. Failure to achieve Substantial Completion: $500.00 per calendar day for each calendar day Contract 

Time is exceeded. 
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B. Breaches or damage to the SIDA, as applicable: 
 
1) Lack of security oversight (inspector) during SIDA breaches:  $25,000.00 per occurrence . 
2) Damage to the SIDA fence:  $2,000.00 per occurrence. Work on the new fence must stop 

immediately and the existing fence must be repaired and returned to service before work can 
begin again on the new fence. 

3) Three (3) or more instances of damage to SIDA fence; $2,000.00 per instance may be charged at 
the reasonable discretion of CDIA. 

 
3.0 CHARLOTTE BUSINESS INCLUSION (“CBI”) PROGRAM 
 

The City has established the following CBI Goal(s) for this Project: 
 

Minority Business Enterprise (“MBE”) Goal    3.00% 
Small/Woman Business Enterprise (“SWBE”) Goal   9.00% 

 
For information about CBI Program requirements and forms, please review the Section V of the Bid 
Documents, which contains instructions and forms for the CBI Program. For purposes of CBI reporting 
requirements, Contractor will submit documentation requested by the City or be required to comply with 
reporting into the City’s InclusionCLT system or subsequent software platform provided by the City, or in 
such other manner as may be prescribed, and further require its Subcontractors to provide such 
documentation and information through the same system. 

  
4.0 SITE TOURS 
 

No Site Tour will be scheduled, Bidders may elect to visit areas accessible to the public at their convenience. 
 
5.0 GOVERNING ORDER OF BIDDING AND CONTRACT DOCUMENTS 
 

Addenda, Change Orders and Supplementary Agreements will take precedence over other Contract 
Documents.  Detailed provisions shall have precedence over general provisions. 

 
Bidders shall take no advantage of any apparent error or omission in the Bid Documents or Contract 
Documents. In the event a Bidder discovers an error or omission, the Bidder shall immediately notify the 
Owner.  The Owner will then make such corrections and interpretations as may be deemed necessary for 
fulfilling the intent of the Bid Documents. 

   
6.0 BIDDER REPRESENTATIONS 
 
6.1 Each Bidder by making its Bid represents that it: 
 

A.  Has examined the site of the proposed Work and the Bidding Documents; and 
 
B. Is satisfied as to the character, quality, and quantities of work to be performed, materials to be 

furnished and as to the requirements of the proposed Contract; and 
 
C. Acknowledges that submission of a Bid shall be prima facie evidence that the Bidder has made 

such examination and is satisfied as to the conditions to be encountered and has adequate time 
to perform the Work in accordance with the requirements of the Contract Documents. 

 
D. Warrants and certifies that as of the date of this Bid, Bidder is not identified on the Final 

Divestment List created by the North Carolina State Treasurer pursuant to N.C.G.S. 143-6A-4.  The 
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person signing this Bid certifies that he or she is authorized by the Bidder to make the foregoing 
certification.  Bidder further agrees that it will not utilize on this Contract any subcontractor that 
is identified on the Final Divestment List. 

 
6.2 Bidders for this Work shall be qualified and licensed for this particular Work by the State of North Carolina 

prior to time of Bid Opening.  North Carolina License type, number and dollar limit must be indicated where 
requested for the Bidder. 
 

6.3 Bidders shall have previous acceptable experience, of current personnel, in the construction of at least two 
(2) projects in the last ten (10) years that demonstrate the ability to accomplish the Work required by this 
Contract.  If the Bidder is a recently formed entity, then the previous experience of the component entities 
will be considered.  The Owner shall be the sole judge of acceptable previous experience.  The Bidder shall 
have regularly and principally engaged in work of the quality and scope indicated by the Contract 
Documents, utilizing administrators and supervisors regularly employed by the Bidder for managing the 
Work, and utilizing workers regularly employed by the Bidder for construction not performed by 
subcontractors. 
 

6.4 In the event that a Bidder is discovered to be ineligible after a Contract is awarded, the ineligible bidder 
shall indemnify the City against any losses suffered by the City because of the Bidder’s ineligibility.  The City 
reserves the right to take any steps it believes appropriate to lessen its actual or potential loss, including 
termination of the Contract or withholding payments sufficient to cover losses. 
 

6.5 Bidder shall abide by the confidentiality requirements set forth in Section 13 of the Instruction to Bidders. 
 

6.6 Bidder shall comply with all federal, state and local laws and regulations relating to the preparation and 
submission of the Bid including, without limitation, E-Verify, and shall submit to Owner all required 
certifications, verifications, permits and licenses. 
 

7.0 BID DOCUMENTS 
 
7.1 Documents 
 

Bidders may obtain complete sets of the Bid Documents as indicated in the Advertisement in the number 
desired and for the cost stated therein. 
 
Bidders shall use complete sets of Bid Documents in preparing Bids.  The Owner assumes no responsibility 
for errors or misinterpretations resulting from the use of incomplete sets of Bid Documents. 
 
The Owner, by making copies of the Bid Documents available on the above terms, does so only for the 
purpose of obtaining Bids on the Work and does not confer a license or grant for any other use. 
 
Boring logs and other records of subsurface investigations and tests may be available for inspection by 
Bidders.  It is understood and agreed that such subsurface information, whether included in the plans, 
specifications, or otherwise made available to the Bidder, was obtained and is intended for the Owner’s 
design and estimating purposes only.  Bidder expressly waives any right to rely on such information for any 
purpose.  Such information has been made available for the convenience of all Bidders.  It is further 
understood and agreed that each bidder is solely responsible for all assumptions, deductions, or conclusions 
which it may make or obtain from his examinations of the boring logs and other records of subsurface 
investigations and tests that are furnished by the Owner.  Such supplementary data may not be construed 
as part of the Contract Documents. 
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7.2 Interpretation or Correction of Bidding Documents 
 

Bidders shall take no advantage of any apparent error or omission in the Bid Documents. In the event a 
Bidder discovers any apparent error or omission, the Bidder shall immediately notify the Owner. The Owner 
will then make such corrections and interpretations as may be deemed necessary for fulfilling the intent of 
the Bid Documents through the issuance of an Addendum. Any Addendum or clarification supplementing 
the Bid Documents, the Drawings, and the Specifications, issued prior to the date and time set for the 
submittal of Bid Proposal shall be made part of the Contract. 
 
Bidders requiring clarification or interpretation of the Bid Documents shall make a written request for 
clarification and forward the same to the appropriate address below.  The Owner will only respond to 
written questions.  Any interpretation, correction or change of the Bid Documents will be made only by an 
Addendum.  Interpretations, corrections or changes of the Bid Documents made in any other manner will 
not be binding, and Bidders shall not rely upon such interpretations, corrections and changes. 
 
Written requests for clarification must be submitted electronically through the eBuilder Bid Portal Q&A 
board. The deadline for submitting written requests for clarification is on August 29, 2024, at 5:00 PM ET. 
 
All questions must be submitted no later than the date and time stated above. Any questions received after 
that time may not be addressed prior to the bid due date. 
 
The point of contact for all submissions and correspondence regarding this ITB is ITB Project Manager who 
can be contacted through the Q&A Board online in the e-bidding portal.  
 

7.3 Standards of Quality and Performance, Brand Names and Equivalent Products 
 

Descriptions of materials, products and equipment used in these specifications are to acquaint bidders with 
the types of products desired and will be used as a standard by which goods and services offered as 
equivalent will be evaluated. Where the specifications do not include a performance or design standard it 
is due to the determination that the information is impossible or impractical to provide. In such instances, 
the specifications include at least three brand names to illustrate the standard by which products offered 
as equivalent will be evaluated. Where three brand names could not be identified, the specifications include 
as many as possible.  These references are only to denote the quality of product required and do not limit 
or restrict submission of equivalent products by the bidder. Equivalent products can be submitted for 
consideration as set forth below. 
 
Materials, products, and equipment specified in Bid and Contract documents are used to set forth and 
convey to bidders the general style, type, function, dimension, and quality of product desired by the Owner. 
 
Any request by Contractor for material substitution of "an equal" item must be received by the Architect / 
Engineer or Owner at least ten (10) days prior to receipt of Bids. 
 
Prior to proposing any substitute item, Contractor shall satisfy itself that the item proposed is, in fact, equal 
to item originally specified, that such item will fit into the space allocated, that such item affords 
comparable ease of operation, maintenance and service, that the appearance, longevity and suitability for 
the climate are comparable, and that by reason of cost savings, reduced construction time, or similar 
demonstrable benefit, the substitution of such item will be in Owner’s interest. 
  
The burden of proof of equality of a proposed substitution for a specified item shall be upon Contractor.  
Contractor shall support its request with sufficient test data and other means to permit Owner to make a 
fair and equitable decision on the merits of the proposed substitution.  Any item by a manufacturer other 
than those specified or of brand name or model number or of generic species other than those specified 
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will be considered a substitution.  Architect / Engineer of Record or Owner may be the sole judge of whether 
or not the substitution is equal in quality, utility and economy to that specified. 
 
Materials and methods proposed as substitutions for specified items shall be supported by certification of 
their approval for use by any or all government agencies having jurisdiction over use of the specific material 
or method. 
 
Substitutions may not be permitted in those instances where the products are designed to match artistic 
design, specific function or economy of maintenance. 
 
Approval of a substitution shall not relieve Contractor from responsibility for compliance with all 
requirements of the Contract.  Contractor shall bear the expense for any changes in other parts of the Work 
caused by any substitutions.  If Owner rejects Contractor’s proposed substitution, Contractor may not make 
any additional requests for substitution in the same category.  If the proposed substitution is approved, 
such approval will be set forth in an Addendum. 
 
If a substitution is installed without prior knowledge and written approval by the Owner, the Contractor will 
bear all costs associated with removal and replacement of the same at the Owner’s request. 

 
7.3.1 Addenda 
 

Addenda will be available through the eBuilder Bid Portal. The Bidder shall acknowledge receipt of Addenda 
by completing the acknowledgment space on the Bid Form. 

 
8.0 BIDDING PROCEDURE 
 
8.1 Form and Style of Bids 
 

Bids shall consist of the following forms: 
(1) Bid Form  
(2) Certificate of Non-discrimination  
(3) CBI Form #3 
(4) Bid Bond 

 
Changes or additions to the Bid, recalculations or changes in the work bid upon, alternative proposals, or 
any other modifications of the Bid Form which are not specifically called for in the Bid Documents may 
result in the Owner’s rejection of the Bid as non-responsive to the Invitation to Bid. 
 
The Bidder must execute all pages of the Bid Form, in their entirety. All blanks on the Bid Form shall be filled 
in by typewriter or manually in ink. 
 
Unit prices shall include the cost for materials, equipment, tools, labor, sales tax and all incidentals 
necessary for proper execution and completion of the Work.  As the quantities represented are estimates, 
quantity adjustments will be made as necessary during the project. 
 
In the event there are unit price Bid Items provided in the Bid Form or its attachments, and the "amount" 
indicated for a unit price Bid Item does not equal the product of the unit price and quantity, the unit price 
shall govern and the amount will be corrected accordingly.  In the event there is more than one Bid Item in 
the Bid Form or its attachments and the total indicated therein does not agree with the sum of the prices 
bid for the individual items, the prices bid on the individual items shall govern and the total for the schedule 
will be corrected accordingly.  Where so indicated by the make-up of the Bid Form, sums shall be expressed 
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in both words and figures, and in case of discrepancy between the two, the amount written in words shall 
govern. 
 
All requested, Additive or Deductive Bid Items shall be bid.  If no change in the Base Bid is required, enter 
"No Change." 
 
No person, firm or corporation shall be allowed to submit (or have an interest in) more than one prime Bid 
for the same work.  For example, a company may not submit one bid for itself and one bid for a joint venture 
in which it will participate.  However, a person, firm or corporation that has submitted a sub-bid to a Bidder 
is not, however, disqualified from submitting a sub-bid or quoting prices to other Bidders or submitting a 
prime Bid. 

 
8.2 Sales and Use Tax 
 

The Owner is NOT exempt from applicable sales or use taxes assessed by North Carolina or other states. 
However, the North Carolina Department of Revenue does reimburse the Owner for the North Carolina 
sales or use taxes the Owner pays for certain construction related goods. Therefore, the Owner utilizes the 
below procedures for such sales tax. The Contractor agrees to follow the procedures set forth below for all 
sales or use taxes related to the Work and any other work performed pursuant to this Contract. 
 
Eligible Taxes are defined as North Carolina sales or use taxes paid by the Contractor for buildings, materials, 
supplies, fixtures and equipment that become a part of or annexed to any building or structure that is 
owned or leased by the Owner and is being erected, altered or repaired by the Owner (North Carolina GS 
105-164-14(c)). 
 
Non-Eligible Taxes are defined as all other sales or use taxes including those paid to states other than North 
Carolina, or sales or use taxes paid to North Carolina on purchases or rental of tools, equipment, and 
disposable supplies, including fuel, used in the Work. 
 
Non-Eligible Taxes 
Non-Eligible Taxes shall be included in the Bid and will be included in the Contract Price. 
 
The Contract Price as shown on the bid form includes full and complete compensation for the Contractor 
for any and all Non-Eligible Taxes paid by the Contractor in the prosecution of the Work and any other work 
performed pursuant to this Contract. 
 
Eligible Taxes 
Eligible Taxes shall not be included in the Bid and will not be included in the Contract Price. Eligible Taxes 
will be reimbursed separately pursuant to the procedures below. 
 
Prior to award of the Contract, the Contractor shall provide the Owner with the estimated amount of total 
Eligible Taxes for the Contract. This estimated amount of total Eligible Taxes will be used solely for the 
purpose of the Owner’s budget planning for the Project and will not be included in the Contract Price. 
 
The Contract Price as shown on the bid form excludes Eligible Taxes.  The Contractor shall invoice the Owner 
for Eligible Taxes as set forth below and the Owner will reimburse the Contractor for those Eligible Taxes 
pursuant to the procedures below. 
 
In the event the Contractor fails to materially follow the procedures set forth by this Article, and/or fails to 
properly document its payment of Eligible Taxes, the Owner will not be liable to the Contractor in any way 
for the payment of such Eligible Taxes. 
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In order to receive the reimbursement for Eligible Taxes, the Contractor shall provide a detailed listing of 
Eligible Taxes on the Sales/Use Tax Statement (“Tax Statement”) provided in the Contract Documents.  Tax 
Statements must be submitted with each payment request and shall include invoices documenting the 
Eligible Taxes and the underlying purchases made by the Contractor or by the Contractor’s subcontractor.   
 
Tax Statements must indicate whether such Eligible Taxes was paid by the Contractor or by the Contractor’s 
subcontractor.   
 
If no Eligible Taxes have been paid for the period in which a payment request is being submitted by the 
Contractor, then the Contractor shall indicate “No Eligible Taxes paid this period” and submit the Tax 
Statement accordingly.  
 
Tax Statements must be completed and signed by the Contractor/subcontractor’s company officer 
submitting the statement and certified by a Notary Public.   
 
Tax Statement must list in detail the Eligible Taxes paid for each individual invoice paid by the 
Contractor/subcontractor.  No lump sum, running total, or copies of previously reported statements will be 
accepted.   
 
Tax Statements must show separately the portion of Eligible Taxes that are paid to the State of North 
Carolina and the applicable North Carolina county, identifying the county accordingly. 
 
Tax Statements will be reviewed and approved by the Owner prior to paying the Eligible Taxes 
reimbursement.  Such approval will not be unreasonably withheld. 

 
8.3 E-Verify 
 

Bidder is required to comply with the requirements of Article 2 of Chapter 64 of the North Carolina General 
Statutes.  Further, if Bidder utilizes a subcontractor, Bidder shall require the subcontractor to comply with 
the requirements of Article 2 of Chapter 64 of the North Carolina General Statutes. 

 
8.4 Iran Divestment Act and Israel Boycott 
 

NC Prohibitions on Contracts with Companies that Invest in Iran or Boycott Israel.  Company certifies that 
(i) it is not identified on the Final Divestment List or any other list of prohibited investments created by the 
NC State Treasurer pursuant to N.C.G.S. 147-86.58 (collectively, the “Treasurer’s IDA List”); (ii) it has not 
been designated by the NC State Treasurer pursuant to N.C.G.S. 147-86.81 as a company engaged in the 
boycott of Israel (such designation being referred to as the “Treasurer’s IB List”); and (iii) it will not take any 
action causing to appear on the Treasurer’s IDA List or the Treasurer’s IB List during the term of this 
Contract.  In signing this Contract, Company further agrees, as an independent obligation, separate and 
apart from this Contract, to reimburse the City for any and all damages, costs and attorneys’ fees incurred 
by the City in connection with any claim that this Agreement or any part thereof is void due to Company 
appearing on The Treasurer’s IDA List or the Treasurer’s IB List at any time before or during the term of this 
Except to the extent specifically provided above, this Amendment shall not be interpreted or construed as 
waiving any rights, obligations, remedies or claims the parties may otherwise have under the Agreement. 

 
8.5 Bid Security 
 

Each Bid shall be accompanied by a Bid security in the form of, at Bidder's option, cashier's check, certified 
check, money order or bid bond (in favor of the Owner) in the amount of 5% of the Base Bid amount 
pledging that the Bidder will after notice of award, enter into a Contract with the Owner on the terms stated 
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in its Bid and will furnish bonds as described in Contract Documents, covering the faithful performance of 
the Contract and the payment of all obligations arising thereunder.  

 
The Bid Bond shall be written on standard Surety Bid Bond form by a firm licensed to provide such forms in 
the State of North Carolina, and the attorney-in-fact who executes the bond on behalf of the surety shall 
affix to the bond a certified and current copy of his power of attorney. 

 
The Owner will have the right to retain the Bid security of Bidders to whom an award is being considered 
until either (a) the Contract has been executed and bonds have been furnished; (b) the specified time has 
elapsed so that Bids may be withdrawn, or (c) all Bids have been rejected. 

 
8.6 Electronically Executed Bid Bonds Accepted 
 

Until further notice, the City will accept electronically executed bid bonds to satisfy the requirements of 
N.C.G.S. 143-129(b). In order for electronically executed bid bonds to be valid, a principal and N.C. licensed 
surety must agree to transact by electronic means. Additionally, the City requires the bidder and surety to 
use digital signatures that have the following characteristics: (a) each signature is unique to the person using 
it; (b) the signatures are capable of certification; and (c) each signature is under sole control of the person 
using it. The notary requirement is waived for bid bonds that are signed electronically.  
 
If a bid will be submitted via an electronic lock box, all bid documents may be submitted electronically, 
including the bid bond. If a bid will be submitted in hard copy format to a physical bid box, the electronically 
signed bid bond must still be physically submitted with the bid package.  
 
The bid bond must meet all other statutory criteria for bid bonds and must be submitted in compliance with 
the Instruction to Bidders. The City reserves the right to reject bid bonds that do not meet the above criteria. 

 
8.7 Submission of Bids 
 

Bidders must submit their Bid through the eBuilder Bid Portal, using the following link: 
https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-
cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-
b117-e1bbd30683df  
 
The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.  
Oral, telephonic or telegraphic Bids are invalid and will not receive consideration.  Bids received after the 
time and date for receipt of Bids will be returned to Bidder unopened. 
 
No responsibility will be attached to the Owner for premature opening of or failure to open a Bid not 
properly identified. 
 

8.8 Modification or Withdrawal of Bid 
After opening, each Bid is a firm offer by the Bidder to contract which may not be withdrawn for 120 
Calendar Days from bid opening. 

 
Prior to bid opening, any Bid submitted may be withdrawn by notice to the City.  For withdrawal to be 
effective, the City must actually receive the notice prior to bid opening.  Such notice shall be in writing over 
the signature of the Bidder, and it shall be worded so that it does not reveal the amount of the original Bid. 

 
Withdrawn Bids may be modified and resubmitted up to the time designated for the receipt of Bids 
provided that they are then fully in conformance with these Instructions to Bidders. 

 

https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-e1bbd30683df
https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-e1bbd30683df
https://gateway.app.e-builder.net/app/bidders/landing?accountid=80fe0a4a-0c8f-4fcd-ac93-cc9db65522cb&projectid=8636caaf-bcc9-4176-ab83-cc502ccc0396&bidpackageid=87c5a9a9-450d-4c70-b117-e1bbd30683df
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9.0 CONSIDERATION OF BIDS 
 
9.1 Basis of Award 

It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided 
the Bid has been submitted in accordance with the requirements of the Bidding Documents and does not 
exceed the funds available.  The Owner shall have the right to waive abnormalities and irregularities in a 
Bid received and to accept the Bid which, in the Owner’s judgment, is in the Owner’s best interests. 

 
9.2 Opening of Bids 

The Bids received on time will be opened publicly and will be read aloud. An abstract of the Bids may be 
made available to Bidders. 

 
9.3 Alternates 

The Owner shall have the right to request Alternates in addition to the base bid and the right to accept 
Alternates in any order or combination, unless otherwise specifically provided in the Bid Documents. 
Determination of the low Bidder will be made on the basis of the sum of the Base Bid and any Alternates 
accepted. When an Alternate is a request for a preferred brand, such request is made pursuant to North 
Carolina General Statute 133-3. The performance standards that support the preferences are set forth 
below and were communicated during the pre-bid meeting. The Owner has selected each of the preferred 
brand Alternates set forth on the bid submission form and in the specifications based on the following:  
 

1. The brand requested provides a cost savings to the Airport; and 
2. The brand requested maintains or improves the system/process affected by the preference. 

 
9.4 Rejection of Bids 

The Owner reserves the right to reject any and or all Bids.   
 
A. Notwithstanding any of the above, the Owner reserves the right to reject any or all Bids and to 

waive any informality or technicality.  Being the low Bidder does not mean that the Contract is 
required to be awarded to said Bidder or that the Contract will be awarded at all. 

 
B. Bids may be considered non-responsive for reasons such as but not limited to the following: 

1. If the Bid is on a form other than that furnished by the Owner, or if the Owner’s form is 
altered, or if any part of the Bid Form is detached. 

2. If there are unauthorized additions, known substitutions, conditional or alternate pay items, 
or irregularities of any kind which make the Bid incomplete, indefinite, or otherwise 
ambiguous. 

3. If the Bid does not contain a unit price for each pay item listed in the Bid, except in the case 
of authorized alternate pay items, for which the Bidder is not required to furnish a unit price. 

4. If the Bid is not accompanied by the Bid Bond specified by the Owner. 
5. Failure of authorized person to sign Bid Form. 
6. Failure to Submit Necessary Forms per this Instruction to Bidders. 

 
C. A Bidder may be considered disqualified for any of the reasons such as but not limited to the 

following: 
1. Submitting more than one Bid from the same partnership, firm, or corporation under the 

same or different name. 
2. Evidence of collusion among Bidders.  Bidders participating in such collusion shall be 

disqualified as Bidders for any future work of the Owner until any such participating Bidder 
has been reinstated by the Owner as a qualified Bidder. 
 



Josh Birmingham Parkway Cell Lot and Bypass (rev. 07.16.2024) 
Project Number: AVIA 25-06 

 

 
INSTRUCTIONS TO BIDDERS ITB - 17 

 

10 AWARD OF CONTRACT 
 

The Contract will be awarded in accordance with award criteria as soon as possible from bid opening and 
the successful low bidder will receive a written notice of award. Contract work may not proceed until the 
properly executed Contract and all required submittals are delivered to the Owner in acceptable form and 
the City has executed the Contract. The Contract Time will commence in accordance with a Notice to 
Proceed issued by the City and  will not be extended due to delays by the Contractor in delivering required 
documents. 

 
11.0 SUBMITTALS 
 

The successful bidder shall, within ten days after notice of award, furnish to the Owner any submittals 
required by the Contract Documents or requested by the Owner to be submitted, including the following:: 

 
A. The executed Contract; 
 
B. A detailed breakdown of any compound unit prices; 
 
C. All post-bid opening CBI documents required (see Section V – Charlotte Business Inclusion 

Program); 
 
D. Performance and payment bonds, each in an amount equal to the Contract sum; 
 
E. Upon Owner’s request, form copies of subcontractors Contractor will use on this Project; 
 
F. Baseline Schedule as defined by General Conditions Section 21; 
 
G. Certificates of Insurance; 
 
H. A statement of the required experience; 
 
I. The names of manufacturers, products, and the suppliers of principal items or systems of materials 

and equipment proposed for the Work; 
 
J. A designation of the Work to be performed with the Bidder’s own forces; and 
 
K. The names of persons or entities who are to furnish the principal portions of the Work. 
 

12.0 FINANCIAL 
 
12.1 Audit Rights 

The Owner shall have the right to inspect, examine and make copies of any and all books, accounts, records, 
and other writings of contractors relating to the performance of the Work under the Contract, including 
change orders.  Such audit rights shall be extended to any duly authorized representatives designated by 
the Owner.  Audits shall take place at times and locations mutually agreed upon by both parties, but not 
later than one week following the date of a request for an audit. 

 
12.2 Owner’s Contingency 

The City has established an owner’s contingency of TEN PERCENT (10%) of the Bid amount for this Project. 
The City is in full control of all owner contingency funds and the Contractor is not entitled to any portion of 
the owner contingency funds unless and until the City is in agreement with all aspects of any potential work 
the Contractor may perform that is beyond the original scope (or unit quantity estimates) of this Contract, 
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which shall be determined through the change, dispute and other processes set forth by this Contract.  
Contractor must obtain the City’s written approval in the form of a Contingency Authorization to expend 
any owner contingency funds. 
 

12.3 Subcontractor Payments 
Bidders are advised of the subcontractor payment requirements described in North Carolina General 
Statutes (“NCGS”) 22C-2 “Performance by Subcontractor” and 22C-3 “Time of Payment to Subcontractor.” 

 
NCGS 22C-2 prohibits as a matter of public policy the insertion of “Pay-When-Paid” clauses in subcontractor 
agreements.  A contractor may not condition subcontractor payments on the contractor’s receipt of 
payments from the owner. 

 
NCGS 22C-3 requires contractors to pay subcontractors for work performed in accordance with contract 
requirements within seven days of contractor’s receipt of a period or final payment from the owner. 

 
13.0 CONFIDENTIALITY REQUIREMENTS 
 
13.1 Bidder hereby agrees to comply with all confidentiality requirements set forth in this section in connection 

with this Project. 
 

13.2 Confidential Information 
Confidential Information includes any information, not generally known in the relevant trade or industry, 
obtained from the Owner or its vendors or licensors or which falls within any of the following general 
categories: 

 
A. Trade secrets. For purposes of this Contract, trade secrets consist of information of the Owner or any 

of its suppliers, contractors or licensors: (a) that derives value from being secret; and (b) that the owner 
has taken reasonable steps to keep confidential. Examples of trade secrets include information relating 
to proprietary software, new technology, new products or services, flow charts or diagrams that show 
how things work, manuals that tell how things work and business processes and procedures. 

 
B. Information of the Owner or its suppliers, contractors or licensors marked “Confidential” or 

“Proprietary.”  
 

C. Information relating to criminal investigations conducted by the Owner, and records of criminal 
intelligence information compiled by the Owner. 

 
D. Information contained in the City/County’s personnel files, as defined by N.C. Gen. Stat. 160A-168. This 

consists of all information gathered and/or maintained by the Owner about employees, except for that 
information which is a matter of public record under North Carolina law. 

 
E. Citizen or employee social security numbers collected by the Owner. 

 
F. Computer security information of the Owner, including all security features of electronic data 

processing, or information technology systems, telecommunications networks and electronic security 
systems. This encompasses but is not limited to passwords and security standards, procedures, 
processes, configurations, software and codes. 

 
G. Local tax records of the Owner that contains information about a taxpayer’s income or receipts. 

 
H. Any attorney / Owner privileged information disclosed by either party. 
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I. Any data collected from a person applying for financial or other types of assistance, including but not 
limited to their income, bank accounts, savings accounts, etc. 

 
J. The name or address of individual homeowners who, based on their income, have received a 

rehabilitation grant to repair their home. 
 

K. Building plans of Owner-owned buildings or structures, as well as any detailed security plans. 
 

L. Billing information of customers compiled and maintained in connection with the Owner providing 
utility services. 

 
M. Other information that is exempt from disclosure under the North Carolina public records laws.  

 
Categories 13.2(C) through 13.2(M) above constitute “Highly Restricted Information,” as well as 
Confidential Information. The Company acknowledges that certain Highly Restricted Information is 
subject to legal restrictions beyond those imposed by these requirements, and agrees that: (a) all 
requirements set forth herein applicable to Confidential Information shall apply to Highly Restricted 
Information; and (b) the Contractor will also comply with any more restrictive instructions or written 
policies that may be provided by the Owner from time to time to protect the confidentiality of Highly 
Restricted Information. 
 

13.3 Restrictions 
The Contractor shall keep the Confidential Information in the strictest confidence, in the manner set forth 
below: 
 
A. It shall not copy, modify, enhance, compile or assemble (or reverse compile or disassemble), or 

reverse engineer Confidential Information. 
 

B. It shall not, directly or indirectly, disclose, divulge, reveal, report or transfer Confidential 
Information of the Owner to any third party or to any individual employed by the Contractor, other 
than an employee, agent, subcontractor or vendor of the Owner or Contractor who: (i) has a need 
to know such Confidential Information, and (ii) has executed a confidentiality agreement 
incorporating substantially the form of this Section and containing all protections set forth herein. 

 
C. It shall not use any Confidential Information of the Owner for its own benefit or for the benefit of 

a third party, except to the extent such use is authorized by Owner as set forth herein, or is for the 
purpose for which such Confidential Information is being disclosed. 

 
D. It shall not remove any proprietary legends or notices, including copyright notices, appearing on 

or in the Confidential Information of the Owner. 
 

E. The Contractor shall use its best efforts to enforce the proprietary rights of the Owner and the 
Owner’s vendors, licensors and suppliers (including but not limited to seeking injunctive relief 
where reasonably necessary) against any person who has possession of or discloses Confidential 
Information in a manner not permitted by Owner. 

 
F. In the event that any demand is made in litigation, arbitration or any other proceeding for 

disclosure of Confidential Information, the Contractor shall assert these provisions as grounds for 
refusing the demand and, if necessary, shall seek a protective order or other appropriate relief to 
prevent or restrict and protect any disclosure of Confidential Information. 

 
G. All materials which constitute, reveal or derive from Confidential Information shall be kept 
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confidential to the extent disclosure of such materials would reveal Confidential Information, and 
unless otherwise agreed, all such materials shall be returned to the Owner or destroyed upon 
satisfaction of the purpose of the disclosure of such information. 
 

13.4 Exceptions 
The parties agree that the Contractor shall have no obligation with respect to any Confidential Information 
which the Contractor can establish: 

 
A. Was already known to the Contractor prior to being disclosed by the disclosing party; 

 
B. Was or becomes publicly known through no wrongful act of the Contractor; 

 
C. Was rightfully obtained by the Contractor from a third party without similar restriction and without 

breach hereof; 
 

D. Was used or disclosed by the Contractor with the prior written authorization of the Owner; 
 

E. Was disclosed pursuant to the requirement or request of a governmental agency, which disclosure 
cannot be made in confidence, provided that, in such instance, the Contractor shall first give to the 
Owner notice of such requirement or request; 
 

F. Was disclosed pursuant to the order of a court of competent jurisdiction or a lawfully issued 
subpoena, provided that the Contractor shall use its best efforts to obtain an agreement or 
protective order providing that, to the greatest extent possible, the confidentiality requirements 
set forth herein will be applicable to all disclosures under the court order or subpoena. 

 
13.5 Unintentional Disclosure 

Notwithstanding anything contained herein in to the contrary, in the event that the Contractor is 
unintentionally exposed to any Confidential Information of the Owner, the Company agrees that it shall 
not, directly or indirectly, disclose, divulge, reveal, report or transfer such Confidential Information to any 
person or entity or use such Confidential Information for any purpose whatsoever. 
 

13.6 Remedies 
The Contractor acknowledges that the unauthorized disclosure of the Confidential Information of the 
Owner will diminish the value of the proprietary interests therein.  Accordingly, it is agreed that if the 
Contractor breaches its obligations hereunder, the Owner shall be entitled to equitable relief to protect its 
interests, including but not limited to injunctive relief, as well as monetary damages. 

 
14.0 E-BUILDER PROJECT CONTROL SYSTEM 
 

Upon Owner’s request, Contractor shall use the Owner’s web-based project control software (“e-Builder”) 
for records retention and management of all Project documentation.  Information on e-Builder can be 
found at www.e-builder.net.  Documents, forms, and processes that will be used in e-Builder by the 
Owner, Owner’s representatives and Contractor include but are not limited to: construction drawings 
(including as-builts), submittals (quality plan, safety plan, schedules, etc.), reports (accident, Inspection, 
nonconformance, etc.), project photos, transmittals, requests For information, change notices, change 
requests, change orders, change directives, design change, field change notices, letters, meeting 
notifications, meeting minutes, Buy America certifications and pay applications.  If an item is not covered 
by e-Builder, submittal shall be as directed by the Owner or Owner’s representative.  For shop drawing 
submittal documents larger than 11x17, submittal shall be as directed by the Owner or Owner’s 
representative. 

 

http://www.e%E2%80%90builder.net/
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Owner will provide access and technical service for five (5) e-Builder licenses at no cost to the Contractor.  
Any additional e-Builder licenses will be the responsibility of the Contractor to purchase as needed.  The 
Owner will provide training at no cost to the Contractor. 

 
Contractor shall submit a Submittal Register to the Owner or Owner’s representative after the notice of 
award.  The Submittal Register shall include a list of all shop drawings, product information, designs, reports, 
procedures, management and quality plans, Buy America certifications, test plans, operations and 
maintenance manuals, and all other documents required to be submitted under the Contract.  The 
Submittal Register shall also include the planned dates for all submittals to be submitted for t h e  entire 
duration of the Contract. The Contractor shall submit an updated submittal register monthly with any 
changes to the planned submittal dates. 

 
The Owner or Owner’s representative will provide will the Contractor with the format for the Submittal 
Register.  The Contractor should allow a minimum of twenty-one (21) days for review and approval of the 
Submittal Register following the submittal date, unless otherwise approved by the Owner.  The Submittal 
Register shall include the following information: 

 
a) Number  
b) Package 
c) Specification Section and Sub-Section 
d) Revision (designate on original submittals as Rev. 00) 
e) Description  
f) Category 
g) Submittal Date 
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III. BID FORM AND SUPPLEMENTS 
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A. ITEMIZED BID 
 
Josh Birmingham Parkway Cell Lot and Bypass 
Charlotte Douglas International Airport 
Project No.:  AVIA 25-06 
  
BASE BID (Unit Price Total Amount = BASE BID) 
The undersigned Bidder, having carefully examined the Bidding and Contract Documents, and having visited the site, and being 
familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment, permits and 
services, including all scheduled Allowances, necessary to complete the Work for the above-named project, in accordance with the 
requirements of the Bidding Documents, for the sum of:  
 
________________________________________________________________Dollars ($____________________) 

BASE BID 

 
UNIT PRICES 
 

Line Item Spec No. Description Qty Unit Unit Price Amount 

              
SCHEDULE 1 

ROADWAY 
1 SP-01 MOBILIZATION 1.0 LS     
2 SP-02 CONSTRUCTION SURVEYING 1.0 LS   
3 SP-03 COMPREHENSIVE GRADING 1.0 LS   
4 SP-03 SUPPLEMENTARY CLEARING 

AND GRUBBING 
1.0 AC   

5 SP-03 UNDERCUT EXCAVATION 25.0 CY   
6 SP-06 15” RC PIPE CULVERTS, 

CLASS IV 
28.0 LF   

7 SP-07 PIPE REMOVAL 21.0 LF   
8 SP-12 MASONRY DRAINAGE 

STRUCTURES 
4.0 EA   

9 SP-12 MASONRY DRAINAGE 
STRUCTURES 

5.0 LF   

10 SP-12 FRAME WITH GRATE & HOOD, 
STD 840.03, TYPE G 

3.0 EA   

11 SP-12 FRAME WITH TWO GRATES, 
STD 840.16 

1.0 EA   

12 SP-12 FRAME WITH COVER, STD 
840.54 

2.0 EA   

13 SP-17 CONVERT EXISTING CATCH 
BASIN TO JUNCTION BOX 

2.0 EA   

14 SP-08 MILLING ASPHALT 
PAVEMENT, 1.5” DEPTH 

170.0 SY   

15 SP-09 ASPHALT CONC BASE 
COURSE, TYPE B25.0C 

320.0 TN   

16 SP-09 ASPHALT CONC 
INTERMEDIATE COURSE, 
TYPE I19.0C 

210.0 TN 
  

17 SP-09 ASPHALT CONC SURFACE 
COURSE, TYPE S9.5C 

170.0 TN   

18 SP-10 ASPHALT BINDER FOR PLANT 
MIX 

35.0 TN   

19 SP-11 ASPHALT PLANT MIX, 
PAVEMENT REPAIR 

5.0 TN   
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Line Item Spec No. Description Qty Unit Unit Price Amount 

20 SP-13 2’-6” CONCRETE CURB & 
GUTTER 

1,190.0 LF   

21 SP-14 6” CONCRETE DRIVEWAY 50.0 SY   
22 SP-15 5” MONOLITHIC CONCRETE 

ISLANDS (KEYED IN) 
23.0 SY   

23 SP-18 RESET IMPACT ATTENUATOR 
UNIT 

1.0 EA   

24 SP-26 CHAIN LINK FENCE RESET 221.0 LF   
25 SP-25 ADDITIONAL BARBED WIRE 72.0 LF   
26 SP-25 METAL TERMINAL POSTS FOR 

10’ CHAIN LINK FENCE 
8.0 EA   

27 SP-25 METAL GATE POSTS FOR 10’ 
CHAIN LINK FENCE, DOUBLE 
GATE 

2.0 EA 
  

28 SP-25 DOUBLE GATES, 10’ HIGH, 12’ 
WIDE, 24’ OPENING 

1.0 EA   

29 SP-25 DOUBLE GATES, 6’ HIGH, 40’ 
WIDE, 60’ OPENING 

1.0 EA   

30 SP-27 PIPE BOLLARD 4.0 EA   

SIGNING 
31 SP-30 CONTRACTOR FURNISHED, 

TYPE D SIGN 
39.0 SF   

32 SP-30 CONTRACTOR FURNISHED, 
TYPE E SIGN 

66.0 SF   

33 SP-32 SUPPORT, 3-LB STEEL U-
CHANNEL 

247.0 LF   

34 SP-32 SUPPORTS, BARRIER (SMALL) 1.0 EA   
35 SP-33 SIGN ERECTION, TYPE D 3.0 EA   
36 SP-33 SIGN ERECTION, TYPE E 21.0 EA   
37 SP-33 SIGN ERECTION, RELOCATE 

TYPE E (GROUND MOUNTED) 
2.0 EA   

38 SP-34 DISPOSAL OF SIGN SYSTEM, 
U-CHANNEL 

6.0 EA   

39 SP-34 DISPOSAL OF SUPPORT, U-
CHANNEL 

2.0 EA   

40 SP-34 DISPOSAL OF SIGN, D, E, OR 
F 

1.0 EA   

PAVEMENT MARKINGS 
41 SP-35 THERMOPLASTIC PAVEMENT 

MARKING LINES (4”, 90 MILS) 
869.0 LF   

42 SP-35 THERMOPLASTIC PAVEMENT 
MARKING LINES (8”, 90 MILS) 

178.0 LF   

43 SP-35 THERMOPLASTIC PAVEMENT 
MARKING LINES (24”, 90 MILS) 

12.0 LF   

44 SP-35 THERMOPLASTIC PAVEMENT 
MARKING CHARACTER (90 
MILS) 

45.0 EA 
  

45 SP-35 RED BUS ONLY 
BACKGROUND (20’ X 10’, 90 
MILS) 

1.0 EA 
  

46 SP-35 BLUE LOADING DOCK 
BACKGROUND (14.67’ X 10’, 90 
MILS) 

2.0 EA 
  

47 SP-35 BLUE GATE 1080 
BACKGROUND (10’ X 10’, 90 
MILS) 

2.0 EA 
  

48 SP-35 THERMOPLASTIC PAVEMENT 
MARKING SYMBOL (90 MILS) 

5.0 EA   
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Line Item Spec No. Description Qty Unit Unit Price Amount 

TRAFFIC CONTROL 
49 SP-37 WORK ZONE SIGNS 

(STATIONARY) 
136.0 SF   

50 SP-37 WORK ZONE SIGNS 
(PORTABLE) 

224.0 SF   

51 SP-37 BARRICADE MOUNTED WORK 
ZONE SIGNS 

46.0 SF   

52 SP-39 DRUMS 75.0 EA   
53 SP-40 CONES 19.0 EA   
54 SP-41 BARRICADES (TYPE III) 48.0 LF   
55 SP-42 FLAGGER 168.0 HR   
56 SP-47 PAINT PAVEMENT MARKING 

LINES (4”) 
568.0 LF   

57 SP-47 PAINT PAVEMENT MARKING 
LINES (8”) 

22.0 LF   

58 SP-47 PAINT PAVEMENT MARKING 
SYMBOL 

5.0 EA   

EROSION CONTROL 
59 SP-48 TEMPORARY SILT FENCE 465.0 LF   
60 SP-50 PERMANENT SEEDING AND 

MULCHING 
1.0 AC   

61 SP-50 FERTILIZER TOPDRESSING 1.0 TN   
62 SP-50 TEMPORARY SEEDING AND 

MULCHING 
1.0 AC   

63 SP-51 SAFETY FENCE 60.0 LF   
64 SP-52 MATTING FOR EROSION 

CONTROL 
1,000.0 SY   

65 SP-53 RESPONSE FOR EROSION 
CONTROL 

13.0 EA   

66 SP-54 FABRIC INSERT INLET 
PROTECTION DEVICE 

8.0 EA   

67 SP-54 FABRIC INSERT INLET 
PROTECTION DEVICE 
CLEANOUT 

24.0 EA 
  

ELECTRICAL 
68 SP-55 XHHW-2 CONDUCTORS 200.0 LF   
69 SP-55 CIRCUIT BREAKERS (120V, 

20A, SINGLE POLE) 
1.0 EA   

70 SP-59 CATEGORY 6 ETHERNET 
CABLE (UF-CAT6ES) 

400.0 LF   

71 SP-58 UNDERGROUND CONDUIT 
ASSEMBLY UNIT – (UD(2-1.25 
SCH40)TR) 

175.0 LF 
  

72 SP-58 UNDERGROUND CONDUIT 
ASSEMBLY UNIT – (UD(2-1.25 
SCH40)DB) 

50.0 LF 
  

73 SP-56 UNDERGROUND HANDHOLE – 
(UH-1) (POWER) 

2.0 EA   

74 SP-57 UNDERGROUND HANDHOLE 
ASSEMBLY UNIT (UH-
2)(COMM) 

2.0 EA 
  

UTILITIES 
75 SP-16 ADJUSTMENT OF VALVE 

BOXES 
2.0 EA   

SITE SECURITY 
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Line Item Spec No. Description Qty Unit Unit Price Amount 

76 SP-60 FIRE DEPARTMENT ACCESS 
KEY LOCK BOX 

1.0 EA   

SUBTOTAL SCHEDULE 1  

SCHEDULE 2 

ROADWAY 
77 SP-01 MOBILIZATION 1.0 LS   
78 SP-03 COMPREHENSIVE GRADING 1.0 LS   
79 SP-03 SUPPLEMENTARY CLEARING 

AND GRUBBING 
1.0 AC   

80 SP-03 UNDERCUT EXCAVATION 25.0 CY   
81 SP-06 15” RC PIPE CULVERTS, 

CLASS IV 
16.0 LF   

82 SP-07 PIPE REMOVAL 4.0 LF   
83 SP-08 MILLING ASPHALT 

PAVEMENT, 1.5” DEPTH 
890.0 SY   

84 SP-09 ASPHALT CONC BASE 
COURSE, TYPE B25.0C 

210.0 TN   

85 SP-09 ASPHALT CONC 
INTERMEDIATE COURSE, 
TYPE I19.0C 

165.0 TN 
  

86 SP-09 ASPHALT CONC SURFACE 
COURSE, TYPE S9.5C 

380.0 TN   

87 SP-10 ASPHALT BINDER FOR PLANT 
MIX 

50.0 TN   

88 SP-11 ASPHALT PLANT MIX, 
PAVEMENT REPAIR 

12.0 TN   

89 SP-12 MASONRY DRAINAGE 
STRUCTURES 

2.0 EA   

90 SP-12 FRAME WITH GRATE & HOOD, 
STD 840.03, TYPE G 

2.0 EA   

91 SP-12 PIPE COLLARS 1.0 CY   
92 SP-13 2’-6” CONCRETE CURB & 

GUTTER 
800.0 LF   

93 SP-19 STEEL BEAM GUARDRAIL 488.0 LF   
94 SP-19 ADDITIONAL GUARDRAIL 

POSTS 
5.0 EA   

95 SP-19 GUARDRAIL END UNITS, TYPE 
TL-2 

1.0 EA   

96 SP-19 GUARDRAIL END UNITS, TYPE 
CAT-1 

1.0 EA   

97 SP-20 REMOVE EXISTING 
ORNAMENTAL FENCE 

540.0 LF   

98 SP-21 6’ ORNAMENTAL ALUMINUM 
FENCE 

540.0 LF   

99 SP-22 REMOVE EXISTING BANNER 
POLE 

3.0 EA   

100 SP-23 BANNER POLE 3.0 EA   
101 SP-24 TEMPORARY FENCE, 6’ CHAIN 

LINK, WITH SCREEN 
1,200.0 LF   

102 SP-24 TEMPORARY FENCE, 6’ CHAIN 
LINK, DOUBLE GATE, WITH 
SCREEN 

2.0 EA 
  

103 SP-28 RELOCATE EXISTING BFP 1.0 EA   

STRUCTURES 
104 SP-29 PRECAST MODULAR WALL 1,525.0 SF   
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Line Item Spec No. Description Qty Unit Unit Price Amount 

105 SP-29 BACKFILL MATERIAL 
(RETAINING WALL) 

525.0 TN   

SIGNING 
106 SP-30 CONTRACTOR FURNISHED, 

TYPE A SIGN 
71.0 SF   

107 SP-30 CONTRACTOR FURNISHED, 
TYPE E SIGN 

50.0 SF   

108 SP-30 CONTRACTOR FURNISHED, 
OVERLAY (GROUND 
MOUNTED) 

4.0 SF 
  

109 SP-31 REINFORCED CONCRETE 
SIGN FOUNDATIONS 

1.0 CY   

110 SP-32 SUPPORTS, BREAKAWAY 
STEEL BEAM 

402.0 LB   

111 SP-32 SUPPORT, 3-LB STEEL U-
CHANNEL 

117.0 LF   

112 SP-33 SIGN ERECTION, TYPE E 9.0 EA   
113 SP-33 SIGN ERECTION, TYPE A 

(GROUND MOUNTED) 
1.0 EA   

114 SP-33 SIGN ERECTION, OVERLAY 
(GROUND MOUNTED) 

1.0 EA   

115 SP-33 SIGN ERECTION, RELOCATE 
TYPE E (GROUND MOUNTED) 

2.0 EA   

116 SP-34 DISPOSAL OF SIGN SYSTEM, 
U-CHANNEL 

6.0 EA   

117 SP-34 DISPOSAL OF SIGN SYSTEM, 
WOOD 

1.0 EA   

118 SP-34 DISPOSAL OF SUPPORT, U-
CHANNEL 

6.0 EA   

119 SP-34 STOCKPILE SIGN, D, E, OR F 5.0 EA   

PAVEMENT MARKINGS 
120 SP-35 THERMOPLASTIC PAVEMENT 

MARKING LINES (4”, 90 MILS) 
1,023.0 LF   

121 SP-35 THERMOPLASTIC PAVEMENT 
MARKING LINES (8”, 90 MILS) 

1,176.0 LF   

122 SP-35 THERMOPLASTIC PAVEMENT 
MARKING LINES (24”, 90 MILS) 

18.0 LF   

123 SP-35 THERMOPLASTIC PAVEMENT 
MARKING CHARACTER (90 
MILS) 

14.0 EA 
  

124 SP-35 THERMOPLASTIC PAVEMENT 
MARKING SYMBOL (90 MILS) 

6.0 EA   

125 SP-35 BLUE CELL LOT 
BACKGROUND (11’ X 10’, 90 
MILS) 

2.0 EA 
  

126 SP-36 TUBULAR MARKERS (FIXED) 23.0 EA 
  

TRAFFIC CONTROL 
127 SP-37 WORK ZONE SIGNS 

(STATIONARY) 
293.0 SF   

128 SP-37 WORK ZONE SIGNS 
(PORTABLE) 

63.0 SF   

129 SP-38 FLASHING ARROW BOARD 2.0 EA   
130 SP-39 DRUMS 65.0 EA   
131 SP-40 CONES 40.0 EA   
132 SP-42 FLAGGER 490.0 HR   
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Line Item Spec No. Description Qty Unit Unit Price Amount 

133 SP-43 TEMPORARY CRASH 
CUSHIONS 

1.0 EA   

134 SP-44 TRUCK MOUNTED 
ATTENUATOR (TMA) 

1.0 EA   

135 SP-45 PORTABLE CONCRETE 
BARRIER 

700.0 LF   

136 SP-46 LAW ENFORCEMENT 250.0 HR   
137 SP-47 PAINT PAVEMENT MARKING 

LINES (4”) 
700.0 LF   

EROSION CONTROL 
138 SP-48 TEMPORARY SILT FENCE 1,500.0 LF   
139 SP-49 GRAVEL CONSTRUCTION 

ENTRANCE 
2.0 EA   

140 SP-50 PERMANENT SEEDING AND 
MULCHING 

4.0 AC   

141 SP-50 FERTILIZER TOPDRESSING 2.0 TN   
142 SP-50 TEMPORARY SEEDING AND 

MULCHING 
3.0 AC   

143 SP-51 SAFETY FENCE 140.0 LF   
144 SP-52 MATTING FOR EROSION 

CONTROL 
2,600.0 SY   

145 SP-53 RESPONSE FOR EROSION 
CONTROL 

15.0 EA   

146 SP-54 FABRIC INSERT INLET 
PROTECTION DEVICE 

12.0 EA   

147 SP-54 FABRIC INSERT INLET 
PROTECTION DEVICE 
CLEANOUT 

32.0 EA 
  

LANDSCAPING 
148 SP-61 SHRUB 3 GAL. 348.0 EA   
149 SP-61 MULCH 40.0 CY   

SUBTOTAL SCHEDULE 2  

            

UNIT PRICE TOTAL AMOUNT 
(SUBTOTAL SCHEDULE 1 + SUBTOTAL SCHEDULE 2) 

  

 
OWNER’S CONTINGENCY (Not included in Base Bid) 
10% of Base Bid = OWNER’S CONTINGENCY 
 
_________________________________________________________________ Dollars ($____________________) 

CONTINGENCY 

 
BID GUARANTEE  
The undersigned Bidder agrees to execute the Contract for the above amount and to furnish surety as specified within 10 days after 
notice of award, if offered within 120 calendar days after receipt of bids, and upon failure to do so agrees to forfeit the attached cash, 
cashier’s check, certified check, U. S. money order, or bid bond, as liquidated damages for such failure, in the amount of:  
 
 
                                     Dollars ($                                              ) 
the stated amount constituting five percent (5%) of the Base Bid amount above. 
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If the Project costs are greater than $300,000, NCGS 143-128(d) requires all single prime bidders to identify their subcontractors for 
the above subdivisions of work.  A contractor whose bid is accepted shall not substitute any person as subcontractor in the place of 
the subcontractor listed in the original bid, except (i) if the listed subcontractor’s bid is later determined by the contractor to be non-
responsive or the listed subcontractor refuses to enter into a contract for complete performance of the bid work, or (ii) with the 
approval of the awarding authority for good cause shown by the contractor. 
 
List the following subcontractors you are using on this project: 
 
Electrical       ____________________ License #____________________ 
Mechanical, if applicable    ____________________ License #____________________ 
Plumbing, if applicable    ____________________ License #____________________ 
Fire Protection, if applicable   ____________________ License #____________________ 
 
BID SUPPLEMENTS 
Attached to this Bid Form and incorporated herein are the following documents, completed in full by the undersigned: 
 
Certificate of Non-Discrimination 
CBI Form # 3 
Bid Bond 
 
PLEASE NOTE – FAILURE TO INCLUDE ALL BID SUPPLEMENTS MAY RESULT REJECTION OF THIS BID. 
 
CONTRACTOR’S LICENSE 
The undersigned further states that he is a duly licensed Contractor, for the type of work proposed, in the State of North Carolina, and 
that all fees, permits, etc., pursuant to the submission of this proposal have been paid in full.  LICENSE # ____________. 
 
CONFIDENTIALITY REQUIREMENTS 
By signing this bid form, I acknowledge that I have read, understand and shall comply with the confidentiality requirements as stated 
in the Instruction to Bidders, Section 13. 
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C. EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the Bidder has entered into any agreement, participated in any collusion, 
or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 
that the Bidder has not been convicted of violating North Carolina General Statute 133-24 within the last three years, 
and that the Bidder intends to do the work with its own bona fide employees or subcontractors and is not bidding 
for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 
applicable. 
 
NC General Statute 133-32 prohibits the offer to, or acceptance by, any City Employee of any gift from anyone with 
a contract with the City or State, or from any person seeking to do business with the City of Charlotte.  By execution 
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you 
are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 
The undersigned, having carefully examined the site and familiarized himself with the existing conditions on the 
Project area affecting the cost of work and hereby proposes to furnish all supervision, labor, equipment, materials 
and services required to construct and complete the Project in accordance with the Bid Documents at and for the 
total Bid amount. 
 
The undersigned attests that he/she has the legal authority to execute this Bid on behalf of the corporation. 
 

 
The undersigned acknowledges receipt of the following addenda (initial next to each addendum): 
 

# 1: ___     # 2: ___     # 3: ___   # 4:___     # 5: ___     #6: ___     # 7: ___     # 8: ___     # 9: ___ 
 

Type of Bidder:      Sole Proprietor        Partnership        Corporation      Limited Liability Company     
(check 1 box)   Joint Venture  

(if joint venture, complete this “Execution of Bid” sheet for each joint venture company and 
identify the “Name of Joint Venture” on each sheet) 
Name of Joint Venture: ______________________________________________________ 
 

 
Company Name:    

Mailing Address:    

City/State/Zip:    

Phone:  Email:  

Printed Name:  Title:  

Signature:    
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C. COMMERCIAL NON-DISCRIMINATION CERTIFICATION 
 

Project:  
 
Name of Company (Bidder): 

 

 
The undersigned Bidder hereby certifies and agrees that the following information is correct: 
 
1. In preparing its [Proposal/Bid], the [Company/Bidder] has considered all [proposals/bids] submitted from qualified, potential 
subcontractors and suppliers, and has not engaged in or condoned discrimination, as defined in Section 2 below. 
 
2. For purposes of this form, discrimination means discrimination in the solicitation, selection, or treatment of any 
subcontractor, vendor, supplier or commercial customer on the basis of a person's race, color, gender, religion, national origin, 
ethnicity, age, familial status, sex (including sexual orientation, gender identity and gender expression), veteran status, pregnancy, 
natural hairstyle or disability, or any otherwise unlawful form of discrimination. Without limiting the foregoing, discrimination also 
includes retaliating against any person or other entity for reporting any incident of discrimination. 
 
3. Without limiting any other remedies that the City may have for a false certification, it is understood and agreed that, if this 
certification is false, such false certification will constitute grounds for the City to reject the bid submitted with this certification and 
terminate any contract awarded based on such bid.  It shall also constitute a violation of the City’s Commercial Non-Discrimination 
Ordinance and shall subject the Bidder to any remedies allowed thereunder, including possible disqualification from participating in 
City contracts or bid processes for up to two years. 
 
4. As a condition of contracting with the City, the Bidder agrees to promptly provide to the City all information and 
documentation that may be requested by the City from time to time regarding the solicitation and selection of subcontractors in 
connection with this solicitation process.  Failure to maintain or failure to provide such information shall constitute grounds for the 
City to reject the bid submitted by the Bidder and terminate any contract awarded on such bid.  It shall also constitute a violation of 
the City’s Commercial Non-Discrimination Ordinance and shall subject the Bidder to any remedies allowed thereunder. 
 
5. As part of its bid or proposal, the Bidder or Proposer shall provide to the City a list of all instances within the past ten years 
where a complaint was filed or pending against Bidder or Proposer in a legal or administrative proceeding alleging that Bidder or 
Proposer discriminated against its subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 
 
6. As a condition of submitting a proposal to the City, the Bidder agrees to comply with the City’s Commercial Non-
Discrimination Policy as described in Section 2, Article V of the Charlotte City Code, and consents to be bound by the award of any 
arbitration conducted thereunder. 
 
 
 
By:           

Signature of Authorized Official 
 
Title:           
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D. CBI FORM 3: SUBCONTRACTOR/SUPPLIER UTILIZATION COMMITMENT (page 1 of 2) 
This form MUST be submitted at the time of Bid Opening. 

Failure to properly complete and submit Form 3 at the time of Bid Opening constitutes grounds for rejection of the Bid. 
Copy this CBI Form 3 as needed. 

Per Part B, Section 3 and Part C, Section 3 of the CBI Policy, the Subcontractor/Supplier Utilization Commitment (CBI Form 3), captures information 
regarding MBEs, WBEs, SBEs, and other subcontractors and suppliers that the Bidder intends to use on the Contract FOR ALL TIERS. 

 
For Construction Contracts under $500,000, MWSBEs must satisfy the requirements of Part B, Section 3 of the CBI Policy in order to count the work 

they intend to perform on the contract with its own current workforces towards the established Subcontracting Goal and must list themselves 
below along with their projected utilization amount. 

 

Bidder Name:  

Project Name:  

Project Number:  

Established MWBE Goal: 4%  Established SBE Goal: 8% 

 
List below all MBEs, WBEs, and/or SBEs (Non-Hauling Services) that you intend to use on this Contract. NOTE: You will only receive credit for SBEs 
that are currently certified with the City as of the Bid Opening Date. Furthermore, you will only receive credit for MBEs and WBEs that are 
registered with the City as of Bid Opening Date. 

MBE/WBE/SBE 
Vendor Name 

(Non-Hauling Services) 
Description of work / materials NIGP Code Vendor # Total Projected 

Utilization ($) 

     

     

     

 
For all hauling services on this Contract, list below all MBEs, WBEs, and SBEs that you intend to provide such work and the Total Projected 
Utilization ($). 

MBE/WBE/SBE 
Vendor Name 

(Hauling Services) 
Description of work / materials NIGP Code Vendor # Total Projected 

Utilization ($) 

     

    

    

 
 
Total Subcontractor / Supplier Utilization  
(including MBEs, WBEs, SBEs, and Non-MWSBEs) 

   $  

Total MBE Utilization    $  

Total WBE Utilization    $  

Total SBE Utilization    $  

Total Bid Amount (including Contingency)    $  

Percent MBE Utilization* (Total MBE Utilization divided by Total Bid Amount)   %  

Percent WBE Utilization* (Total WBE Utilization divided by Total Bid Amount)   %  
Percent SBE Utilization* (Total SBE Utilization divided by Total Bid Amount)   %  
* The Utilization percentage stated MUST be rounded to (2) decimal places. 



Josh Birmingham Parkway Cell Lot and Bypass (rev. 07.16.2024) 
Project Number: AVIA 25-06 

 

 
BID FORM AND SUPPLEMENTS BID - 33 

 

CBI FORM 3:  Subcontractor / Supplier Utilization Commitment 
 
List below all non-MWSBE (subcontractors and suppliers) that you intend to use on this Contract 
 

Vendor Name Description of work / materials NIGP Commodity Code Vendor # Projected Utilization 
(if known) ($) 

     

     

     

     

 
Letters of Intent submitted upon notice from the City 
Per Part B, Section 3.6 and Part C, Section 2 of the CBI Policy, within three (3) Business Days after receiving a request from the City 
(or within such longer time as may be communicated by the City in writing), Bidders must submit a separate Letter of Intent (CBI 
Form 4) for each MBE, WBE, and/or SBE listed on CBI Form 3. Each Letter of Intent must be executed by each MBE, WBE, and/or SBE 
and the Bidder. The City shall not count proposed MBE, WBE, and/or SBE utilization for which it has not received a Letter of Intent by 
this deadline. Per Part B, Section 3.3, a Regular Dealer as defined in the CBI Policy shall only count 60% of all expenditures towards 
the established Subcontracting Goal(s).  In addition, a Hauler, Broker, or Packager shall only count fees or commissions charged for 
providing a Commercially Useful Function by the MBE, WBE, and/or SBE towards the established Subcontracting Goal(s). The Bidder 
is still obligated to pay the MBE, WBE, and/or SBE the full amount listed on the Contract with the MBE, WBE, and/or SBE regardless 
of what percentage is actually counted towards the MBE, WBE, and/or SBE goal. 
 
Adding subcontractors or suppliers after submitting this form 
Nothing in this certification shall be deemed to preclude you from entering into subcontracting arrangements after submission of 
this form.  However, per Part D of the CBI Policy, you must comply with the following: 
 

• You must maintain the level of MBE, WBE, and/or SBE participation proposed on this CBI Form 3 (and CBI Form 3A, if 
applicable) throughout the duration of the Contract, except as specifically allowed in Part D. 

• If you need to terminate or replace a MBE, WBE, and/or SBE, you must comply with Part D, Section 5. 
• If the scope of work on the Contract increases, or if you elect to subcontract any portion of work not identified on this 

form as being subcontracted, then you must comply with Part D, Section 6. 
• A Letter of Intent (CBI Form 4) must also be submitted for each MBE, WBE, and/or SBE you add subsequent to contract 

award. 
 
All Subcontractors and Suppliers must be registered with the City of Charlotte. 
Pursuant to the City’s Vendor Registration Policy, each subcontractor or supplier that you use on this contract must be registered in 
the City’s vendor database. You will need to provide the vendor number for each subcontractor or supplier used on this contract as a 
condition for receiving payment on this Contract. 
 
Signature 
Your signature below indicates that the undersigned firm certifies and agrees that: 

(a) It has complied with all provisions of the CBI Policy; and, 
(b) Failure to properly document such compliance in the manner and within the time periods established by the CBI Policy shall 

constitute grounds for rejection of your bid. 
 

 
 
 

Signature of Authorized Official  Printed Name  Title  Submittal Date 
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IV. CONTRACT REQUIREMENTS AND FORMS 
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A. CONTRACT 
 
This Contract is made and entered into this _____ day of ___________________, 20__ (the “Effective Date”), by and 
between the City of Charlotte, a North Carolina municipal corporation (“City”) and ______________________, a 
[insert corporate description] (“Contractor”). 
 

RECITALS 
 
WHEREAS, the City is the owner and operator of Charlotte Douglas International Airport (“Airport”); 
 
WHEREAS, the City issued An Invitation to Bid dated August 16, 2024 requesting bids from qualified firms for Josh 
Birmingham Parkway Cell Lot and Bypass (the “Project”). This Invitation to Bid, together with all attachments and 
addenda, is referred to herein as the “ITB"; 
 
WHEREAS, the Contractor submitted a bid in response to ITB dated ____________________ (“the Bid”); and 
 
WHEREAS, The City has elected to accept Contractor’s Bid and wishes to enter into this Contract with Contractor for 
the Project.  
 
NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, and in further consideration of the covenants and conditions contained in this Contract, the parties 
agree as follows: 
 

CONTRACT 
 
1.0 NON-COLLUSION AFFIDAVIT.  The Contractor certifies, by execution of this Contract, that during the 
bidding phase of this project, neither he nor any company that he may represent, nor anyone on behalf of him or 
his company, directly or indirectly, entered into any combination, collusion, undertaking, or agreement with any 
other bidder or bidders to maintain the prices of said Work or to prevent any other bidder or bidders from bidding 
on said Contract or Work. 
 
2.0 SCOPE OF WORK.  The Contractor shall furnish all supervision, labor, materials, machinery, tools, 
equipment and services, and perform and complete all work in an efficient and workmanlike manner and in 
accordance with the terms of this Contract, as shall be necessary to complete construction of the Project. 
 
3.0 CONTRACT DOCUMENTS.  The Contract Documents shall include, without limitation, the Invitation to Bid, 
Instructions to Bidders, Bid Form and Supplements, Contract Requirements and Forms, required certificates and 
affidavits, bonds, addenda, technical specifications and plans.  The Contract shall constitute one instrument. 
Each reference to the Contract shall be deemed to include all Contract Documents.  Any conflict between language 
in an Exhibit to this Contract and the main body of this Contract shall be resolved in favor of the main body of this 
Contract.   
 
Each reference to “[insert real contractor name]” in the Contract Documents shall be deemed to mean the 
“Contractor.”  Each reference to the “City of Charlotte,” “City” or “Sponsor” in the Contract Documents shall be 
deemed to mean the “Owner.” 
 
4.0 CONTRACT PRICE.  The Contract is awarded based upon a unit price bid.  The Contract Price equals the unit 
price for each Contract Item of Work multiplied by the actual units of each Contract Item of Work approved by the 
Owner as satisfactorily completed in accordance with the Contract.  As of the date of execution of this Contract, the 
Contract Price is [insert contract sum].  The final Contract Price will be determined upon completion and acceptance 
of the Work by the Owner and shall incorporate all the approved Contract Items of Work and, to the extent 
applicable, Change Orders and liquidated damages as described in Paragraph 6 below. 
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5.0 CONTRACT TIME.  The date of commencement of the Work shall be fixed in a written Notice to Proceed 
from the Owner to the Contractor.  The Contract Time shall be measured from the date of commencement.  The 
Contractor shall achieve Substantial Completion of the Work not later than 151 calendar days from the date of 
commencement.  Contractor shall then achieve Final Completion of the Work, including all required final submittals, 
not later than 30 calendar days from the date of Substantial Completion.   The Contractor shall notify the Owner in 
writing at least 24 hours in advance of the time actual construction operations will begin. 
 
6.0 LIQUIDATED DAMAGES.  Contractor is obligated to complete the Work within the Contract Time and 
acknowledges that Owner will be damaged should Contractor not complete the Work within the Contract Time.  In 
lieu of proceedings to ascertain the amount of such damages, Contractor and Owner agree that such damages shall 
be equal to, and Contractor shall be obligated to pay Owner, in the amount of set out below for each day the Work 
is not completed within the Contract Time, and/or the amount set out below for any applicable security violation. 
Such liquidated damages shall be the exclusive standard and remedy for determining the amount of damages 
associated with Contractor’s failure to complete the Work within the Contract Time or any applicable security 
violation.  The sum per calendar day is fixed in view of the difficulty of estimating such damages that the Owner will 
suffer by reason of such default. Such liquidated damages shall be the exclusive standard and remedy for 
determining the amount of damages associated with Contractor’s failure to complete the Work within the Contract 
Time or satisfy the security measures set out below, The liquidated damages amount will not be capped, and the 
assessment of liquidated damages does not preclude the award of other damages that may be authorized under 
other applicable provisions of the Contract for reasons other than delayed performance.   

 
A. Failure to achieve Substantial Completion: $500.00 per calendar day for each calendar day the 

Contract Time is exceeded. 
 

B. Breaches or damage to the SIDA, as applicable: 
 

1. Lack of security oversight (inspector) during SIDA breaches:  $25,000.00 per occurrence 
. 

2. Damage to the SIDA fence:  $2,000.00 per occurrence. Work on the new fence must 
stop immediately and the existing fence must be repaired and returned to service 
before work can begin again on the new fence. 
 

3. Three (3) or more instances of damage to SIDA fence; $2,000.00 per instance may be 
charged at the reasonable discretion of CDIA. 

 
 

7.0 AWARD.  The award of this Contract is subject to the condition precedent that the Contractor provides the 
Owner with a performance bond, payment bond and certificates of insurance as required by the Contract 
Documents. 
 
8.0 CBI PARTICIPATION GOAL.  Contractor has committed to achieve CBI participation in the following 
percentages of the total Contract Price: 
 

 Minority Business Enterprise (“MBE”) Goal    3.00% 
 Small/Woman Business Enterprise (“SWBE”) Goal   9.00% 

 
For purposes of CBI reporting requirements, Contractor will submit documentation requested by the City or required 
to comply with the City’s CBI Program into the InclusionCLT system, or subsequent software platform provided by 
the City, or in such other manner as may be prescribed, and further require its Subcontractors provide such 
documentation and information through the same system. 
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[SIGNATURE BLOCK APPEARS ON FOLLOWING PAGE] 
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IN WITNESS WHEREOF, and in acknowledgment that the parties hereto have read and understood each and every 
provision hereof, the parties have caused this Contract to be executed as of the Effective Date. 
 
 
CONTRACTOR:  _______________________________ 
 
Address:  _______________________________ 
 
   _______________________________ 
 
   _______________________________ 
 
Federal Tax ID:  _______________________________ 
 
By: _____________________________________________________________ 
 
Printed Name: ____________________________________________________ 
 
Title: ___________________________________________________________ 
 
Date:  ___________________________________________________________ 
 
 
CITY OF CHARLOTTE 
 
By: _____________________________________________________________ 
 
Printed Name: ____________________________________________________ 
 
Title: ___________________________________________________________ 
 
Date:  __________________________________________________________ 
 
 
This instrument has been pre-audited in the manner required by the Local Government Budget and Fiscal Control 
Act. 
 
________________________________________ 
Director of Finance  Date 
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CONTRACTOR SURETY COMPANY CONTACTS (IF APPLICABLE): 
 
Performance Bond No.  ____________________________________________ 
 
Surety Name:   ____________________________________________ 
 
Point of Contact:   ____________________________________________ 
 
Address:    ____________________________________________ 
 
    ____________________________________________ 
 
    ____________________________________________ 
 
Phone No.   ____________________________________________ 
 
Labor/Material Bond No.  ____________________________________________ 
 
Surety Name:   ____________________________________________ 
 
Point of Contact:   ____________________________________________ 
 
Address:    ____________________________________________ 
 
    ____________________________________________ 
 
    ____________________________________________ 
 
Phone No.   ____________________________________________ 
 
Guaranty Bond No.  ____________________________________________ 
 
Surety Name:   ____________________________________________ 
 
Point of Contact:   ____________________________________________ 
 
Address:    ____________________________________________ 
 
    ____________________________________________ 
 
    ____________________________________________ 
 
Phone No.   ____________________________________________ 
 
 
PLEASE ATTACH THE FOLLOWING TO THIS SHEET: 
1. BONDS 
2. A CERTIFIED COPY OF POWER OF ATTORNEY 
3. CERTIFICATE OF INSURANCE 
4. EXECUTED COPIES OF CBI FORM #4 – LETTERS OF INTENT 
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B. GENERAL CONDITIONS 
 
1. NCDOT STANDARD SPECIFICATIONS 
 
The current version of the North Carolina Department of Transportation (“NCDOT”) Standard Specifications for 
Roads and Structures (“NCDOT Standard Specifications”) shall apply to all portions of this Project and are 
incorporated into the Contract Documents except as modified herein.  Specifications or requirements prescribed in 
the Contract Documents shall supersede the NCDOT Standard Specifications. 
 
Modifications to the NCDOT Standard Specifications are as follows: 

Section # Modification 

101-3 
 

“Chief Engineer”  shall mean the “Aviation Director.”  
 
 “Engineer” or “Resident Engineer” shall mean the City’s duly authorized “Engineer” 
charged with overseeing the construction of the Project. 
 
“Department”, “Department of Transportation”, “Division of Highways”, “Raleigh 
Central Office” or “State” shall mean “City of Charlotte.” 
 
For the purpose of this Contract, all references to “Supplemental Agreement(s)” shall 
be deemed to refer to “Change Order(s) as defined in the Instructions to Bidders. 

102-1 through 102-6 Deleted in their entirety. 
102-7 In the second paragraph, delete the third sentence “Contact the Geotechnical 

Engineering Unit to set up an appointment in the appropriate Regional office.” and 
replace with “Consult the City’s website, if available.” 

102-8 Deleted in its entirety. 
102-10 Delete lines 36-43 on pg. 1-18 in their entirety.  
102-11 Delete lines 47-48 on pg. 1-18 in their entirety. 
102-12 Delete lines 10-16 on pg. 1-19 in their entirety. 
102-13 Delete lines 19, 24-25 on pg. 1-19 in their entirety. 
102-15 (J) Delete this sentence in its entirety and replace with the following: “Failure to satisfy 

Charlotte’s Business Inclusion Program or failure to satisfy NCDOT’s Disadvantaged 
Business Enterprise requirements, whichever program is applicable as required in the 
project Bidding Documents.” 

103-2 Delete lines 42-46 on pg. 1-22 and lines 1-9 on pg. 1-23 in their entirety. 
103-3(A) Delete lines 33-46 on pg. 1-23 and lines 1-28 on pg. 1-24 in their entirety and replace 

with “Criteria and process for Withdrawal of Bids shall be as provided for in NCGS § 
143-129.1.”  

103-4(B) Deleted in its entirety. 
104-3 Replace reference to “Subarticle 104-8(B)” with “Contract” and delete lines 14-16 on 

pg. 1-27 in their entirety. 
104-8 Deleted in its entirety. 
107-2 Deleted in its entirety 
107-14 through 107-
15 

Deleted in their entirety. 

107-24 Replace reference to “NCGS § 136-29” on line 26 on pg. 1-62 with “the dispute 
resolution provisions set forth in the Contract.” 

108-2 Deleted in its entirety. 
108-6 Deleted in its entirety. 
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108-10(B)(3) Replace “to the Engineer on the Contractor Claim Submittal Form, available through 
the Construction Unit on the Department’s website,” on lines 30-31 on pg. 1-71 with 
“in compliance with the procedures set forth in General Conditions Section 17 – Claims 
for Adjustments and Disputes.” 

108-10(B)(4) Replace “on the Contractor Claim Submittal Form, available through the Construction 
Unit on the Department’s website” on lines 25-26 on pg. 1-72 with “in accordance with 
the procedures set forth in General Conditions Section 17 – Claims for Adjustments and 
Disputes.” 

108-10(B)(5) Deleted in its entirety. 
108-13 Deleted in its entirety. 
109-4 Deleted in its entirety. 
109-11 Deleted in its entirety. 

 
2. COOPERATION OF CONTRACTOR 
 
The Contractor shall obtain from Owner’s plan room provider at its expense at least one copy each of the Plans and 
Specifications released for construction. He shall have available on the work at all times one copy each of the Plans 
and Specifications. Additional copies of Plans and Specifications may be obtained by the Contractor for the cost of 
reproduction. 
 
The Contractor shall give constant attention to the Work to facilitate the progress thereof, and he shall cooperate 
with the Engineer and his/her inspectors and with other contractors in every way possible. The Contractor shall have 
a competent superintendent on the Work at all times who is fully authorized as his/her agent on the Work. The 
superintendent shall be capable of reading and thoroughly understanding the Plans and Specifications and shall 
receive and fulfill instructions from the Engineer or his/her authorized representative. 
 
3. REMOVAL OF EXISTING STRUCTURES   
 
All existing structures encountered within the established lines, grades, or grading sections shall be removed by the 
Contractor, unless such existing structures are otherwise specified to be relocated, adjusted up or down, salvaged, 
abandoned in place, reused in the Work or to remain in place.  The cost of removing such existing structures shall 
not be measured or paid for directly, but shall be included in the various Contract Items. 
 
Should the Contractor encounter an existing structure (above or below ground) in the Work for which the disposition 
is not indicated on the plans, the Owner shall be notified prior to disturbing such structure.  The disposition of 
existing structures so encountered shall be immediately determined by the Owner in accordance with the provisions 
of the contract. 
 
Except as set forth in the NCDOT Standard Specifications, it is intended that all existing materials or structures that 
may be encountered (within the lines, grades, or grading sections established for completion of the work) shall be 
utilized in the Work as otherwise provided for in the Contract and shall remain the property of the Owner when so 
utilized in the Work. 
 
4. RIGHTS IN USE OF MATERIALS FOUND IN THE WORK 
 
Should the Contractor encounter any material such as (but not restricted to) sand, stone, gravel, slag, or concrete 
slabs within the established lines, grades, or grading sections, the use of which is intended by the terms of the 
Contract to be either embankment or waste, he may at his/her option either: 
 
A. Use such material in another Contract Item, providing such use is approved by the Owner and is in 

conformance with the Specifications applicable to such use; or 
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B. Remove such material from the site, upon written approval of the Owner; or 
 
C. Use such material for his/her own temporary construction on site; or 
 
D. Use such material as intended by the terms of the Contract. 
 
Should the Contractor wish to exercise Option A, B, or C, he shall request the Owner 's approval in advance of such 
use. 
 
Should the Owner approve the Contractor's request to exercise Option A, B, or C, the Contractor shall be paid for 
the excavation or removal of such material at the applicable Contract Item price.  The Contractor shall replace, at 
his/her own expense, such removed or excavated material with an agreed equal volume of material that is 
acceptable for use in constructing embankment, backfills, or otherwise to the extent that such replacement material 
is needed to complete the Work.  The Contractor shall not be charged for his/her use of such material so used in the 
Work or removed from the site. 
 
It is understood and agreed that the Contractor shall make no claim for delays by reason of his/her exercise of Option 
A, B, or C. 
 
The Contractor shall not excavate, remove, or otherwise disturb any material, structure, or part of a structure which 
is located outside the lines, grades, or grading sections established for the Work, except where such excavation or 
removal is provided for in the Contract Documents. 
 
5. CONTRACTOR USE OF PREMISES 
 
A. Use of the Site:  The Contractor shall confine his operations at the site to the areas permitted under the 

Contract.  Portions of the site beyond areas on which work is indicated are not to be disturbed.  The 
Contractor shall conform to site rules and regulations affecting the work while engaged in project 
construction. 

 
B. Open Passage:  The Contractor shall keep existing drives, entrances, and air operations areas designated to 

remain open, clear and available to the Owner, his employees and the public at all times.  The Contractor 
shall not use these areas for parking or storage of materials. 

 
C. Storage:  The Contractor shall not unreasonably encumber the site with materials or equipment.  The 

Contractor shall confine stockpiling of materials and location of storage sheds to the areas indicated.  If 
additional storage is necessary, the Contractor shall obtain Owner’s approval. 

 
D. Vehicle/Equipment Security:  The Contractor shall lock automotive type vehicles, such as passenger cars 

and trucks, and other mechanized or motorized construction equipment, when parked and unattended, so 
as to prevent unauthorized use.  The Contractor shall not leave such vehicles or equipment unattended 
with the motor running or the ignition key in place. 

 
6. WORK RESTRICTIONS 
 
A. Turf Restoration:  All non-paved areas that are disturbed by the Contractor’s work, including without 

limitation, staging area(s), haul roads, etc. shall be reseeded and restored to original condition by the 
Contractor.  Except where otherwise specified, there will be no separate Contract Item for this work; it will 
be considered incidental to and included in the price bid.   

 
B. Security:  Contractor shall provide security within his construction area and shall keep all unauthorized 

personnel out. 
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C. Access Points:  All construction traffic shall enter and exit the Project area only through the Project access 

point(s) identified by the Contractor and approved by the Owner.  Contractor will be responsible for security 
of entrance gates under their use. 

 
D. Access and Haul Route:  The Contractor shall be responsible for establishing haul routes suitable for 

supporting all necessary transportation and construction equipment for the duration of the Project.  Any 
existing roads or other areas that are used as part of the haul route shall be restored to their original 
condition after completion of the Project.  The Contractor will be responsible for all clean up operations of 
debris that may be on the haul route and for watering and/or other dust preventive measures to preclude 
fugitive dust from affecting buildings, occupants, or airfield operations. 

 
E. Contacts During Non-Working Hours:  For the duration of the project, the Contractor shall designate a list 

of authorized individuals in a prioritized order, to be on 24 hour call, and these individuals shall be equipped 
with a cellular phone.  These individuals shall be able to respond to any situation arising out of the 
performance of the work on this Project, particularly during nighttime hours, and shall respond and be on 
the Project site within one hour after the phone call. 

 
7. AUTOMATICALLY CONTROLLED EQUIPMENT 
 
Whenever batching or mixing plant equipment is required to be operated automatically under the Contract and a 
breakdown or malfunction of the automatic controls occurs, the equipment may be operated manually or by other 
methods for a period 48 hours following the breakdown or malfunction, provided this method of operations will 
produce results which conform to all other requirements of the contract. 
 
8. REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK 
 
All Work which does not conform to the requirements of the Contract Documents will be considered unacceptable, 
unless otherwise determined acceptable by the Owner. 

 
Unacceptable Work, whether the result of poor workmanship, use of defective materials, damage through 
carelessness, or any other cause found to exist prior to the final acceptance of the Work, shall be removed 
immediately and replaced in an acceptable manner at the Contractor’s expense. 
 
Work done contrary to the instructions of the Engineer, work done beyond the lines shown on the plans or as given, 
except as herein specified, or any extra work done without authority, will be considered as unauthorized and will 
not be paid for under the provisions of the Contract. Work so done may be ordered removed or replaced at the 
Contractor's expense. 
 
Upon failure on the part of the Contractor to comply forthwith with any order of the Engineer made under the 
provisions of this subsection, the Engineer will have authority to cause unacceptable work to be remedied or 
removed and replaced and unauthorized work to be removed and to deduct the costs (incurred by the Owner) from 
any monies due or to become due the Contractor. 
 
9. MAINTENANCE DURING CONSTRUCTION  
 
The Contractor shall maintain the Work during construction and until the Work is accepted.  This maintenance shall 
constitute continuous and effective work prosecuted day-by-day, with adequate equipment and forces so that the 
Work is maintained in satisfactory condition at all times. 
In the case of a contract for the placing of a course upon a course or subgrade previously constructed, the Contractor 
shall maintain the previous course or subgrade during all construction operations. 
 



Josh Birmingham Parkway Cell Lot and Bypass (rev. 07.16.2024) 
Project Number: AVIA 25-06 

 

 
CONTRACT REQUIREMENTS AND FORMS C - 44 

 

All costs of maintenance work during construction and before the project is accepted shall be included in the unit 
prices bid on the various Contract Items, and the Contractor will not be paid an additional amount for such work. 
10. RETEST OF WORK 
 
When as provided for in the contract documents, the Owner performs sampling and tests of the Work and if the 
tests show a failure to meet the requirements of the Contract Documents, the expense of retesting, after reworking 
or substitution by the Contractor will be at the expense of the Contractor and such costs will be deducted from the 
payments otherwise due to the Contractor. 
 
11. CORRECTION OF WORK AFTER FINAL PAYMENT 
 
Neither the final certificate nor payment nor any provision in the Contract Documents shall relieve the Contractor 
of responsibility for faulty materials or workmanship and, unless otherwise specified, Contractor shall remedy any 
defect due thereto and pay for any damage to other Work resulting therefrom, which shall appear within a period 
of one year from Date of Final Acceptance.  Wherever the word "acceptance" occurs, it shall be understood to mean 
final acceptance. 
 
The Owner shall give notice of observed defects with reasonable promptness. If the Contractor fails to remedy any 
failure, defect, or damage within a reasonable time after the receipt of notice, the Owner shall have the right to 
replace, repair, or otherwise remedy the failure, defect, or damage at the Contractor's expense. With respect to all 
warranties, expressed or implied, from subcontractors, manufacturer, or suppliers for Work performed and 
materials furnished under this Contract, the Contractor shall: 
 
A. Obtain all warranties that would be given in normal commercial practice. 
 
B. Require all warranties to be executed, in writing, for the benefit of the Owner.  

 
12. USE OF EXPLOSIVES  
 
When the use of explosive is necessary for the prosecution of the Work, the Contractor shall exercise the utmost 
care not to endanger life or property, including new Work. The Contractor shall be responsible for all damages 
resulting from the use of explosives.  Blasting shall be performed in accordance with Section 220 of the NCDOT 
Standard Specifications.  Section 220 notwithstanding, the use of electrical blasting caps shall not be permitted on 
or within 1,000 feet of Airport property. 

 
13. COMPENSATION FOR ALTERED QUANTITIES 
 
When the accepted quantities of Work vary from the quantities in the Bid, the Contractor shall accept as payment 
in full, so far as Contract Items are concerned, payment at the original Contract unit price for the quantities of Work 
actually completed and accepted.  No allowance, except as provided for in Sections 104-3 and 140-5 of the NCDOT 
Standard Specifications will be made for any increased expense, loss of expected reimbursement, or loss of 
anticipated profits suffered or claimed by the Contractor which results directly from such alterations or indirectly 
from its unbalanced allocation of overhead and profit among the Contract Items, or from any other cause. 
 
14. SURVEYS AND RECORDS/REPORTS 
 
A. Construction Staking:  Construction staking shall be performed in accordance with Sections 105-9 and 801 of 

the NCDOT Standard Specifications.  The Engineer has established survey base lines for the Contractor.  The 
Contractor shall take all necessary precautions to prevent the loss or damage of primary control points.  The 
Contractor will be responsible for staking required for construction.  Working from lines and levels established 
by the design survey, establish and maintain bench marks and other dependable markers required for 
construction.  Establish bench marks and markers to set lines and levels for work at each stage of construction 
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and elsewhere as needed to properly locate each element of the Project.    Calculate and measure required 
dimensions as shown within recognized tolerances.  Plans shall not be scaled to determine dimensions.  Advise 
entities performing work of marked lines and levels provided for their use. 

B. Survey Procedures:  Before proceeding with the layout of actual work, verify the layout information shown on 
the plans, in relation to the property survey and existing bench marks.  As work proceeds, check every major 
element for line, level and plumb.  Maintain a surveyor's log or record book of such checks; make this log or 
record book available for the Engineer's reference.  Record deviations from required lines and levels, and advise 
the Engineer promptly upon detection of deviations that exceed indicated or recognized tolerances.  Record 
deviations which are accepted, and not corrected, on record plans.  Survey work shall be performed by and 
under supervision of a professional (registered) land surveyor in the State of North Carolina. 

 
C. Quality of Work:  The elevations of permanent and temporary bench marks shall be determined and recorded 

to the nearest 0.01 foot.  Differential leveling and transit traverses shall be of such precision that the error of 
vertical closure in feet shall not exceed plus or minus 0.1 foot in 5000 feet.  The angular error of closure for 
transit traverses shall not exceed 1.0 minute times the square root of the number of angles turned. 

 
Slope stakes shall be placed, as a minimum, at 100 foot stations, breaks in the original ground surface, and at 
any other intermediate stations necessary to insure accurate location for construction layout and 
measurement.  Slope stakes and cross sections shall be perpendicular to the centerline.  Significant breaks in 
grade shall be determined for cross sections.  Distances shall be measured horizontally and recorded to the 
nearest 0.1 foot.  Side shots for interim construction stakes may be taken with a hand level. 

 
D. Records:  All survey data shall be recorded in fully identified, standard hard-bound engineering survey field 

notebooks with consecutively numbered pages.  All field notes and printed data shall include the purpose or 
description of the work, the date the work was performed, weather data, sketches and the personnel who 
performed and checked the work.  Electronically generated survey data and computations shall be bound, page 
numbered and cross referenced in a bound field notebook containing the index for all survey data. 

 
The construction survey records shall be available at all times during the progress of the Work for examination 
and use by the Engineer and copies shall be made available to the Engineer upon request.  The original field 
notebooks and other records shall be turned over to and become the property of the Owner prior to final 
acceptance of the Work. 

 
E. Engineer Services:  Engineer will furnish available benchmark and coordinate information at no cost to 

Contractor. 
 
15. LIMITATIONS ON USE OF JOB SITE 
 
A. General:  Limitations on site usage as well as specific requirements that impact site utilization are indicated on 

the plans and by other Contract Documents.  The Contractor shall schedule deliveries so as to minimize space 
and time requirements for storage of materials and equipment on site. 

 
B. Waste Disposal:  Waste materials (including, but not limited to, trash, poles, wires, walls, buildings, etc.) shall 

be disposed of at the waste area as shown on the plans, or Contractor may elect to dispose of offsite. 
 
16. QUALITY CONTROL SERVICES 
 
A. Description of Requirements. 

 
i. General:  Required inspection and testing services are intended to assist in the determination of 

probable compliance of the Work with requirements specified or indicated.  These required services 
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do not relieve the Contractor of responsibility for compliance with these  requirements or for 
compliance with requirements of the Contract Documents. 

 
ii. Specified Inspection and Tests:  Inspection, tests and related actions specified in this section and 

elsewhere in the Contract Documents are not intended to limit the Contractor's own quality control 
procedures which facilitate overall compliance with requirements of the Contract Documents. 

 
iii. Contractor Quality Control:  Requirements for the Contractor to provide quality control services as 

required by the Engineer, the Owner, governing authorities or other authorized entities are not limited 
by the provisions of this section. 

 
iv. Contractor’s Quality Control Personnel and Laboratory:  Contractor shall conform to the requirements 

of Section 609 of the NCDOT Standard Specifications and all technical specifications and requirements 
set forth in the Contract Documents. 

 
B. Responsibility. 

 
i. Contractor Responsibilities:  Contractor is responsible for his own quality control testing and 

inspection to insure the quality of his means and methods of construction will produce the specified 
quality of Work, and for any tests and inspections required by regulatory agencies.  Costs for these 
services shall be included in the Bid.  The Contractor may employ and pay an independent agency, 
testing laboratory or other qualified firm to perform quality control services specified, or these services 
may be performed by qualified contractor personnel. 

 
The Contractor shall submit for Engineer's approval a quality control (QC) Plan delineating his methods 
for each item requiring inspections, tests, and similar services within fourteen (14) working days before 
of the Notice to Proceed date. 

 
ii. Quality Assurance:  The Owner will engage and pay for the services of an independent agency to 

perform inspections and tests of materials for quality assurance.  The Owner’s quality assurance 
testing shall in no way relieve the Contractor of the responsibility for providing the quality materials, 
workmanship and testing required to comply with the Specifications and requirements set forth in the 
Contract Documents. 

 
iii. Retest Responsibility:  Where results of required inspections, tests, or similar services prove 

unsatisfactory and do not indicate compliance  with the requirements of the Contract 
Documents, then retests are the responsibility of the Contractor, and shall be deducted from monies 
due the Contractor on the applicable pay request.  Retesting of work revised or replaced by the 
Contractor is the Contractor's responsibility, where required tests were performed on original work. 

 
iv. Responsibility for Associated Services:  The Contractor is required to cooperate with the independent 

agencies performing required inspections, tests, and similar services.  The Contractor shall provide 
such auxiliary services as are reasonably requested and notify the testing agency sufficiently in 
advance of operations to permit assignment of personnel.  These auxiliary services include but are not 
necessarily limited to the following: 

 
1. Providing access to the Work. 
2. Taking samples or providing assistance with taking samples. 
3. Delivery of samples to test laboratories. 
4. Security and protection of samples and test equipment at the  project site. 
5. Surveying services required to establish horizontal and vertical location of tests by Engineer's 

quality assurance testing laboratory. 
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C. Schedule of Services.  Each Specification section identifies principal inspections, tests and similar services 

required by the Contractor Documents. 
 
D. Repair and Protection.  Upon completion of inspection, testing, sample-taking, and similar services 

performed on the work, the Contractor shall repair damaged work and test sites to eliminate deficiencies.  
The Contractor shall protect work exposed by or for quality control service activities, and protect repaired 
work.  Repair and protection is the Contractor's responsibility, regardless of the assignment of 
responsibility for inspection, testing or similar services. 

 
17. CLAIMS FOR ADJUSTMENTS AND DISPUTES 
 
A. All Claims for compensation for additional work and/or time extensions presented by Contractor shall be in 

writing and accompanied by the following information and/or documentation: 
 

i. The basis of the claim including, without limitation, the specific requirements, clauses or provisions 
of the Contract which are pertinent to the Claim; 

ii. A full description of the Claim, with a narrative to support the Contractor’s position that Claim 
exceeds or falls outside of the Contract; 

iii. A detailed description of all costs associated with the Claim; 
iv. A detailed description of all requested time extensions associated with the Claim including, if 

possible, a revised Project Schedule incorporating the requested time extension; and 
v. Supporting documentation to substantiate the Claim, including schedules, graphs, charts, 

photographs and any other pertinent documentation or information. 
 
B. All Claims shall be verified and submitted within a reasonable time not to exceed thirty (30) days after the 

occurrence of the event giving rise to such Claim or the date the Contractor first recognizes the condition 
giving rise to the Claim, whichever is later. To the extent additional damages are being incurred for the 
same condition after it first incurred, every thirty (30) days, Contractor shall submit supplemental verified 
statements of the details and the amounts of such damages, together with documentary evidence of such 
damages. Failure by Contractor to present the Claim within the specified time period and in the manner 
described in Paragraph A above shall constitute a waiver of the Claim by Contractor. 

 
C. During its review of the Claim, the Owner may request such further information, documentation, and details 

as may be reasonably required to determine the facts, contentions, and validity of the Claim.  It will be the 
responsibility of the Contractor to furnish, when requested by the Owner, the additional information. 
Failure to submit such requested information will be sufficient cause for denying the Claim and will 
constitute a waiver of any relief to which the Contractor might otherwise be entitled. The verified written 
Claim required by this Section is in addition to any other notice as may be required by other provisions of 
this Contract.   

 
D. From the time the Owner receives each Claim in writing, accompanied by complete supporting 

documentation as required by this Section, the Owner shall have a reasonable time, in no case more than 
thirty (30) days, to investigate, review, and evaluate such Claim.  The reasonable time for the Owner review 
shall be tolled by any good faith request for further information from the Contractor.  When the Owner has 
completed its investigation, review, and evaluation, it will notify the Contractor in writing of whether the 
Claim was found to have merit and of any relief to which it has found the Contractor to be entitled.  A failure 
by the Owner to respond within the thirty (30) day response period shall be deemed a denial of the Claim. 

 
E. Submittal of Claims within the time and in the form stipulated herein shall be a condition precedent to the 

Contractor’s right to any compensation, time extension or other relief based thereon, and the Contractor’s 
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failure to submit any Claim as so stipulated shall waive any relief that might otherwise be due with respect 
to such Claim. 

 
F The Contractor promises and agrees that the Contractor will not institute any action at law, suit in equity, 

or other legal proceeding against the Owner, arising in any manner whatsoever out of or in connection with 
the Contract or the performance or breach, or alleged breach, hereof, or the warranty hereunder, unless 
and until the Contractor has first submitted a Claim in the manner described herein, requested and received 
the Owner’s final determination with respect to the subject matter of such Claim, and the Claim has been 
submitted to mediation as set forth in Section 18 below. Damages that the Contractor may claim in any 
action, suit, dispute resolution procedure or other legal proceeding arising under or by reason of this 
Contract shall not be different from or in excess of the statements and documentation prepared and 
submitted pursuant to this Section.  Failure to commence any action, suit, or other proceeding within the 
limitations period provided under applicable North Carolina Law will constitute a waiver of any and all 
damages or other relief that may be due in respect thereof. 

 
G Neither the submittal of a Claim hereunder nor the fact that any such Claim or Claims is or are pending shall 

excuse the Contractor from the full and timely performance of all obligations under the Contract.  The 
Contractor shall continue such performance, unless otherwise instructed by the Owner, notwithstanding 
any dispute that may arise concerning the compensation due the Contractor or either party's performance 
of or failure to perform any obligation under the Contractor.  The Contractor waives any right to cancel the 
Contract or to suspend or discontinue work that may arise out of any breach, alleged breach, or other act, 
conduct, or omission by the Owner. 

 
H. Owner and Contractor shall each pay their own costs for preparation of and presentation of all Claims. 
 
18. MEDIATION 
 
A. The Owner and any party contracting with the Owner or with any first-tier or lower-tier subcontractor for 

the construction of the Project agree to participate in good faith in any mediation of a dispute subject to 
the terms and conditions of this Section and NCGS 143-128(f1) including without limitation the following 
parties (if applicable): architect(s), engineer(s), surveyor(s), construction manager, construction manager 
at risk, prime contractor(s), surety(ies), subcontractor(s), and supplier(s).   

 
B. Full compliance with this section is a precondition for any party to initiate any form of litigation concerning 

the claim and/or dispute.  Unless otherwise directed by the Owner, the Contractor shall continue 
performance under this Contract while matters in dispute are being resolved.  The process set forth by this 
section may be foregone upon the mutual written agreement of all parties in interest to the claim and/or 
dispute.   

 
C. The Contractor shall include this section in every subcontract or any other agreement it enters into with 

any party related to or that will be involved in this Project.  Failure to do so will constitute a breach of this 
Contract, and the Contractor shall indemnify and hold harmless the Owner from and against any and all 
claims, including without limitation reasonable attorney fees and other costs of litigation, arising in any 
manner from such breach.   

 
D. The following disputes are not subject to the provisions of this Article: 
 

i. A dispute seeking a non-monetary recovery; and 
ii. A dispute seeking a monetary recovery of $15,000 or less. 

 
E. A dispute seeking the extension of any time limit set forth in this Contract shall be subject to mediation 

pursuant to this section only if the damages which would be suffered by the party seeking the extension 
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would exceed $15,000 if the disputed extension is denied.  To the extent that liquidated damages are set 
forth in such agreement as the measurement of damages for failure by such party to meet such time limit, 
such liquidated damages shall be the exclusive standard for determining the amount of damages associated 
with such dispute. 

 
F. For purposes of this section, a dispute is limited to the recovery of monetary damages from the same 

transaction or occurrence against a single party or two or more parties alleged to be liable jointly, severally 
or in the alternative.  Two or more disputes may not be consolidated or otherwise combined without the 
consent of all parties to such disputes. 

 
G. Prior to requesting mediation, a party must form a good faith belief that it is entitled under applicable law 

to recover the monetary amount to be included in the request from one or more of the remaining parties.  
Such belief must be based on a reasonable and prudent investigation into the dispute that is the subject of 
the request.  The request for mediation must be based on such investigation and may not include any 
amount or the name of any remaining party, unless supported by such investigation and good faith belief 
by the party requesting the mediation.  If a party breaches any provision of this section, it shall indemnify 
and hold harmless all other parties from any costs, including reasonable attorney fees and other costs of 
litigation, and damages incurred by such other parties that arise from such breach. 

 
H. All expenses incurred by a party to a dispute in preparing and presenting any claim or defense at the 

mediation shall be paid by the party.  The parties shall share the mediator’s fee and any filing fees equally 
with at least one-third of such fees to be paid by Owner, if Owner is party to the dispute.  Agreements 
reached in mediation shall be enforceable as settlement agreements in any court have jurisdiction thereof. 

 
I. The mediation shall be held in the Charlotte, Mecklenburg County, North Carolina, unless otherwise agreed 

by all parties in writing.  The provisions of this Section are subject to any other provision of this Contract 
concerning the submission, documentation and/or proof of any claim or dispute.  Such other provisions 
shall apply in full force and shall be satisfied as a condition precedent to mediation pursuant to this Section.  
The parties understand and agree that mediation in accordance with this Section shall be a condition 
precedent to institution of any legal or equitable proceeding seeking monetary recovery based on any 
dispute that is subject to mediation pursuant to this Section. 

 
19. NO DAMAGES FOR DELAY 
 
In all cases where the Contractor is delayed, obstructed, or hindered in the execution of the Work, or any part 
thereof, except to the extent the delay, obstruction or hindrance is caused solely by Owner, the Contractor shall not 
be entitled to claim or recover any damages or additional payment from the Owner.  However, it is the intent of this 
Contract that in all cases where the Contractor is substantially delayed, obstructed, or hindered in the execution of 
the Work through no fault of the Contractor and/or because of conditions beyond the Contractor's control, the 
Contractor may request a time extension in accordance with the procedures set forth in Section 17 above.  Any time 
extensions granted under this Section shall be the exclusive remedy of the Contractor for delay, hindrance or 
obstruction occurring through no fault of the Contractor and/or because of conditions beyond the Contractor's 
control. 
 
20. SUBLETTING AND ASSIGNMENT 
 
The Owner will not recognize any subcontractor on the Work.  The Contractor shall at all times when work is in 
progress be represented either in person or by a qualified superintendent or other representative who is duly 
authorized to receive and execute orders of the Engineer. 
 
Should the Contractor elect to assign his/her contract, said assignment shall be concurred in by the surety, shall be 
presented for the consideration and approval of the Owner, and shall be consummated only on the written approval 
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of the Owner.  In case of approval, the Contractor shall file copies of all subcontracts and/or assignments with the 
Owner. 
 
21. PROSECUTION AND PROGRESS 
 
Within ten (10) days after notice of award, the Contractor shall prepare and submit for the Owner’s review a 
proposed baseline schedule that is a fixed project timeline used for tracking progress for the entire duration of the 
project (the “Baseline Schedule”).  The Baseline Schedule shall include critical path activities, contract milestones, 
and budgetary compliance as described below..  After submittal, the City Project Manager shall schedule a meeting 
with the Contractor to review the proposed Baseline Schedule and identify any changes or corrections.  The 
Contractor shall make any necessary adjustments to address all review comments and resubmit the Baseline 
Schedule for the City Project Manager’s approval.  Acceptance of the Baseline Schedule by the Owner does not revise 
the Contract Documents.   
 
The Baseline Schedule shall contain the following deliverables: 

A. A Gantt Chart, developed using Microsoft Project or Primavera P6, provided as a .pdf and the corresponding 
native .mpp or .xer file, with major work activities and milestone dates clearly labeled.  The Gantt Chart 
should also include the data date, bar activity names, filters, and the legend for the status bars. 

i. For purposes of composing the Baseline Schedule, major work activities are defined as 
components comprising more than 5% of the total project cost or occupying more than 10% of 
total contract time and shall include, but are not limited to, the following as applicable: 

a. Clearing and grubbing 
b. Grading 
c. Drainage 
d. Soil stabilization 
e. Aggregate base course 
f. Pavement 
g. Culverts 
h. Bridges (including removal) 
i. Signals, ITS and lighting 
j. Overhead signs 

ii. For purposes of composing the Baseline Schedule, major milestones are derived from the project 
construction phasing and shall include, but are not limited to, the following: 

a. Notice to Proceed (NTP) 
b. Start of construction, if different from the NTP date 
c. Intermediate completion dates or times  
d. Submittal and review activities 
e. Procurement activities 
f. Seasonal limitation/observation periods/moratoriums 
g. Traffic shifts 
h. Beginning and end of each traffic control phase or work area 
i. Road openings 
j. Substantial Completion date 
k. Punchlist and closeout 
l. Contract Completion date 

 
B. A cash curve corresponding to the milestones and work activities established in the Baseline Schedule. 

 
C. A written narrative that explains the sequence of work, the controlling operations, intermediate completion 

dates, milestones, project phasing, anticipated work schedule and estimated resources. In addition, explain 



Josh Birmingham Parkway Cell Lot and Bypass (rev. 07.16.2024) 
Project Number: AVIA 25-06 

 

 
CONTRACT REQUIREMENTS AND FORMS C - 51 

 

how permit requirements, submittal tracking and coordination with subcontractors, utility companies and 
other entities will be performed. 
 

Submission of an incomplete or impractical Baseline Schedule by the Contractor may delay Owner’s issuance of 
Notice to Proceed.  All subsequent monthly schedule updates will be measured against the accepted Baseline 
Schedule.  No payments will be processed for the Project prior to approval and acceptance of a Baseline Schedule.  
The accepted Baseline Schedule should not be changed throughout the life of the project without Owner’s prior 
written approval. 
 
Until Substantial Completion is achieved, the Contractor shall update and submit the following deliverables no later 
than the 5th of each month:  

A. A Gantt chart with the current status bars with the Baseline Schedule assigned to show the variances from 
the Baseline Schedule, submitted as both a .pdf and native .mpp or .xer file.  Progress will be measured 
through the last day of the previous month.  The reporting data date will be the first day of the current 
month. 
 

B. A cash curve showing the planned cashflow from the Baseline Schedule compared to the actuals from the 
Contractor’s payment applications.  
 

C. A written narrative that explains any changes to the previous month’s schedule critical path, activity 
relationships or activity durations. 

 
22. TERMINATION 
 
A. The Contractor shall be considered in default and such default will be considered as cause for the Owner to 

terminate the Contract for any of the following reasons if the Contractor: 
 

i. Fails to begin the Work under the Contract within ten (10) calendar days of the date of 
commencement specified in the written Notice to Proceed, or 

ii. Fails to perform the Work or fails to provide sufficient workers, equipment or materials to assure 
completion of the Work in accordance with the terms of the contract, or 

iii. Performs the Work unsuitably or neglects or refuses to remove materials or to perform anew such 
Work as may be rejected as unacceptable and unsuitable, or 

iv. Discontinues the prosecution of the Work, or 
v. Fails to resume Work which has been suspended within a reasonable time after notice to do so, or 
vi. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 
vii. Allows any final judgment related to the Project to stand against him unsatisfied for a period of 10 

days, or 
viii. Makes an assignment for the benefit of creditors, or 
ix. Fails to perform any covenant of this Contract. 

 
Should the Owner consider the Contractor in default of the Contract for any reason hereinbefore, the Owner or 
Engineer shall immediately give written notice to the Contractor and the Contractor's surety as to the reasons for 
considering the Contractor in default and the Owner's intentions to terminate the contract. 
 
If Contractor or Surety shall fail to cure such default within 10 calendar days after such written notice from the 
Owner or Engineer of the existence of such default or, if such default cannot with reasonable diligence be cured 
within a period of 10 calendar days, then upon the failure of the Contractor to commence to cure such default within 
said 10-day period and to proceed with due diligence to complete the remedying of said default; then the Owner 
will have full power and authority to terminate the Contract for cause and  take control of the Work. 
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All costs and charges incurred by the Owner, together with the cost of completing the Work under contract, will be 
deducted from any monies due or which may become due the Contractor.  If such expense exceeds the sum which 
would have been payable under the contract, then the Contractor and the surety shall be liable and shall pay to the 
Owner the amount of such excess. 
 
B. Termination for Convenience.  At any time after the acceptance of this Contract, the Owner shall have the 

absolute right to terminate the entire Contract or any part thereof for any reason whatsoever upon written 
notice to Contractor.   

 
C. Termination for National Emergencies.  The Owner may terminate the Contract or portion thereof by 

written notice when the Contractor is prevented from proceeding with the Contract as a direct result of an 
Executive Order of the President with respect to the prosecution of war or in the interest of national 
defense. 

 
D. Actions Upon Termination for National Emergency or Convenience.  Upon receipt of such notice of 

termination, the Contractor shall:  
 

i. Cease operations as directed by Owner in the written notice; 
ii. Take actions necessary and/or those actions directed by Owner to protect and preserve the Work; 

and 
iii. Except for the Work directed to be performed prior to the effective date of termination stated in 

the notice, terminate all existing subcontracts and purchase orders and enter into no further 
subcontracts or purchase orders in connection with the Work. 

 
Upon termination the Owner will have no liability to the Contractor for any cause whatsoever arising out of or in 
connection with such termination, with the exception of those payments due under Section E below. 
 
E. Payment for Termination for National Emergency or Convenience.  When the Contract, or any portion 

thereof, is terminated before completion of all Contract Items, the Contractor shall be entitled to receive 
payment for Work executed, costs incurred by reason of such termination and reasonable overhead and 
profit for the completed Work. 

 
Termination of the Contract or a portion thereof shall neither relieve the Contractor of his/her 
responsibilities for the completed Work nor shall it relieve his/her surety of its obligation for and concerning 
any just claim arising out of the completed Work. 
 
The Engineer and the Owner shall be given full access to all books, cost records, correspondence and papers 
of the Contractor relating to the Contract in order to determine amounts to be paid the Contractor due to 
any termination of the contract. 

 
23. QUANTITY TICKETS 
 
All quantity tickets for items not measurable in place shall be submitted in duplicate to the Owner within seventy-
two (72) hours after receipt of the material on the job.  Each ticket shall indicate the date, contractor, job location 
and name, type of material, quantity of material, truck number and signature of the Contractor or his authorized 
representative.  No tickets will be accepted after seventy-two (72) hours have elapsed between the time of delivery 
and the submittal of tickets to the Project Inspector. 
 
24. PAYMENT AFFIDAVITS 
 
To determine whether disparities exist in Owner contracting based on race, gender or other factors, and also to 
measure the effectiveness of the Owner’s Community Business Inclusion Program, the Owner tracks the utilization 
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of first-tier subcontractors and suppliers on certain Owner contracts based on race, gender, small business status, 
and other factors. For analysis purposes, it is important that the Owner obtain this data not only for minority, female 
and small business suppliers and subcontractors, but also for other subcontractors and suppliers. As a condition to 
receiving payment under this Agreement, the Contractor agrees to provide to the Owner with each invoice for 
payment submitted under this Agreement, a written payment affidavit detailing the amounts paid by the Contractor 
to first tier subcontractors and suppliers in connection with this Agreement (“Payment Affidavits”). Payment 
Affidavits shall be in the format specified by the Owner from time to time, and shall include all payments made to 
first tier subcontractors and suppliers under this Agreement that are not included on a prior Payment Affidavit. 
 
Failure to provide a properly completed version of each Payment Affidavit required by this Section shall constitute 
a default under this Agreement, and shall entitle the Owner to: (a) withhold payment of any amounts due the 
Contractor (whether under this Agreement or otherwise), or (b) exercise any other remedies legally available for 
breach of this Agreement; or (c) impose any other sanctions permitted under the Owner’s Community Business 
Inclusion Program. In order to have a properly completed Payment Affidavit, each prime contractor and first tier 
subcontractor identified must be registered in the Owner’s Vendor Registration System. The Owner may request on 
a case-by-case basis that the Contractor require certain suppliers to be registered in the Owner’s Vendor Registration 
System, and may withhold payment of any amounts due the Contractor in the event the Contractor fails to comply 
with such request. 
 
25. PAYMENTS 
 
The Owner will make progress payments based on the Work progress estimates prepared by the Engineer and on 
the payment requests submitted by the Contractor on a monthly schedule established by the Owner.  Progress 
payments will be made within thirty (30) calendar days after receipt of a complete and accurate payment 
request.   Progress payments will be approximate only and will be subject to correction in the final estimate and 
payment.  
 
The Contractor shall submit the following required documents with each payment request: 
 

1. Payment Affidavit (CBI Form 6 provided by the Owner); and 
2. Sales/Use Tax Statement (provided by the Owner). 
3. Updated Project Schedule detailing the entire Project and shall be in a format that meets the approval of 

the Owner. 
 
Unless otherwise instructed by Owner, Contractor shall submit all pay requests/applications through e-Builder. 
 
If any mechanic's or materialman's lien, or any notice or claim of such lien, is filed against the Project for any labor, 
materials, supplies, or equipment claimed to have been furnished to or incorporated into the Work, or for any other 
alleged contribution thereto, the Owner shall have the right to retain from payments otherwise due the Contractor, 
in addition to all other amounts properly withheld under this Article or under other provisions of the Contract, an 
amount equal to such lien or liens claimed. The Contractor warrants that: (i) all materials are free and clear of all 
liens, claims, security interests, or encumbrances; and (ii) no materials have been acquired by the Contractor, or by 
any other person performing Work at the site or furnishing materials for the Work under this Contract, that are 
subject to an agreement under which an interest in, or encumbrance on, the materials or equipment is retained by 
the seller or otherwise imposed. 
 
In accordance with NCGS § 22C, the Contractor is required to pay subcontractors for satisfactory performance of 
their contracts within seven (7) calendar days after the Owner has paid the Contractor for such Work. Additionally, 
the Contractor shall pay the undisputed portions of subcontractors’ invoices no later than sixty (60) calendar days 
of the date of subcontractor’s invoice, independent of any payment by the Owner to the Contractor. If the Contractor 
withholds any retainage pending final completion of any subcontractor’s Work, the Contractor is required to pay the 
retainage so withheld within seven (7) calendar days after such subcontractor completes his Work satisfactorily, 
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regardless of any payment of retainage by the Owner to the Contractor. The Contractor’s failure to pay 
subcontractors as provided herein shall be a material breach for which the Owner may cancel the Contract. 
 
The Contractor shall have a copy of his current progress payment request on the Project job site available for review 
by subcontractors. 
 
Ten percent (10%) of each progress payment will be retained by the Owner, subject to the terms of NCGS 143-134.1. 
 
There shall be no interest penalties assessed against the Owner. 
 
26. FINAL PAYMENT 
 
Final Payment will be made in accordance with Sections 109-9, 109-10 and 109-11 of the NCDOT Standard 
Specifications. 
 
The Contractor shall provide the following documents with the final pay request: 
 

1. Contractor’s Affidavit Release and Waive of Claim (form provided by the Owner). 
2. Payment Affidavit (SBO Form 6 provided by the Owner). 
3. State/County Sales/Use Tax Statement (form provided by the Owner). 
4. Consent of Surety to Final Payment. 
5. Complete set of As-Builts 
6. Confirmation that all security badges have been returned 

 
No final payment will be authorized until these documents have been properly completed and submitted by the 
Contractor. 
 
27. GUARANTEE 
 
The Contractor shall guarantee all materials and workmanship for a period of one (1) year from the date of 
acceptance by the Owner and shall replace any portions that fail because of faulty materials or workmanship at no 
additional cost to the Owner.  A six (6) month and eleven (11) month inspection will be held during the warranty 
period.  The Contractor shall immediately repair all defective items upon notification.  Items repaired under the 
provisions shall have an extended warranty period of twelve (12) months from the date of repair of the item. 
 
28. TAXES AND LICENSES 
 
North Carolina sales and/or use taxes are applicable to purchases of building materials and other tangible personal 
property by contractors for use in performing county contracts.  Use tax is also due on construction equipment 
brought into North Carolina for use in the performance of city contracts (North Carolina Revenue Laws, N.C.G.S. 105-
164.4 and N.C.G.S. 105-164.6).  Contractors are liable for payment of applicable franchise, corporate income, license 
and withholding taxes (North Carolina Revenue Laws, N.C.G.S. 105-122, 105-123, 105-134 and 105-163.2).  
 
29. COMMERCIAL NON-DISCRIMINATION POLICY 
 
Vendor agrees to comply with the Non-Discrimination Policy set forth in Chapter 2, Article V of the Charlotte City 
Code, which is available for review at http://library.municode.com/index.aspx?clientId=19970 and incorporated 
herein by reference. Vendor consents to be bound by the award of any arbitration conducted thereunder. 
 
30. COMPLIANCE WITH E-VERIFY 
 

http://library.municode.com/index.aspx?clientId=19970
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Unless otherwise exempt, as a condition for payment under this Contract, Contractor shall: (i) comply with the E-
Verify requirements set forth in Article 2 of Chapter 64 of the North Carolina General Statutes (the “E-Verify 
Requirements”); and (ii) cause each subcontractor under this Contract to comply with such E-Verify Requirements 
as well.  Contractor will indemnify and save harmless the Owner from all losses, damages, costs, expenses (including 
reasonable attorneys’ fees), obligations, duties, fines, penalties, interest charges and other liabilities (including 
settlement amounts) incurred on account of any failure by Contractor or any subcontractor to comply with the E-
Verify Requirements. 
 
31. EXTENSION OF CONTRACT TIME DUE TO WEATHER DELAY 
 
A. EXTENSIONS OF CONTRACT TIME.  An extension of time on the basis of weather may be granted only for 

the number of Weather Delay Days in excess of the number of days included in the B. STANDARD BASELINE 
FOR AVERAGE CLIMATIC RANGE as provided for in this section. 

 
B. STANDARD BASELINE FOR AVERAGE CLIMATIC RANGE: 
 

i. The Owner has reviewed weather data available from the National Oceanic and Atmospheric 
Administration (NOAA) and determined a Standard Baseline of average climatic range for the 
Charlotte Douglas International Airport (CLT) – WSO. 

ii. Standard Baseline shall be regarded as the normal and anticipatory number of calendar days for 
each month during which construction activity shall be expected to be prevented and suspended 
by cause of precipitation in excess of 0.25 inch liquid measure.  Suspension of construction activity 
for the number of days each month as listed in the Standard Baseline is included in the Work and 
is not eligible for extension of Contract Time. 

iii. Standard Baseline (based upon precipitation in excess of 0.25 inch liquid measure) established for 
this contract is as follows: 

 
Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 
5 5 6 5 5 5 5 5 4 4 4 5 

 
C. WEATHER DAYS.  A Weather Day may be counted as follows: 
 

i. For the purposes of this provision, a Weather Day is defined as a twenty-four (24) hour period, 
between the hours of 12:00am and 11:59pm and identified in the Contractor’s CPM Schedule as a 
Working Day, where precipitation equal to or in excess of 0.25-inch liquid measure, one (1) 
Weather Day is counted.  

 
D. The Contractor will compile monthly weather station data from the , which shall be used as the basis to 

substantiate Contractor’s requests for Weather Days.  
 
E. Throughout the duration of the Contract, the Contractor and Owner shall reconcile impacts due to weather 

on a monthly basis.  The Contractor shall submit monthly, with the pay application and schedule update, 
an itemized list of; days impacted by weather, scheduled activity that was impacted, the impact which 
caused the delay and any supporting documentation including daily data from the above link. 
 

32. ADJUSTMENT TO CONTRACT AMOUNT FOR COSTS AND MARK UP FOR OVERHEAD AND PROFIT  
 
All pricing submitted by the Contractor to perform an item of work not provided for in the awarded contract as 
described in Section 40, paragraph 40-04 Extra Work, shall contain a complete itemized breakdown of costs for all 
work to be performed by the Contractor or subcontractors, including labor (direct and burden), equipment, 
materials, and markup for overhead and profit. The overheard and profit percentage may be negotiated based on 
the complexity of the work to be performed, the risk borne by the contractor, the contractor’s investment, the 



Josh Birmingham Parkway Cell Lot and Bypass (rev. 07.16.2024) 
Project Number: AVIA 25-06 

 

 
CONTRACT REQUIREMENTS AND FORMS C - 56 

 

amount of subcontracting, the quality of its record of past performance, and industry profit rates in the surrounding 
geographical area for similar work. 
 
Mark Up for Overhead and Profit for Extra Work. Contractor or subcontractor of any tier who actually performs the 
work shall be entitled to a mark up in accordance with the following schedule of percentages: 
 

1. Labor Burden.  An additive payment shall not exceed 35.0% of the Contractor’s wages paid for labor and 
foremen will be added to the total base wages paid to the Contractor. This payment will be full 
compensation for all costs including overhead, benefits, and all other costs associated with labor for the 
work.  The labor burden rates will include costs associated with the employee’s actual base wages benefits, 
including Federal Insurance Contributions Act (FICA), unemployment contributions, Social Security and 
Medicare taxes and company fringe benefits.  Company fringe benefits are the actual costs paid to, or on 
behalf of, workers by reason of health and welfare benefits, pension fund benefits, or other benefits, when 
such amounts are required by prevailing wage laws generally applicable to the classes of labor employed 
on the work.   
 

2.  An additive payment shall not exceed 12.5% of the total additional direct cost for work performed by the 
Contractor’s own forces will be paid to the Contractor for overhead and profit.  This payment will be full 
compensation for all costs including but not limited to administrative costs of the Contractor in connection 
with the work, home office and field overhead, burdens and profit associated with the work.   
 

3. An additive payment shall not exceed7.5% of the total additional direct cost for work performed by a 
subcontractor’s forces will be paid to the Contractor overhead and profit.  This payment will be full 
compensation for all costs including but not limited to administrative costs of the Contractor in connection 
with the work, home office and field overhead, burdens and profit associated with the subcontracted work. 
No additional additives will be allowed. 
 

4. An additive payment shall not exceed 12.5% of the total additional direct cost for work performed by a 
subcontractor’s own forces will be paid to the subcontractor for overhead and profit.  This payment will be 
full compensation for all costs including but not limited to administrative costs of the subcontractor in 
connection with the work, home office and field overhead, burdens and profit associated with the work.   
 

5. An additive payment shall not exceed 7.5% of the total additional direct cost for work performed by a sub-
subcontractor’s forces will be paid to the subcontractor overhead and profit.  This payment will be full 
compensation for all costs including but not limited to administrative costs of the subcontractor in 
connection with the work, home office and field overhead, burdens and profit associated with the 
subcontracted work. No additional additives will be allowed. 
 

6. An Owner credit shall not be less than10% of the total cost for deleted work that would have been 
performed by the Contractor’s own forces will be credited to the Owner by the Contractor as the allowance 
for overhead and profit. 
 

7. An Owner credit shall not be less than 5% of the total cost for deleted work that would have been performed 
by the subcontractor’s own forces will be credited to the Owner by the Contractor as the allowance for 
overhead and profit. 
 

8. An Owner credit shall not be less than 10% of the total cost for deleted work that would have been 
performed by the subcontractor’s own forces or the subcontractor’s subcontractor will be credited to the 
Owner by the subcontractor as the allowance for overhead and profit. 
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For property damage and liability insurance premiums and bond premiums on the work, the Contractor will receive 
the actual cost.  The Contractor will furnish satisfactory evidence to the Owner of the rate or rates paid for such 
insurance and bond. 
 
33. ALLOWANCES 
 
Any allowance included as a line item on the itemized Bid or Proposal, including but not limited to contingency 
allowances, may only be used by the Contractor upon written instructions from the City.  Any portion of any 
allowance remaining at the end of the Contract shall revert to the City.  The City reserves the right to change any 
allowance amount prior to the award of the Contract. 
34. MISCELLANEOUS CONDITIONS 
 
A. Governing Law and Jurisdiction.  The parties acknowledge that this Contract is made and entered into in 

Charlotte, Mecklenburg County, North Carolina.  The parties further acknowledge and agree that North 
Carolina law shall govern all rights, obligations, duties, and liabilities of the parties to this Contract, and that 
North Carolina law shall govern interpretation of this Contract and any other matters relating to this 
Contract (all without regard to North Carolina conflicts of laws principles). 

 
 The parties further agree that any and all legal actions or proceedings relating to this Contract shall be 

brought in a state or Federal court sitting in Mecklenburg County, North Carolina.  By execution of this 
Contract, the parties submit to the jurisdiction of said courts and hereby irrevocably waive any and all 
objections that they may have with respect to venue in any of the above courts. 

 
B. Amendment.  No amendment or change to this Contract shall be valid unless in writing and signed by both 

parties to this Contract. 
 
C. Binding Nature and Assignment.  This Contract shall bind the parties and their successors and permitted 

assigns. 
 
D. Severability.  The invalidity of one or more of the phrases, sentences, clauses or sections contained in this 

Contract shall not affect the validity of the remaining portion of the Contract so long as the material 
purposes of the Contract can be determined and effectuated.  If any provision of this Contract is held to be 
unenforceable, then both parties shall be relieved of all obligations arising under such provision, but only 
to the extent that such provision is unenforceable, and this Contract shall be deemed amended by 
modifying such provision to the extent necessary to make it enforceable while preserving its intent. 

 
E. Approvals.  All approvals or consents required under this Contract must be in writing.  
 
F. Waiver.  No delay or omission by either party to exercise any right or power it has under this Contract shall 

impair or be construed as a waiver of such right or power.  A waiver by either party of any covenant or 
breach of this Contract shall not constitute or operate as a waiver of any succeeding breach of that covenant 
or of any other covenant.  No waiver of any provision of this Contract shall be effective unless in writing 
and signed by the party waiving the rights. 

 
G. Survival of Provisions.  Those provisions of this Contract that by their nature would reasonably be expected 

to continue after the termination of this Contract shall survive the termination of this Contract. 
 
H. Entire Agreement.  This Contract is the entire agreement between the parties with respect to its subject 

matter, and there are no other representations, understandings, or agreements between the parties 
relative to such subject matter.  This Contract supersedes all prior agreements, negotiations, 
representations, and proposals, whether written or oral, except to the extent such prior agreements, 
negotiations, representations and proposals are incorporated by reference into this Contract.  
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C. SPECIAL CONDITIONS FOR NON-FEDERAL PROJECTS 
 
1. GENERAL WORK CONSTRAINTS. 
 
The Contractor shall note that the Airport is in operation 24 hours per day, 7 days per week.  Because of this, the 
Contractor shall plan and execute all construction activities, movement of materials, personnel and equipment, 
demolition of existing property, so as to not impede any operations of the Airport or public, such as the movement of 
vehicles, foot traffic, aircraft or emergency vehicles.  Airport operations take precedence over all other activities. 
 

A. Airport operations take precedence over all other operations when on the Airport Operations 
Area (AOA).  To assure the safe operation of aircraft, safety of passengers and employees, the 
Contractor may be asked to work other than normal working hours to minimize impact to daily 
operations.  This shall be anticipated whenever construction occurs on the AOA, unless 
construction fencing and barricades surround the project.  The Contractor shall take this into 
consideration, and no additional costs will be borne by the Owner for this constraint. 

 
B. Some work will be within the AOA and will take place adjacent to moving vehicles.  Contractor shall 

give way to all air traffic.  All vehicles and equipment shall remain inside the Contractor’s work area. 
 
C. The Contractor shall be responsible for repairs to any paved or unpaved areas within the AOA that 

are damaged by the Contractor’s construction operations. 
 
D. The Owner reserves the right to suspend any or all Contractor construction for periods of time as 

may be required for aircraft operations or weather emergencies. 
 
E. All Work to be performed in the AOA must be accomplished under FAA, TSA and Airport rules, 

regulations and restrictions. 
 
F. Contractor shall be responsible for maintaining continuity of lighting on operational runways, 

taxiways or aprons, even if this requires temporary wiring to be installed by the Contractor as part of 
the Work. 

 
G. No smoking is permitted on the AOA.  No open flame without specific Owner approval will be allowed 

on the Airport. 
 
H. The Contractor is responsible for installing safety fencing to contain Contractor’s work operations 

when on the AOA.  A four-foot high, orange fabric fence will be acceptable for this purpose.  All 
temporary work areas within the AOA shall be properly barricaded and weighted so as not to be 
moved about in a high wind.  If barricades cross all or a portion of apron, taxiway or runway, 
barricades shall be spaced at ten (10) foot centers and have flashing yellow lights for nighttime 
visibility. Contractor is responsible for all other necessary barricading to protect persons and 
property. 

 
I. The Contractor may be required to perform Work during nighttime hours, requiring adequate 

lighting.  The Owner prior to installation shall approve lights in an effort to prevent impact to air 
traffic operations. 

 
J. Within a construction area, the Contractor shall make certain there is never any accumulation of 

spoil or debris which might be moved outside the fenced area by wind or jet blast from aircraft.  
The Contractor shall maintain the area in this condition on a continuous basis and shall leave the 
entire work area clean at the end of each work shift. 
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K. Contractor’s work cranes will be allowed in the Contractor’s work area, only as approved by the 
Owner.  The Contractor shall comply with FAA Advisory Circular AC 70/7460-1 by providing 
necessary crane information to the Owner in advance of crane arrival and erection.  The Owner 
will then submit Form 7460-1 for FAA approval. 

 
L. All trucks delivering, removing, or moving bulk materials about the Contractor’s work area shall be 

fully covered to eliminate any material or dust blowing from the truck. 
 
2. SAFETY AND CONSTRUCTION ACTIVITY AND AIRCRAFT MOVEMENTS.  

 
A. During the time that the Contractor is performing the work under this contract, the existing terminal ramps, 

taxiways, and runways at the Airport will remain in use by aircraft, except as provided herein.  To the extent 
feasible and convenient, in the discretion of the Owner and to the extent permitted by the Federal Aviation 
Administration (FAA), the use by aircraft of runways and taxiways adjacent to areas where the Contractor 
is working will be scheduled so as to reduce disturbance to the Contractor’s operations.  Aircraft operations, 
unless otherwise specified in the Contract Documents shall always have priority over any and all of the 
Contractor’s operations, and the Contractor shall not allow his employees, subcontractors, material 
suppliers, or any other persons over whom he has control to enter or remain upon any part of the Airport 
or allow any plant or materials to be brought or to remain upon any part of the Airport which, in the opinion 
of the Owner, would be a hazardous location.  Should ramps, runways, or taxiways be required for use by 
aircraft, and should the Owner deem the Contractor to be too close to any portion of the ramps, runways 
or taxiways used by aircraft for safety, Owner may, in his sole discretion, order the Contractor to suspend 
his operations; remove his personnel, plant, equipment, and materials to a safe distance; and stand by until 
the ramps, runways and taxiways are no longer required for use by aircraft. 
 
The Contractor shall not allow his/her employees, subcontractors, material suppliers, or any other persons 
under the Contractor’s control to cross any active runway without an escort by authorized Airport personnel.  
The Contractor will be subject to a fine of up to $10,000 for any incursion on a runway or taxiway by such 
person under the Contractor’s control. 
 

B. Construction Activity in The Vicinity of Navigational Aids.  Construction activity in the vicinity of the FAA 
navigational aids (i.e., ILS, VOR, ASR, ATCT) requires special consideration and poses potential constraints.  
Prospective bidders shall be alerted to this fact by the incorporating language requiring close coordination 
with the local Airway Facilities Sector and Airport staff as a condition of bid. 
 

C. Additional Safety Requirements.  The Contractor will adhere to the following requirements when working 
in close proximity to aircraft: 
 
1. Brief each equipment and vehicle operator to thoroughly acquaint him with the absolute necessity 

of exercising discretion, care and proper judgment while in the vicinity of aircraft operations. 
 
2. Assist the Owner and Airport security in monitoring the conduct of each operator. 
 
3. Require all operators to maintain a safe and reasonable speed and to utilize equipment strictly in 

accordance with prevailing weather conditions. 
 
4. At the direction of the Owner, dismiss from the Project any person operating unauthorized vehicles 

or equipment in an unauthorized area, or operating vehicles or equipment in a reckless and 
unreasonable manner. 

  
5. The Contractor shall not allow trash or debris to accumulate in his work or operations area.  Extreme 

caution will be taken to keep all trash and debris from taxiways, runways, and ramp areas. 
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6. The Contractor shall not allow his vehicles or equipment to be operated within 180 feet of the 

centerline of an active taxiway or within 250 feet of the centerline of an active runway, unless they 
are using a designated haul route in accordance with Contract Documents, and have the express 
consent of the Owner. 

 
7. Immediately cease and remove his operations from any operations or work area at any time he is 

instructed to do so by the Owner or the FAA.  These instructions will be issued by radio or other 
means, if appropriate.  The Contractor shall not return operations to the area until he has received 
permission to do so from the Owner. 

 
8. Contractor shall provide, erect, and maintain all necessary barricades, signs, danger signals, and lights 

for the protection of the work and the safety of the public for both land and air traffic.  Obstructions 
shall be illuminated as required by the Owner. 

 
D. Marking of Required Clearances.  The Contractor will establish a system of visual aids for marking and 

delineating the limits of required clearances adjacent to active runways, taxiways, and NAVAIDS during the 
process of construction set forth in the Contract.  The system shall be easily distinguishable during both day 
and nighttime work.  A detailed plan of materials and procedures the Contractor proposes to use will be 
submitted to the Owner for approval prior to the start of any work under this Contract. Any deviations from 
the plan must be requested and approved by the Owner.  The Owner may request changes to the 
established plan whenever it is necessary for the protection of Airport operations.  The approved system of 
marking and delineation shall be installed, maintained, and protected at all times. 

 
3. FEDERAL FINES 
 
The Contractor agrees to accept and reimburse City for any fines levied against the Owner by the Federal Aviation 
Administration, Transportation Security Agency or any other federal department or agency for any violation of any 
federal law, regulation, rule or order by the Contractor and its employees or any of the Contractor’s 
subcontractors, vendors, suppliers and agents and their employees. 

 
4. TEMPORARY FACILITIES 

 
A. Description.  Contractor shall furnish, install and maintain temporary facilities required for construction, 

including temporary utilities as needed. 
 
B. Requirements of Regulator Agencies.  Contractor shall comply with Federal, State, and Local laws, codes 

and regulations including without limitation utility company requirements and the National Electric Code.  
Contractor shall acquire all necessary permits for any temporary facilities or utilities. 

 
C. Temporary Electricity and Lighting.  Contractor shall provide temporary electrical service required for 

power and lighting, and pay all costs for service and for power used. 
 
D. Temporary Water.  Contractor shall provide water for construction purposes; pay all costs for installation, 

maintenance and removal, and service charges for water used.  The Contractor shall make arrangements 
for securing and providing necessary water as required for the performance of the work. 

 
E. Temporary Sanitary Facilities.  Contractor shall provide sanitary facilities in compliance with laws and 

regulations, and shall service, clean and maintain the facilities and enclosures as required. 
 
F. Temporary Support Facilities. 
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1. General:  Contractor shall provide and maintain temporary support facilities in neat condition and 
uniform appearance that is reasonably acceptable to the Engineer and the Owner. 

 
2. Siting:  Contractor shall locate field offices, storage and fabrication sheds and other support facilities 

for easy access to the work, in locations approved by City. 
  
3. Maintenance:  Contractor shall maintain field offices, on-site plants, storage and fabrication sheds, 

temporary sanitary facilities, waste collection and disposal systems, and project identification and 
temporary signs until project completion.  

 
4. Staging Area:  Contractor shall prepare his staging area and access road by grading, drainage, and 

placing a four (4) inch minimum thickness stone base of coarse aggregate (#57 stone) over the entire 
staging area and access road(s).  The Contractor shall apply a periodic top dressing to the stone base 
in order to minimize any fugitive dust or mud during the construction period.  Upon completion of the 
project, the stone base shall be completely removed, the site graded to drain, and then seeded and 
mulched in accordance with Item T-901 and T-908.  

 
5. Access and Haul Roads: 

 
a. Locations of access and haul roads will be approved by the Owner.  These roads will be 

located to minimize conflict with Airport operations and shall be maintained, well defined, 
and confined to the minimum area required.  All roads used to access the site that are 
damaged by the Contractor’s operations shall be promptly repaired at no cost by the 
Contractor to the satisfaction the Owner. 

 
b. The Contractor shall utilize existing or construct new access and haul roads as needed and 

shall maintain the roads as required to create no dust.  All project traffic must be routed 
through these areas.  The Contractor shall provide all markings required to clearly define the 
access and haul roads. 

 
c. The Contractor will be responsible for obtaining any necessary driveway permit(s) from local 

or state agencies for access and haul roads.   
 
d. If access or haul roads cross utility lines, power lines, FAA cables, etc., the Contractor shall 

protect these features as directed by the Owner. 
 
6. Facilities for Night Work:  To perform construction activities at night, Contractor shall furnish, install 

and maintain temporary construction lights to illuminate night work areas during hours of darkness.  
The equipment used for lighting shall provide a sufficient amount of light to illuminate the work areas 
satisfactorily for construction and inspection.  The Contractor may be required to provide additional 
lighting units, as directed by the Owner.  Upon completion of each nighttime operation, the lighting 
equipment shall be removed from the construction area and stored in the Contractor's storage area. 

 
The Contractor will be required to coordinate lighting positions with Air Traffic Control (ATC) prior to 
any night work.  This coordination will be accomplished and requested through the Owner/Engineer. 

 
7. Removal.  The Contractor shall completely remove temporary facilities, materials and equipment 

when their use is no longer required or the Project is complete.  The Contractor shall clean and 
repair damage caused by temporary installations or use of temporary facilities and restore 
grassed and paved areas to their pre-construction condition. 
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D. INDEMNITY AND INSURANCE 
 
1. Indemnity 
 
The Contractor shall indemnify, defend and hold harmless the Owner and the Owner’s public officials, officers, 
agents and employees from and against any and all claims, losses, damages, obligations, liabilities and expenses, 
including but not limited to attorneys' fees and settlement amounts, arising out of or resulting from, or alleged to 
arise out of or result from, Contractor’s performance under this Contract, including without limitation negligent acts 
or omissions or willful misconduct, except to the extent that the claims, losses, damages, obligations, liabilities and 
expenses are caused by the negligence or willful misconduct of the Owner or the Owner’s public officials, officers, 
agents and employees.  Such liabilities shall include those arising from a violation of any federal, state or local law, 
regulation or ordinance by the Contractor or any of its subcontractors.  Contractor shall purchase insurance, as 
described in Section 2.A below, which shall include coverage for the contractual liability described herein.  In any 
case in which Contractor provides a defense to the Owner pursuant to this indemnity, the defense will be provided 
by attorneys reasonably acceptable to the Owner.  This provision shall survive the expiration or early termination of 
the Contract. 
 
2. Insurance 
 
Throughout the term of this Contract, the Contractor and any of its subcontractors will comply with the insurance 
requirements described in this section. The Contractor shall also provide any other insurance specifically 
recommended in writing by the Owner.  In the event that the Contractor fails to maintain required insurance, the 
Owner shall be entitled to terminate or suspend the Contract immediately. The Contractor agrees to purchase and 
maintain the following insurance coverage during the life of the Contract:  
 
A. Commercial General Liability Insurance.  Contractor shall maintain in force during the term of this Contract 

commercial general liability insurance, in an amount acceptable to Owner but no less than One Million 
Dollars ($1,000,000) per occurrence, unless the Project is on the Air Operations Area, in which case the 
minimum coverage is Five Million Dollars ($5,000,000).  This insurance shall include coverage for 
products/completed operations, bodily injury, personal injury, property damage and the contractual 
liability assumed under the indemnity provision of the Contract.  The policy shall be occurrence-based and 
name the Owner as an additional insured. 

 
B. Vehicle Liability Insurance.  Contractor shall maintain in force during the term of this Contract liability 

insurance covering the operations of Contractors’ owned, non-owned and hired automobiles and other 
ground vehicles at the Airport, for limits satisfactory to Owner but not less than One Million Dollars 
($1,000,000) bodily injury and property damage each occurrence, unless the Project is on the Air Operations 
Area, in which case the minimum coverage if Five Million Dollars ($5,000,000).  The policy shall be 
occurrence-based and name the Owner as an additional insured. 

 
C. Worker’s Compensation and Employer’s Liability Insurance.  Contractor shall maintain worker’s 

compensation and employer’s liability insurance in the amounts and form required by the laws of the State 
of North Carolina. 

 
The Owner shall be listed as an additional insured under the commercial general liability insurance for operations or 
services rendered under this Contract.   
 
The Contractor shall not commence any work in connection with the resulting Contract until it has obtained all of 
the types of insurance set forth in this section and furnished the Owner with proof of insurance coverage by 
certificates of insurance accompanying the Contract.  The Contractor shall be responsible for notifying the Owner of 
any material changes (including renewals) to or cancellation of the insurance coverages required above.  The 
Contractor must give notice in writing to the Owner within 48 hours of the changes. 
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The Contractor shall not allow any subcontractor to commence work until all such subcontractors have obtained the 
same insurance coverage as described above.  
 
All insurance policies shall be written by insurers qualified to do business in the State of North Carolina.  If any of the 
coverage conditions are met by a program of self-insurance, the Contractor must submit evidence of the right to 
self-insure as provided by the State of North Carolina. 
 
The Owner shall be exempt from, and in no way liable for any sums of money that may represent a deductible or 
self-insured retention in any insurance policy.  The payment of the deductible/retention shall be the sole 
responsibility of the Contractor and/or subcontractor.   
 
The Contractor’s insurance shall be primary of any self-funding and/or insurance otherwise carried by the Owner for 
all loss or damages arising from the Contractor’s operations under this Contract. The Contractor and each of its 
subcontractors shall and does waive all rights of subrogation against the Owner and each of the Indemnitees. 
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E. FEDERAL REQUIREMENTS 
 
1. CIVIL RIGHTS – TITLE VI ASSURANCES 
 

A. TITLE VI SOLICITATION NOTICE 
 
The Owner, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 USC §§ 2000d 
to 2000d-4) and the Regulations, hereby notifies all bidders or offerors that it will affirmatively ensure that for any 
contract entered into pursuant to this advertisement, businesses will be afforded full and fair opportunity to submit 
bids in response to this invitation and no businesses will be discriminated against on the grounds of race, color, 
national origin (including limited English proficiency), creed, sex (including sexual orientation and gender identity), 
age, or disability in consideration for an award. 
 

B. TITLE VI LIST OF PERTINENT NONDISCRIMINATION ACTS AND AUTHORITIES 
 
During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “Contractor”) agrees to comply with the following non-discrimination statutes and 
authorities; including but not limited to: 
 

• Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits discrimination on the 
basis of race, color, national origin);  

• 49 CFR part 21 (Non-discrimination in Federally-Assisted programs of the Department of Transportation—
Effectuation of Title VI of the Civil Rights Act of 1964);  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 USC § 4601) 
(prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal 
or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits discrimination 
on the basis of disability); and 49 CFR part 27 (Nondiscrimination on the Basis of Disability in Programs or 
Activities Receiving Federal Financial Assistance); 

• The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits discrimination on the 
basis of age); 

• Airport and Airway Improvement Act of 1982 (49 USC § 47123), as amended (prohibits discrimination based 
on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987 (PL 100-259) (broadened the scope, coverage and applicability of 
Title VI of the Civil Rights Act of 1964, the Age Discrimination Act of 1975 and Section 504 of the 
Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities” to include all 
of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such 
programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990 (42 USC § 12101, et seq) (prohibit discrimination 
on the basis of disability in the operation of public entities, public and private transportation systems, places 
of public accommodation, and certain testing entities) as implemented by U.S. Department of 
Transportation regulations at 49 CFR parts 37 and 38; 

• The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) (prohibits discrimination 
on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-
Income Populations (ensures nondiscrimination against minority populations by discouraging programs, 
policies, and activities with disproportionately high and adverse human health or environmental effects on 
minority and low-income populations); 

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and 
resulting agency guidance, national origin discrimination includes discrimination because of limited English 
proficiency (LEP).  To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP 
persons have meaningful access to your programs [70 Fed. Reg. 74087 (2005)]; 
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• Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating 
because of sex in education programs or activities (20 USC § 1681, et seq). 

 
C. COMPLIANCE WITH NONDISCRIMINATION REQUIREMENTS 

 
During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “Contractor”), agrees as follows: 
 

1. Compliance with Regulations:  The Contractor (hereinafter includes consultants) will comply with the 
Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract. 

 
2. Nondiscrimination:  The Contractor, with regard to the work performed by it during the contract, will 

not discriminate on the grounds of race, color, national origin (including limited English proficiency), 
creed, sex (including sexual orientation and gender identity), age, or disability in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment.  The 
Contractor will not participate directly or indirectly in the discrimination prohibited by the 
Nondiscrimination Acts and Authorities, including employment practices when the contract covers any 
activity, project, or program set forth in Appendix B of 49 CFR part 21.  

 
3. Solicitations for Subcontracts, including Procurements of Materials and Equipment:  In all 

solicitations, either by competitive bidding or negotiation made by the Contractor for work to be 
performed under a subcontract, including procurements of materials, or leases of equipment, each 
potential subcontractor or supplier will be notified by the Contractor of the contractor’s obligations 
under this contract and the Nondiscrimination Acts and Authorities on the grounds of race, color, or 
national origin. 

   
4. Information and Reports:  The Contractor will provide all information and reports required by the Acts, 

the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Sponsor or the 
Federal Aviation Administration to be pertinent to ascertain compliance with such Nondiscrimination 
Acts and Authorities and instructions.  Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the Contractor will so 
certify to the Sponsor or the Federal Aviation Administration, as appropriate, and will set forth what 
efforts it has made to obtain the information. 

 
5. Sanctions for Noncompliance:  In the event of a Contractor’s noncompliance with the non-

discrimination provisions of this contract, the Sponsor will impose such contract sanctions as it or the 
Federal Aviation Administration may determine to be appropriate, including, but not limited to: 

a. Withholding payments to the Contractor under the contract until the Contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
 

6. Incorporation of Provisions:  The Contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by 
the Acts, the Regulations, and directives issued pursuant thereto.  The Contractor will take action with 
respect to any subcontract or procurement as the Sponsor or the Federal Aviation Administration may 
direct as a means of enforcing such provisions including sanctions for noncompliance.  Provided, that 
if the Contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 
because of such direction, the Contractor may request the Sponsor to enter into any litigation to 
protect the interests of the Sponsor.  In addition, the Contractor may request the United States to enter 
into the litigation to protect the interests of the United States. 
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2. FAIR LABOR STANDARDS ACT 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 29 CFR 
part 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given in full text.  The 
FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for full and part time workers. 
The Contractor has full responsibility to monitor compliance to the referenced statute or regulation.  The 
Contractor must address any claims or disputes that arise from this requirement directly with the U.S. Department 
of Labor – Wage and Hour Division. 
 
3. OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

 
All contracts and subcontracts that result from this solicitation incorporate by reference the requirements of 29 
CFR Part 1910 with the same force and effect as if given in full text.  Contractor must provide a work environment 
that is free from recognized hazards that may cause death or serious physical harm to the employee. The 
Contractor retains full responsibility to monitor its compliance and their subcontractor’s compliance with the 
applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910).  Contractor must 
address any claims or disputes that pertain to a referenced requirement directly with the U.S. Department of Labor 
– Occupational Safety and Health Administration. 
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F. CONTRACTOR’S AFFIDAVIT – RELEASE AND WAIVER OF CLAIMS 
 
STATE OF: ___________________________  COUNTY OF: __________________________ 
 
________________________________________, _________________________________________ 
                             (Name)     (Title) 
__________________________________________, being first duly sworn, deposes and says that: 
                             (Contractor) 
 
1. The undersigned is authorized to execute this Affidavit, Release and Waiver of Claim on behalf of the Contractor 
and has personal knowledge of all facts set forth herein; 
 
2. This Affidavit, Release and Waiver of Claim is made concerning the construction of the following project: 
 

Project Name:  
 

Project No.:  
 
3. All payrolls, material bills, sales tax, social security tax, state and federal unemployment insurance, and all other 
liabilities and taxes owed by the Contractor and arising in any manner from the above-described project have been 
paid in full; 
 
4. No claim or lien exists in favor of any supplier of materials or labor or in favor of any subcontractor furnishing 
materials or labor on the above-described project; 
 
5. Notwithstanding the foregoing, if the City of Charlotte or property of the City of Charlotte is subject to  any claim 
or lien which arises in any manner from the failure of the Contractor to pay any liability described above, the 
Contractor will indemnify and hold the City of Charlotte harmless for any  amount which the City of Charlotte is 
required to pay to discharge such lien or settle such claim and  further will pay the City of Charlotte's expenses, costs, 
and attorney fees incurred in connection therewith; 
 
6. All claims, suits, and proceedings of every name, description, or nature arising out of the above project against 
the City of Charlotte, its officers, employees and agents have been settled; 
 
7. The Contractor releases and waives any and all claims of every type and description which the Contractor 
may have against the City of Charlotte arising in any manner from the construction of the above-described project. 
 
 
__________________________________________________________ 
(Contractors Signature) 
 
 

Subscribed and sworn to before me this  day of  20___ 
Signature of Notary 

bl  
  

of   County  
State of   
My Commission 
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G. STATE/COUNTY SALES/USE TAX STATEMENT 
 

PROJECT:  

CONTRACTOR/ SUBCONTRACTOR:  

PERIOD COVERED:  PAGE:  of  
 

Invoice 
No. 

Invoice 
Date Vendor’s Name 

City 
Vendor 
No. 

Amount 
Before Taxes NC Tax County 

Tax 
Total 
Invoice Amount 

County 
Paid 

         

         

         

         

         

         

         

         

         

         

Subtotal (Page 1) $ $ $ $ 

Plus total cost of material withdrawn from our warehouse stock     

Grand Total $ $ $ $ 

 
I certify that the above listed vendors were paid sales tax upon purchases of building material during the period covered by the 
construction estimate, and the property upon which such taxes were paid with or will be used in the performance of this contract. 
No tax on purchases of tangible personal property purchased by such contractors for use in performing the contract which does 
not annex to, affix to, or in some manner become a part of the project, building, structure or repairs included in the above list. 
 
Signed:         
 
 
 

 

 
  

Subscribed and sworn to before me this  day of  20___ 

Signature of Notary Public   
of   County  

State of   

My Commission Expires:   
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H. CHANGE ORDER FORM 

 
DATE:    _________________________ 
PROJECT NAME:   _________________________ 
CONTRACTOR NAME:  _________________________ 
ADDRESS:   _________________________ 
VENDOR NUMBER:  _________________________ 
CHANGE ORDER NUMBER: _________________________ 
CONTRACT NUMBER:  _________________________

 
Description of Change 
 

Item No. Description Cost (Addition/Deduction) 
   
   
   
   
   

 
Financial Summary 
 

Net Change for This Change Order  
Net Change by Previous Change Orders  
Original Contract Amount  
Adjusted Contract Amount  

 
Original Contract Contingency  
Contingency Used to Date  

 
Schedule Summary 
 

Original Contract Time  
Contract Time Adjustments to Date  
Contract Time Adjustment for this Change Order  
Adjusted Contract Time  

 
This change order represents full and final settlement for time and money for the work set forth in this change 
order, including not only all direct costs of Contractor such as labor, material, job overhead, and profit markup 
but also any costs for modifications or changes in sequence of work to be performed, delays, rescheduling, 
disruptions, extended direct or general overhead, acceleration, material or other escalation which includes wages 
and other impact costs. The completion date, contract price and all other terms, covenants and conditions of the 
above referenced contract, except as duly modified by this and previous change orders, if any, remain in full force 
and effect. 
 
 

[SIGNATURES APPEAR ON FOLLOWING PAGE] 
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ACCEPTED: 
 
CONTRACTOR: 
 
Name:  ______________________________________________ 
 
Signature: ______________________________________________ 
 
Title:  ______________________________________________ 
 
Date:  ______________________________________________ 
 
OWNER:  
 
Name:  ______________________________________________ 
 
Signature: ______________________________________________ 
 
Title:  ______________________________________________ 
 
Date:  ______________________________________________ 
 
 
This instrument has been pre-audited in the manner required by the "Local Government Budget and Fiscal Control 
Act".  
 
 
__________________________________________ 
Finance Director    Date 
 
 
 
NOTE:  THIS FORM CHANGE ORDER IS PROVIDED FOR REFERENCE PURPOSES ONLY.  THE OWNER RESERVES THE 
RIGHT TO MODIFY THE CHANGE ORDER FORMAT AS NECESSARY.  UNLESS OTHERWISE INSTRUCTED BY OWNER, 
CONTRACTOR IS REQUIRED TO PROCESS ALL CHANGE ORDERS THROUGH E-BUILDER. 
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I. CONTINGENCY AUTHORIZATION FORM 
 
DATE:      _________________________ 
PROJECT NAME:     _________________________ 
CONTRACTOR NAME:    _________________________ 
ADDRESS:     _________________________ 
VENDOR NUMBER:    _________________________ 
CONTINGENCY AUTHORIZATION NUMBER:  _________________________ 
CONTRACT NUMBER:    _________________________

 
Description of Change 
 

Item No. Description Cost (Addition/Deduction) 
   
   
   
   
   

 
Financial Summary 
 

Contingency Authorization Amount  
Original Contract Contingency  
Contract Contingency Spent To Date  
Contract Contingency Remaining  

 
Schedule Summary 
 

Original Contract Time  
Contract Time Adjustments to Date  
Contract Time Adjustment for this Contingency 
Authorization 

 

Adjusted Contract Time  
 
This Contingency Authorization represents full and final settlement for time and money for the work set forth in 
this Contingency Authorization, including not only all direct costs of Contractor such as labor, material, job 
overhead, and profit markup but also any costs for modifications or changes in sequence of work to be performed, 
delays, rescheduling, disruptions, extended direct or general overhead, acceleration, material or other escalation 
which includes wages and other impact costs.  The completion date, contract price and all other terms, covenants 
and conditions of the above referenced contract, except as duly modified by this and previous contingency 
authorizations and change orders, if any, remain in full force and effect. 
 
 
 

[SIGNATURES APPEAR ON FOLLOWING PAGE] 
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ACCEPTED: 
 
CONTRACTOR: 
 
Name:  ______________________________________________ 
 
Signature: ______________________________________________ 
 
Title:  ______________________________________________ 
 
Date:  ______________________________________________ 
 
OWNER:  
 
Name:  ______________________________________________ 
 
Signature: ______________________________________________ 
 
Title:  ______________________________________________ 
 
Date:  ______________________________________________ 
 
 
This instrument has been pre-audited in the manner required by the "Local Government Budget and Fiscal Control 
Act".  
 
 
_________________________________________ 
Finance Director    Date 
 
 
NOTE:  THIS FORM CONTINGENCY AUTHORIZATION IS PROVIDED FOR REFERENCE PURPOSES ONLY.  THE 
OWNER RESERVES THE RIGHT TO MODIFY THE CONTINGENCY AUTHORIZATION FORMAT AS NECESSARY.  
UNLESS OTHERWISE INSTRUCTED BY OWNER, CONTRACTOR IS REQUIRED TO PROCESS ALL CONTINGENCY 
AUTHORIZATIONS THROUGH E-BUILDER. 
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J. DIGITAL CAD STANDARDS FOR AIRPORT PROJECTS (rev. 3.31.2016) 
 
 
 
Contractor shall use and abide by the Airport’s CAD standards. Information on applicable standards can be found 
at www.cltcadstandards.info. 

http://www.cltcadstandards.info/
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V. CHARLOTTE BUSINESS INCLUSION PROGRAM 
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1. Charlotte Business Inclusion Program 
This project is subject to the requirements of the Charlotte Business INClusion (CBI) Program. The City will 
negotiate a CBI goal with the selected firm. The Firm will be required to adhere to the CBI Program policy and 
should be familiar with the CBI Program Manual.  

 

For this project, the CBI goal will be: 

MBE 3% 

SWBE 8% 

 
Additional Information on the CBI Program can be found here:  http://www.charlottebusinessinclusion.com/   

2. Submission Requirement: 
Bidders are required to complete and attach CBI Form 3: Subcontractor / Supplier Utilization Commitment to 
their submission to show how they expect to utilize CBI certified MWSBE firms on the Project.  

A complete list of CBI firms can be found on the City of Charlotte’s Supplier Diversity Management System 
website: https://charlotte.diversitycompliance.com/   

In order to count toward the project goal, MWSBE firms must be certified with the City of Charlotte at the time 
of bid. For more information around certification requirements, please review the CBI Manual. 

Contact: 
Questions regarding the City’s CBI Program should be directed to: 

Claire Butler, Airport Business Diversity and Development Manager 
P.O. Box 19066 
Charlotte, NC 28219 
Telephone: (980) 240-3844 
Email: claire.butler@cltairport.com  

3. CBI Program Background: 
The Charlotte Business INClusion (CBI) Program seeks to enhance competition and participation of Minority, 
Women, and Small Business Enterprises (MWSBEs) in City contracting. 

Leveraging the commitment of city leadership, CBI's goal is to be a national model in the business inclusion 
space. To accomplish this, all City departments have increasingly examined their procurements and set specific 
MWSBE participation goals on a contract-by-contract basis. 

In addition, CBI makes a concerted effort to expand its certified MWSBE vendor pool and assist city-certified 
firms in growing, enhancing, and developing their businesses. CBI currently offers numerous development 
programs that support certified businesses in organizational training, strategic development, and networking 
opportunities. 

4.  APPLICATION: 
The City’s Charlotte Business INClusion (CBI) Policy is incorporated into and made a part of this solicitation and 
the resulting contract (the “Contract”). Copies of the CBI Policy and CBI Manual may be obtained by: 

Internet: www.charlottebusinessinclusion.com 

Mail:  Charlotte Business INClusion Office  
  600 East Fourth Street, 9th Floor  
  Charlotte, North Carolina 28202 

For this solicitation, where scopes of work are undefined prior to solicitation, CBI Policy requires that you provide 
prospective MWSBE utilization on the contract. 

  

http://www.charlottebusinessinclusion.com/
https://charlotte.diversitycompliance.com/
mailto:claire.butler@cltairport.com
http://www.charlottebusinessinclusion.com/
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5. THE SUBCONTRACTOR UTILIZATION GOAL:  
You must submit your proposed MWSBE utilization for this Contract on CBI Form 3 (Subcontractor/Supplier 
Utilization Commitment Form) listing subcontractors and suppliers that will be providing goods or services.  CBI 
Form 3 MUST be submitted with your bid.  Failure to submit CBI Form 3 with your bid shall constitute grounds 
for rejecting the bid. 

Bidders must state prospective MWSBE firms on their CBI Form 3 and indicate the scope of work they anticipate 
utilizing the listed firms for to count towards MWSBE participation. In the event the Bidder has no MWSBE 
participation, the Bidder is still required to indicate this on CBI Form 3 by entering the word or number zero.  
Blank forms will be deemed to represent zero participation.  The City will only give Bidders credit toward the 
MWSBE Goal for MWSBE participation that: 

a. Is listed on CBI Form 3 submitted with the Bid; and 
b. Is listed on CBI Form 3A (when applicable); and 
c. Is documented by CBI Form 4 (CBI Letter of Intent) which is submitted to the City within three (3) 

Business Days after the City requests it; and 
d. Meets all of the requirements of the CBI Manual 

NOTE:  MWSBEs listed on CBI Form 3 must be actively certified with the City of Charlotte as of bid date and must 
be performing a Commercially Useful Function as defined in the CBI Manual 

Bids submitted which do not have the above required MWSBE information indicated on CBI Form 3 constitutes 
grounds for the Bid to be considered non-responsive and rejected. 

The MWSBE goal will represent the total dollars to be spent with MWSBEs as a portion of the total bid amount, 
which includes contingency.  The MWSBE percentage will be rounded to two decimal places.  As an example, if 
the MWSBE percentage is 3.571, it should be listed as 3.57% or if it is 3.578, it should be listed as 3.58%.  The 
percentage will not be rounded to the next “whole” number, i.e., 4%.  A Bidder may round up if the third number 
after the decimal is a five (5) or greater.   

In the event Alternates are selected by the City, the MWSBE Goal for this Contract will apply to the total contract 
amount, including contingency and the selected Alternates (“Total Contract Amount”).  If the selected Bidder 
would meet the MWSBE Goal on the base bid amount, but would not meet the MWSBE Goal for the Alternates 
selected by the City, the Bidder will have three (3) days after the City notifies it of its selected Bidder status to 
secure enough additional participation to meet the MWSBE Goal calculated on the Total Contract Amount.  The 
selected Bidder will be required to utilize CBI Form 3A to meet this requirement.  This in no way exempts the 
Bidder from the CBI requirements due at bid time.  If the Bidder fails to meet the MWSBE Goal, calculated on 
the Total Contract Amount, then the Bidder must meet the Good Faith Efforts and Good Faith Negotiation 
requirements set forth in Part C, Sections 4 and 5 of the CBI Policy. If the Bidder fails to meet the MWSBE Goal 
on the Total Contract Amount, and fails to earn the required Good Faith Efforts points, the Bid will be rejected. 

The City will request CBI Form 4 Letters of Intent if you are a finalist for contract award.  You must submit a 
separate CBI Form 4 for each MWSBE subcontractor/supplier identified on CBI Form 3 (and CBI Form 3A, if 
applicable) within three (3) Business Days after the City requests it. 

6.  GOOD FAITH EFFORTS and GOOD FAITH NEGOTIATION:   
If two subcontracting goals are established for this Contract, then the Bidder must meet each goal. For 
example if a MBE goal and WBE goal are established, Bidder must meet the MBE goal and WBE goal.  If you 
do not meet each established subcontracting goal, then you must earn the minimum good faith effort (GFE) 
points and meet the good faith negotiation requirements as set forth in Section 4 of the CBI Manual for the 
subcontracting goal that was not met. 

Detailed information of the City’s Good Faith Efforts and Good Faith Negotiation requirements can be found in 
the CBI Manual, Section 4. Failure to meet the Good Faith Efforts and Good Faith Negotiation requirements will 
constitute grounds for rejection of your Bid. 
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Documenting Good Faith Efforts. To demonstrate Good Faith Efforts (GFE) compliance, Bidders must complete 
and submit CBI Form 5: Good Faith Effort (GFE) and Statement of GFE Compliance. A minimum of fifty (50) GFE 
Points must be earned for each Subcontracting Goal not met. If more than one Subcontracting Goal is not met, 
then Bidders will be required to complete and submit a separate form for each unmet Subcontracting Goal. 

CBI Form 5 lists GFEs and the number of points attainable for each type of Good Faith Effort. The City will request 
your Good Faith Effort (GFE) / Statement of GFE Compliance if you are an apparent low Bidder for contract 
award who did not meet the goal. You must submit CBI Form 5 and all supporting documentation within three 
(3) Business Days after the City requests it. 

In deciding whether to award GFEs, the City will assess whether the efforts employed by the Bidder are those 
that a prime contractor would reasonably be expected to take if actively and aggressively trying to meet the 
established Subcontracting Goal for the Contract. This assessment will be made on a case-by-case basis taking 
all available facts into account. The focus will be on the likely effectiveness of the steps taken. Mere pro forma 
efforts will not be sufficient. 

The City can take into consideration the performance of the other Bidders and their achievement towards the 
Contract Goal when determining if a Bidder has achieved Good Faith Efforts. Additionally, the Business Inclusion 
Officer can take into consideration the Bidder’s past performance towards meeting Contract Goals on past City 
contracts. 

All actions necessary to earn the required GFE  Points must be undertaken prior to Bid Opening. Failure to 
comply with the requirements set forth in this section shall constitute grounds for rejecting a bid. 

Self-Performance.   

A Business Enterprise, who intends to perform 100% of the work on a Contract, may submit an affidavit stating 
that the Bidder: (i) does not customarily Subcontract any element of work; and (ii) normally performs, has the 
capability to perform, and will perform all elements of work on this Contract with its own current workforces. 
The affidavit shall be in a form provided by the City as part of the Solicitation. After approval by the Business 
Inclusion Officer, the Bidder shall not be required to comply with Section 3 of the CBI Manual. 

The City may reject a Bid for non-compliance if: (i) the Business Enterprise is not licensed to perform each and 
every type of work included in the Contract, (ii) based on past practice or other grounds, the Business Enterprise 
will not be performing all of the work under the Contract with its own current workforce; (iii) the request for 
approval is  submitted more than three (3) Days of Bid Opening; (iv) insufficient documentation is received to 
support the request; (v) any special skill-based qualification is available to and/or possessed by MWSBEs; (vi) 
there is no significant increase in the cost to the Business Enterprise for an MWSBE to perform the scope of 
work. 

7.  CBI POLICY PROVISIONS APPLICABLE AFTER CONTRACT AWARD: 

Should the Bidder be awarded a contract with the City, the Bidder should note Section 5 (Responsibilities After 
Contract Award) and Section 6 (Remedies and Liquidated Damages) of the CBI Manual  
As a condition for receiving payments under this Agreement, the Contractor agrees to submit any payment 
record into InclusionCLT, or any subsequent system designated by the City, detailing the amounts paid by the 
Contractor to all subcontractors and suppliers receiving payment in connection with this Contract. 

8. CBI CONTRACT PROVISIONS: 

The following provisions will be incorporated into the contract. 
The parties acknowledge and agree that: 

a. That Charlotte Business Inclusion Program Policy (“CBI Policy”) and its Administrative Procedures 
Manual (“CBI Manual”) are posted on the City’s website and available in hard copy form upon request. 
Both the CBI Policy and CBI Manual comprise the CBI Program. 

b. The terms of the CBI Program, as revised from time-to-time, are incorporated into this Agreement by 
reference; and 

c. A violation of the CBI Program shall constitute a material breach of this Agreement and shall entitle the 
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City to exercise any of the remedies set forth in the CBI Program, including but not limited to liquidated 
damages. 

d. The City will incur damages if the Contractor violates the CBI Program, including but not limited to loss 
of goodwill, detrimental impact on economic development, and diversion of internal staff resources. 
The parties further acknowledge and agree that the damages the City might reasonably be anticipated 
to incur as a result of such failures are difficult to ascertain due to their indefiniteness and uncertainty. 
Accordingly, the Contractor agrees to pay the liquidated damages assessed by the City at the rates set 
forth in the CBI Program for each specified violation. The Contractor further agrees that for each 
specified violation the agreed upon liquidated damages are reasonably proximate to the loss the City 
will incur as a result of such violation. 

e. Without limiting any of the other remedies the City has under the CBI Program, the City shall be entitled 
to withhold periodic payments and final payment due to the Contractor under this Agreement until the 
City has received in a form satisfactory to the City all claim releases, payment affidavits and other 
documentation required by the CBI Program. In the event payments are withheld under this provision, 
the Contractor waives any right to interest that might otherwise be warranted on such withheld amount 
under North Carolina General Statutes Section 143-134.1. 

f. The remedies set forth in the CBI Program shall be deemed cumulative and not exclusive and may be 
exercised successively or concurrently, in addition to any other available remedy. 

g. The Contractor agrees to participate in any dispute resolution process specified by the City from time-
to-time for the resolution of disputes arising from the CBI Program. 

h. Nothing in this Section shall be construed to relieve a Contractor from any obligation it may have under 
North Carolina General Statutes Section 143-134.1 regarding the payment of subcontractors. 

i. Payment Reporting. As a condition for receiving payments under this Agreement, the Contractor agrees 
to submit any payment record into InclusionCLT, or any subsequent system designated by the City, 
detailing the amounts paid by the Contractor to all subcontractors and suppliers receiving payment in 
connection with this Contract 

Remedies for Violation of CBI Policy.  A violation of the CBI Program by a Contractor is deemed to be a material 
breach of the Contract. The City shall be entitled to:  

a. exercise all rights and remedies at law or at equity;  
b. terminate the Contract for default;  
c. suspend the Contract for default;  
d. withhold all payments due to the Contractor until the violation has been fully cured; 
e. withhold all payments due to the Contract until a mutually agreeable resolution has been reach with 

the City; and/or 
f. assess any liquidated damages under Section 6.2. The remedies set forth herein shall be deemed 

cumulative and not exclusive, and may be exercised successively or concurrently, in addition to any 
other available remedy. 

The remedies set forth herein shall be deemed cumulative and not exclusive, and may be exercised successively 
or concurrently, in addition to any other available remedy. 

Liquidated Damages.  The City and the Contractor acknowledge and agree that the City will incur costs if the 
Contractor violates the CBI Policy and/or CBI Manual in one or more of the ways set forth below, including but 
not limited to loss of goodwill, detrimental impact on economic development and diversion of internal staff 
resources.  The parties further acknowledge and agree that the damages the City might reasonably be 
anticipated to accrue as a result of such failures are difficult to ascertain due to their indefiniteness and 
uncertainty.  Accordingly, the Contractor agrees to pay the liquidated damages assessed by the City at the rates 
set forth below for each specified violation of the CBI Policy.   The Consultant further agrees that for each 
specified violation the agreed upon liquidated damages are reasonably proximate to the loss the City will incur 
as a result of such violation: 

a. Failure to Meet Committed MWSBE Goal. If a Contractor will not or did not meet a Contract Goal and 
such failure is not excused pursuant to Section 5.1.2, then the City may assess the lesser of: (a) $200,000 
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or (b) the dollar difference between the Contract Goal and the Contractor’s actual MWSBE utilization. 
This may be assessed only once per Contract. 

b. Use of a Conduit. If the Contractor lists an MWSBE for a Contract Goal with knowledge that the MWSBE 
will be acting as a Conduit or will not be performing a Commercially Useful Function, the City may assess 
the lesser of: (a) $100,000 per incident; or (b) the dollar amount stated on the MWSBE’s letter of intent.  

c. Wrongful Termination or Replacement of an MWSBE Subcontractor. If the Contractor terminates or 
replaces an MWSBE Subcontractor in violation of Section 5.3.1, then the City may assess the lesser of: 
(a) $50,000 per incident; or (b) the dollar amount of the prospective work to be performed by the 
MWSBE Subcontractor. 

d. Failure to Perform Modified Good Faith Efforts. If the Contractor fails to comply with Section 4.2, then 
the City may assess the lesser of: (a) $50,000 per incident; or (b) the dollar amount of the prospective 
work to be performed by the MWSBE Subcontractor. 

e. False Statements and Misrepresentations. If the Contractor makes a false statement, material 
misrepresentation, or material misleading omission regarding any matter, then the City may assess the 
lesser of: (a) $50,000 per incident; or (b) the dollar difference between the Contractor represented as 
payment and what was actually paid. In the event of any overlap between Section 6.2.5 and Section 
6.2.2, then the damages set forth in Section 6.2.2 shall apply. 

f. Failure to Respond to Request for Information. If the Contractor fails to provide any report, 
documentation, affidavit, certification, or written submission required under the CBI Program within 
the time period set forth therein, the City may assess $40 per Day until receipt of the item. 

g. Use of An Affiliate to Meet the Contract Goal. If the Contractor listed an MWSBE for a Contract Goal 
with knowledge that the MWSBE is an Affiliate and the City cannot invoke Section 5.2.2, then the City 
may assess the lesser of: (a) $75,000 per incident or (b) the dollar amount paid to the MWSBE Affiliate. 
In the event of any overlap between Section 6.2.7 and Section 6.2.2, then the damages set forth in 
Section 6.2.2 shall apply. 

h. Quick Pay Commitment. If a Quick Pay Commitment is offered to any MWSBE Subcontractor in the 
Vendor Documents but is not subsequently honored, then the City may assess the lesser of: (a) $50,000 
or (b) ten percent (10%) of the dollar amount listed on the MWSBE Subcontractor’s letter of intent.  

i. Violation of Exempt Performance Allowance. If a Contractor submits an affidavit under Section 3.2 but 
Subcontracts thereafter, then the City may assess the lesser of: (a) $25,000 per incident; or (b) the dollar 
amount of the work performed by any and all Subcontractors. 

The City shall be entitled to exercise all remedies and recover all damages set forth in Section 6 directly from 
each Contractor that the City enters into a Contract with, regardless of whether such remedies or damages are 
due to a breach by that Contractor or by a Subcontractor on the applicable project. Each Contractor on a 
Contract shall be responsible for taking appropriate measures to enable it to exercise all remedies and recover 
all damages set forth in Section 6 directly from each Subcontractor. Additionally, the City shall be a third-party 
beneficiary to each Contract for the purpose of seeking injunctive relief and other remedies to the extent 
necessary to enforce the CBI Program directly against Contractors, though the City shall have no obligation to 
do so. 
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4. CBI FORMS: 
Bidders shall submit the following CBI forms within the timeframes indicated below:  

 

Document Document Description Submission Requirements 

CBI Form 1 
Intent to Self-
Perform 

Intent to self-perform all scopes of work on the 
project.  
If the Bidder is not licensed to perform each and 
every type of work included in the Contract, or if the 
City has cause to believe based on past practice or 
other grounds that the Bidder will not be performing 
all work under the Contract with its own workforce, 
then the City may reject the Bidder’s Bid for non-
compliance with the CBI Policy. 

Should only be submitted in lieu of CBI Form 3 
if the Bidder/Proposer intends to self-perform 
all scopes of work involved in the project and 
can provide sufficient documentation for 
confirmation. 

CBI Form 2 
Solicitation 
Form 

Identifies any MWSBE firms that the Bidder/Proposer 
contacted during the bid solicitation period. 

Not required at time of bid opening. This 
form is only required when Bidder/Proposer 
did not meet the established MWSBE goal(s) 
as part of documenting Good Faith Efforts. 
Due within three (3) business days after 
requested by the City.  

CBI Form 2A 
Good Faith 
Negotiation 
Form 

Bidders must submit a completed CBI Form 2A for 
each MWSBE who bid the project and was ultimately 
not selected by the Bidder to participate on the 
Contract. 

Not required at time of bid opening. This form 
is only required when Bidder/Proposer did not 
meet the established MWSBE goal(s) as part of 
documenting Good Faith Efforts. Due within 
three (3) business days after requested by the 
City. 

CBI Form 3 
Utilization 
Commitment 

Identifies all subcontractors, suppliers, 
manufacturers, haulers, brokers and/or members of 
a joint venture to be utilized on the contract, 
percentages and dollar amounts committed to 
MWSBEs and non-MWSBEs. 

 
Must be submitted with Bid/Bid Package. 

CBI Form 3A 
Utilization 
Commitment- 
Alternate 

Identifies additional MWSBE participation 
commitments made after bid opening when there 
are accepted alternates. 

This form will only need to be submitted if the 
City selects alternates. Must be submitted 
within (3) business days after requested by 

the City. 

CBI Form 4 
Letter of Intent 

Bidders must submit an executed Letter of Intent 
with each separate MWSBE firm listed on CBI Form 3. 

To be submitted by successful Bidder after 
bid opening. 

CBI Form 5 
Good Faith 
Efforts (GFE) 
Compliance 
Statement 

Identifies the minimum GFE points required for this 
contract, the GFE Categories, and respective GFE 
Points value for each GFE Category 

Not required at time of bid opening. This form 
is only required when Bidder/Bidder did not 
meet the established MWSBE goal(s) as part of 
documenting Good Faith Efforts. Due within 
three (3) business days after requested by the 
City. 

CBI Form 6 Contractor shall provide a payment affidavit showing 
payments made to all subcontractors, suppliers, 

Upon award of Contract, Form 6 should be 
included with each pay request submitted to 
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Payment 
Affidavit 

manufacturers, brokers, and members of a joint 
venture in connection with the Contract (MWSBEs and 
non-MWSBEs) 

the City. List ALL subcontractors (MWSBEs and 
non-MWSBEs)  

 
All CBI Forms and a full list of MWSBE vendors are available on-line at: www.charlottebusinessinclusion.com  
 
All CBI Forms and additional CBI information are available at cltairport.com – Doing Business With CLT” – 
“Business Diversity Programs” – “CBI Program”. Please make sure you review and are familiar with this 
additional information.  

 
 
 

http://www.charlottebusinessinclusion.com/
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A. SECURITY PROGRAM 
 
A. The Airport has been secured to prevent unauthorized access into the Security Identification Display Area 

(SIDA).  Contractor shall cooperate to the fullest extent with the Aviation Department to maintain the integrity 
of the SIDA. 

 
B. Construction Security Requirements.  In order to comply with the Aviation Department's security 

requirements, the Contractor shall meet all training and operational requirements of Federal Air Regulation 
(FAR) Part 139 and Transportation Safety Regulation (TSR) 1542 as contained in the Code of Federal 
Regulations (CFR), and other rules, regulations and requirements as established by the Aviation Director.  The 
Contractor shall keep informed as to current requirements, and shall remain current throughout the contract.  
Exact requirements may vary, but, in general, the requirements are as follows: 

 
1. If a Contractor performs Work on the AOA, a Security Identification Display Area Badge must be 

obtained.  The following steps must be followed: 
 

a.  The Contractor requesting badges at the Airport shall submit to the Airport Security Office a 
Compliance Agreement and Authorized Signature Letter on company letterhead a signature 
letter, listing those personnel authorized to sign requests for identification badges along with 
a sample of each signature. The Contractor may not designate more than four signatories.  
The signature on the badge request form certifies that the employer accepts responsibility for 
all badge holders they sponsor to include subcontractors and suppliers.   

 
b. The badge application packet includes a list of disqualifying crimes.  Each applicant must 

review this list of disqualifying crimes.  In the ten (10) year period ending on the date of 
investigation or fingerprint check, if the individual was convicted (or found not guilty by reason 
of insanity) of any of these crimes, the applicant cannot be given unescorted access privileges. 

    
c. Prior to the issuance of a SIDA Badge, each eligible applicant’s fingerprints will be taken and 

transmitted electronically to the FBI for a criminal history records check.  In addition, each 
person designated as an authorized signatory must be fingerprinted and have a criminal 
history records check conducted.  Whenever fingerprinting is conducted for any one 
employee, another badged employee from the same company must be present as a witness. 
The Contractor shall submit a completed SIDA Badge Request form for each of their 
employees, subcontractor’s employees, and suppliers, to the Owner prior to fingerprinting 
of employees. 

 
d. The SIDA Badge package shall include the Authorization Letter and Notice of Upcoming 

Contract forms shall be submitted to the Owner as follows:  
 
  Charlotte Douglas International Airport 
  Attn: Planning and Development - Aviation Department  
  Post Office Box 19066 
  Charlotte, NC  28208 
 
f. Upon receipt of notification from the FBI that the applicant has not been convicted of any of 

the disqualifying crimes and has passed a Security Threat Assessment, a SIDA Badge will be 
issued, giving the applicant unescorted access privileges at Charlotte/Douglas International 
Airport.   

 
2. The Contractor shall mark each of his vehicles and his/her subcontractor's vehicles and pieces of 

equipment with a company name or logo on the sides of the vehicles and equipment.  (For the purpose 
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of this specification, a vehicle shall be defined as any device, including cars, trucks, buses or other 
conveyances, which is required to carry a state license tag.  All other devices, which are primarily used 
in construction activities, will be classified as equipment).  No private vehicles are allowed on the AOA.  
All vehicles must be registered in a Company name and carry the necessary insurance as required 
herein. 

 
3. No person will be allowed to operate a vehicle in the active AOA unescorted without successfully 

completing the airport approved Driver Training Program.  The Contractor will not be authorized driving 
privileges unless the work requires access into the active AOA and cannot be accomplished otherwise 
and then only with the approval of the Aviation Director.  

  
4. The Contractor shall station a badged security guard at each access point into the SIDA shown on the 

plans at all times during which access is required by the Contractor.  The security guard(s) shall be 
approved by the Aviation Director and shall have a company radio unit at the access point. 

 
5. The Contractor shall allow only persons with the required identification badge issued by the Aviation 

Department passage into the SIDA through project access points.  Should the Contractor wish to allow 
visitors, vendors, or delivery vehicles through project access points, he shall provide an escort for each 
person or vehicle.  The Contractor will be subject to a fine of up to $25,000 for any unauthorized entry 
that occurs at an access point while it is under his/her control. 

 
6. All vehicles must display and use a rotating amber-colored beacon while operating within the AOA. 
 
7. Any of the Contractor’s employees, subcontractors, or suppliers who are within the SIDA must have an 

identification badge issued by the Aviation Department.  In an effort to ensure this requirement is 
observed, the Contractor will be liable for an assessment of $100 for each and every occurrence of any 
of his employees, subcontractors, or suppliers within the SIDA without said badge.  This assessment will 
be deducted from monies owed the Contractor under this contract by the Owner. 

 
8. If for any reason an identification badge is lost or stolen and must be replaced, the Contractor will be 

charged a fee of $50, $100 and $150 for the first, second and third occurrence respectively for each 
replaced badge for any of his employees, subcontractors, or suppliers.  Airport Operations must be 
notified immediately when a badge is lost or stolen.  Also, if a badge is damaged and must be repaired 
or replaced, the Contractor must return the damaged badge in exchange for a new badge.  There will 
be a charge of $10.00 for this exchange.  

 
9. Upon completion of the project, all identification badges obtained by the Contractor‘s employees, 

subcontractors, or suppliers must be returned to the Aviation Department.  The Contractor will be 
assessed $100.00 for each badge not returned. This assessment will be deducted from monies owed 
the Contractor under this contract at the time of final payment.    

 
10.  In the event a Contractor’s badged employee sees another employee on the AOA with no visible 

badge and does not know the person (not part of his/her team or project member), he/she must 
challenge the person by asking the person to present his/her badge. If the unknown person is unable 
to present a badge, it is the responsibility of the badged person to report this to the Airport 
Operations staff.  Airport Operations can be reached by calling 359-4012.  If the badged person does 
not have access to some form of communication, then we ask that they report the information to 
any badged person in the vicinity who may have access to a telephone or radio.  It is everyone’s 
responsibility to ensure the Airport remains safe and secure at all times.  This is accomplished by 
challenging any individual with no visible identification.  
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B. AIRPORT BADGING REQUIREMENTS 
 
The Airport badging process requires submittal of the following five forms: 
 
1. Compliance Agreement 
2. Authorized Signature Letter 
3. Criminal History Records Check (CHRC) / Security Threat Assessment (STA) Request form – Employee Form 
4. CHRC/STA – Employer Form 
5. Badge Request Form 
6. Key Request Form 
 
The current versions of these forms are available on the Airport’s website at operations.charlotteairport.com.  Each 
of these forms must be typed of completed on a computer.  These instructions provide an overview of the 
requirements for each form; applicants are strongly encouraged to visit the website for additional information on 
the badging process and the completion of these forms. 
  
1. COMPLIANCE AGREEMENT: The Airport requires any organization requesting badges to complete and return to 
Airport Operations a Compliance Agreement stating that the organization understands and agrees to abide by all 
regulations governing unescorted access to the restricted areas of the Airport. These regulations are summarized on 
the form. This form must be completed (typed), signed by a legal representative of the Contractor, and returned. 
 
2. AUTHORIZED SIGNATURE LETTER: The Authorized Signature Letter must be typed on company letterhead. Each 
person named as an authorized signature must place their signature besides their printed name. Each person listed 
on the letter will have the authority to request criminal history records (fingerprints), ID badges and access media 
for that organization. All employees designated as authorized signers must have a criminal history records check 
conducted prior to being allowed to sign for employees. This letter must be dated and signed by someone who can 
legally represent the organization.  
 
3. CHRC / STA FORMS: These forms authorize the Airport to conduct a criminal history records check. It is the 
responsibility of the employer to make sure the employee completes and submits the CHRC/STA Employee form. 
Each employee must carefully review the list of disqualifying criminal offenses and respond accordingly.  The 
employee must sign and date the completed form. The employer must fill out the CHRC/STA Employer form.  For 
companies that are subject to TSR 1542, the identity of the applicant must be verified at the time the fingerprints 
are obtained, using two forms of identification; one of which is a photo ID. Both the originals and copies must be 
presented at the time of fingerprinting.  Forms of valid identification are: U.S. Passport, Driver’s License, Social 
Security Card, State ID Card, Employment Authorization Card, I-94 Form, Non-Immigrant Visa, Birth Certificate, or 
Naturalization Certificate. 
 
4. BADGE REQUEST FORM: This form authorizes the issuance of the airport identification badge. This form is 
completed when the employer is notified the criminal history records revealed NO RECORD for the employee. When 
the employee presents this form, properly filled out and signed by an authorized signature, the SIDA training will be 
conducted and identification badge will be issued. 
 
5. Key Request Form: This form must be submitted if an employer requires key access to specific areas of the Airport.  
As stated on the form, only employees identified on the Authorized Signature Letter may request Airport keys. 
  

http://www.operations.charlotteairport.com/
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C. CONSTRUCTION GATE SECURITY PROCEDURES 
 
The following will be used to train all Contractor employees in the proper procedures for construction gate security 
at Charlotte Douglas International Airport. 
 
A copy of these procedures will be provided to all Contractor supervisors and reviewed at the weekly safety meeting.  
A copy will also be attached to the gate guard clipboard with the current stop list attached. 
 

Contractor Responsibilities: 
 
1. A Salaried Supervisor is required to be on site at all times during work hours: “Shift Supervisor”. 
2. Shift Supervisor is responsible for Airport Security as it relates to the construction operation.  
3. Shift Supervisor is responsible for the performance of the Gate Guard. 
4. Gate Guard and All Craft Supervision (Foreman) can specifically name each days “Shift Supervisor”. 
5. Shift Supervisor’s name and phone number will be emailed to Airport Operations daily.  
6. Shift Supervisor will ensure the Stop List is up to date (less than one week old). 
7. Shift Supervisor will brief all gate guards before they man each shift. 
8. Shift Supervisor will regularly monitor the performance and wellbeing of the Gate Guard (no less than 5 
times each day) example: beginning and end of shift, when relieved for their lunch break or replaced by another 
employee and two other times when entering or exiting the site. 
 

Gate Guard Mandatory Procedures: 
 
1. A gate guard must be present at all times that the gate is “unlocked”.  No exceptions.  
2. The gate guard must be within 30 feet of the gate at all times. no exceptions. 
3. All vehicles are required to stop at the gate.  No exceptions. 
4. All occupants of the vehicles are required to present their badge or id for inspection each time they 
approach the gate.  No exceptions 
5. All drivers and all occupants must be checked against the stop list each time they enter.  No exceptions.  
6. All vehicles must be inspected each time it arrives at the gate.  Exceptions, emergency vehicles, police, fire 
& CLT logo vehicles. 
7. If the gate guard must leave the gate (bathroom, escort, water break, talk to a supervisor) and a qualified 
replacement is not available the gate must be locked.  
8. Look into the interior of all vehicles,  
9. Have dump trucks drivers open the door so you can see inside. 
10. Look into the bed of all pickup trucks, and visually inspect tool boxes 
11. Dump truck beds do not need to be inspected. 
12. At the beginning of shift and whenever a new truck driver shows up on site the driver will be notified that 
they will be required to stop at the gate, show their ID and open the door to allow for a visual inspection of the 
vehicle each time they enter the site. 
13. If traffic is entering or departing the gate on a regular basis and a gate guard is present the gate can remain 
open. 
14. If a gate guard is present and no traffic enters or departs for more than 10 minutes the gate shall be closed 
and locked.  
15. Whenever a gate guard is not present the gate shall remain closed and locked. 
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VII. TECHNICAL SPECIFICATIONS 
 

Technical Specifications for this Project are deemed to be incorporated herein. 
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VIII. PLANS 
 

Plans for this Project are deemed to be incorporated herein. 
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