

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | | | |
|-------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------|--|--|------------------------------|----|---------------|-------------|-----------------|-------------|-------------|-------------|---------------------------|-------------|--------------|-------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | | | |
| SECTION ONE - COMMON ITEMS | | | | | | | | | | | | | | | |
| 1 | FOR MOBILIZATION TO THE PROJECT SITE, AS SPECIFIED | | | | | | | | | | | | | | |
| A | "TYPE A" MOBILIZATION (THIS ITEM IS LIMITED TO 3% OF THE TOTAL BID AMOUNT) | | | 1 | LS | \$22,500.00 | \$22,500.00 | \$16,000.00 | \$16,000.00 | \$20,000.00 | \$20,000.00 | \$ 40,000.00 | \$40,000.00 | \$ 45,000.00 | \$45,000.00 |
| B | "TYPE B" MOBILIZATION (THIS ITEM IS LIMITED TO 50% OF THE "TYPE A" BID AMOUNT) | | | 1 | EA | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$3,800.00 | \$3,800.00 | \$ 4,000.00 | \$4,000.00 | \$ 3,000.00 | \$3,000.00 |
| C | "TYPE C" MOBILIZATION (THIS ITEM IS LIMITED TO 15% OF THE "TYPE A" BID AMOUNT) | | | 15 | EA | \$500.00 | \$7,500.00 | \$1,700.00 | \$25,500.00 | \$3,000.00 | \$45,000.00 | \$ 4,000.00 | \$60,000.00 | \$ 3,000.00 | \$45,000.00 |
| 2 | FOR SOLID ROCK EXCAVATION, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | | | |
| A | FOR THE FIRST 25 CY PER PROJECT | | | 40 | CY | \$60.00 | \$2,400.00 | \$80.00 | \$3,200.00 | \$150.00 | \$6,000.00 | \$ 100.00 | \$4,000.00 | \$ 100.00 | \$4,000.00 |
| B | FOR ADDITIONAL ROCK EXCAVATION AFTER THE INITIAL 25 CY PER PROJECT | | | 160 | CY | \$40.00 | \$6,400.00 | \$60.00 | \$9,600.00 | \$45.00 | \$7,200.00 | \$ 60.00 | \$9,600.00 | \$ 50.00 | \$8,000.00 |
| 3 | FOR STONE STABILIZATION MATERIAL AS SPECIFIED, COMPLETE IN PLACE | | | 10 | TN | \$50.00 | \$500.00 | \$50.00 | \$500.00 | \$23.00 | \$230.00 | \$ 20.00 | \$200.00 | \$ 25.00 | \$250.00 |
| 4 | FOR CUTTING (SAWING) AND REPLACING ALL ASPHALTIC PAVEMENT AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | | | |
| A | FOR CUTTING (SAWING) ASPHALT PAVEMENT | | | 5,400 | LF | \$1.00 | \$5,400.00 | \$0.50 | \$2,700.00 | \$1.00 | \$5,400.00 | \$ 1.00 | \$5,400.00 | \$ 0.50 | \$2,700.00 |
| B | FOR REMOVING AND DISPOSING OF ASPHALT PAVEMENT | | | | | | | | | | | | | | |
| a | 0"-3" DEPTH | | | 1,300 | SY | \$1.00 | \$1,300.00 | \$1.00 | \$1,300.00 | \$2.00 | \$2,600.00 | \$ 1.00 | \$1,300.00 | \$ 0.50 | \$650.00 |
| b | 3"-6" DEPTH | | | 550 | SY | \$1.00 | \$550.00 | \$2.00 | \$1,100.00 | \$3.00 | \$1,650.00 | \$ 1.00 | \$550.00 | \$ 0.50 | \$275.00 |
| c | FOR EACH ADDITIONAL 3-INCH DEPTH OF REMOVAL AND DISPOSAL OF ASPHALT PAVEMENT (will be in addition to item (b) above) | | | 275 | SY | \$1.00 | \$275.00 | \$2.00 | \$550.00 | \$1.00 | \$275.00 | \$ 1.00 | \$275.00 | \$ 1.00 | \$275.00 |
| C | FOR REPLACING ASPHALT PAVEMENT (INCLUDING I-2) | | | | | | | | | | | | | | |
| a | 6-INCH DEPTH | | | 1,300 | SY | \$34.00 | \$44,200.00 | \$33.00 | \$42,900.00 | \$45.00 | \$58,500.00 | \$ 40.00 | \$52,000.00 | \$ 40.00 | \$52,000.00 |
| b | 8-INCH DEPTH | | | 325 | SY | \$50.00 | \$16,250.00 | \$50.00 | \$16,250.00 | \$60.00 | \$19,500.00 | \$ 60.00 | \$19,500.00 | \$ 50.00 | \$16,250.00 |
| D | FOR ADDITIONAL 4-INCH DEEP BINDER COURSE (WILL BE IN ADDITION TO ITEMS C. (a) or (b) above) | | | 75 | SY | \$25.00 | \$1,875.00 | \$25.00 | \$1,875.00 | \$25.00 | \$1,875.00 | \$ 20.00 | \$1,500.00 | \$ 20.00 | \$1,500.00 |
| E | FOR 1-INCH DEPTH OF I-2 OVERLAY (Surface Course) | | | 175 | SY | \$15.00 | \$2,625.00 | \$12.00 | \$2,100.00 | \$15.00 | \$2,625.00 | \$ 12.00 | \$2,100.00 | \$ 18.00 | \$3,150.00 |
| F | FOR REMOVING AND REPLACING ROLL TYPE FULL DEPTH COMPACTED ASPHALT CURBING (hand placed or by machine - contractor's option) | | | 75 | LF | \$6.00 | \$450.00 | \$6.00 | \$450.00 | \$10.00 | \$750.00 | \$ 10.00 | \$750.00 | \$ 8.00 | \$600.00 |
| 5 | FOR CUTTING (SAWING) AND REPLACING CONCRETE DRIVEWAYS AND WALKWAYS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | | | |
| A | FOR CUTTING (SAWING) CONCRETE | | | 125 | LF | \$2.00 | \$250.00 | \$2.00 | \$250.00 | \$2.00 | \$250.00 | \$ 2.00 | \$250.00 | \$ 2.00 | \$250.00 |
| B | FOR REMOVING & DISPOSING OF CONCRETE | | | | | | | | | | | | | | |
| a | 0"-4"DEPTH | | | 175 | SY | \$2.00 | \$350.00 | \$2.00 | \$350.00 | \$2.00 | \$350.00 | \$ 2.00 | \$350.00 | \$ 2.00 | \$350.00 |
| b | 4"-8" DEPTH | | | 25 | SY | \$2.00 | \$50.00 | \$3.00 | \$75.00 | \$4.00 | \$100.00 | \$ 2.00 | \$50.00 | \$ 2.00 | \$50.00 |
| c | FOR EACH ADDITIONAL 2-INCH DEPTH OF REMOVAL AND DISPOSAL OF CONCRETE (Will be in addition to Item (b) Above) | | | 25 | SY | \$2.00 | \$50.00 | \$2.00 | \$50.00 | \$4.00 | \$100.00 | \$ 2.00 | \$50.00 | \$ 2.00 | \$50.00 |
| C | FOR REPLACING CONCRETE | | | | | | | | | | | | | | |
| a | 4" DEPTH | | | 150 | SY | \$38.00 | \$5,700.00 | \$40.00 | \$6,000.00 | \$45.00 | \$6,750.00 | \$ 40.00 | \$6,000.00 | \$ 50.00 | \$7,500.00 |
| b | 5" DEPTH | | | 50 | SY | \$45.00 | \$2,250.00 | \$45.00 | \$2,250.00 | \$55.00 | \$2,750.00 | \$ 45.00 | \$2,250.00 | \$ 50.00 | \$2,500.00 |
| c | 6"DEPTH | | | 50 | SY | \$54.00 | \$2,700.00 | \$50.00 | \$2,500.00 | \$65.00 | \$3,250.00 | \$ 50.00 | \$2,500.00 | \$ 50.00 | \$2,500.00 |
| d | FOR EACH ADDITIONAL 2-INCH DEPTH OF CONCRETE REPLACEMENT (Will be in addition to Item (b) or (c) Above) | | | 25 | SY | \$10.00 | \$250.00 | \$10.00 | \$250.00 | \$11.00 | \$275.00 | \$ 10.00 | \$250.00 | \$ 10.00 | \$250.00 |
| 6 | FOR CUTTING AND REPLACING CONCRETE CURB AND GUTTER, AS SPECIFIED, COMPLETE IN PLACE | | | 75 | LF | \$25.00 | \$1,875.00 | \$28.00 | \$2,100.00 | \$35.00 | \$2,625.00 | \$ 30.00 | \$2,250.00 | \$ 30.00 | \$2,250.00 |
| 7 | FOR FURNISHING SELECT BACKFILL MATERIAL, AS SPECIFIED, COMPLETE IN PLACE | | | 1,250 | CY | \$15.00 | \$18,750.00 | \$15.00 | \$18,750.00 | \$23.00 | \$28,750.00 | \$ 20.00 | \$25,000.00 | \$ 20.00 | \$25,000.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|---------------------------------------------------------------------------------------------------|--------|-----|------------------------------|-------------|---------------|-------------|-----------------|-------------|------------|-------------|---------------------------|-------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| 8 | FOR FERTILIZING, SEEDING AND MULCHING, AS SPECIFIED, COMPLETE IN PLACE | 21,000 | SY | \$0.50 | \$10,500.00 | \$0.50 | \$10,500.00 | \$1.00 | \$21,000.00 | \$ 0.50 | \$10,500.00 | \$ 0.50 | \$10,500.00 |
| 9 | FOR REMOVAL/REPLACEMENT OF SOD OR SPECIAL GRASS, AS SPECIFIED, COMPLETE IN PLACE | 50 | SY | \$8.00 | \$400.00 | \$10.00 | \$500.00 | \$10.00 | \$500.00 | \$ 10.00 | \$500.00 | \$ 8.00 | \$400.00 |
| 10 | FOR CLEARING RIGHT-OF-WAY AND GRUBBING UNDERBRUSH, AS SPECIFIED | | | | | | | | | | | | |
| A | CLEARING RIGHT-OF-WAY AND GRUBBING UNDERBRUSH OF ITEMS LESS THAN 6-INCHES IN DIAMETER | 3,000 | SY | \$0.50 | \$1,500.00 | \$1.00 | \$3,000.00 | \$0.50 | \$1,500.00 | \$ 1.00 | \$3,000.00 | \$ 0.50 | \$1,500.00 |
| B | FOR CUTTING AND DISPOSING (OR STACKING) OF TREES, LARGER THAN 6-INCH DIAMETER, AS SPECIFIED | | | | | | | | | | | | |
| 1 | 6" - 12" IN DIAMETER | 45 | EA | \$50.00 | \$2,250.00 | \$40.00 | \$1,800.00 | \$45.00 | \$2,025.00 | \$ 50.00 | \$2,250.00 | \$ 50.00 | \$2,250.00 |
| 2 | 12" - 18" IN DIAMETER | 20 | EA | \$100.00 | \$2,000.00 | \$100.00 | \$2,000.00 | \$90.00 | \$1,800.00 | \$ 100.00 | \$2,000.00 | \$ 100.00 | \$2,000.00 |
| 3 | 18" - 24" IN DIAMETER | 5 | EA | \$200.00 | \$1,000.00 | \$200.00 | \$1,000.00 | \$195.00 | \$975.00 | \$ 200.00 | \$1,000.00 | \$ 200.00 | \$1,000.00 |
| 4 | 24" - 30" IN DIAMETER | 1 | EA | \$300.00 | \$300.00 | \$300.00 | \$300.00 | \$320.00 | \$320.00 | \$ 300.00 | \$300.00 | \$ 300.00 | \$300.00 |
| 5 | 30" AND LARGER | 1 | EA | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$ 500.00 | \$500.00 | \$ 500.00 | \$500.00 |
| C | CLEARING RIGHT-OF-WAY AND GRUBBING TRUNK SEWER EASEMENTS IN DENSELY FORESTED AREAS | 35,000 | SY | \$1.00 | \$35,000.00 | \$1.00 | \$35,000.00 | \$0.80 | \$28,000.00 | \$ 1.00 | \$35,000.00 | \$ 1.00 | \$35,000.00 |
| 11 | FOR CONSTRUCTING AND MAINTAINING VARIOUS EROSION CONTROL DEVICES, AS SPECIFIED | | | | | | | | | | | | |
| A | SILT FENCE | 950 | LF | \$1.65 | \$1,567.50 | \$2.00 | \$1,900.00 | \$2.00 | \$1,900.00 | \$ 4.00 | \$3,800.00 | \$ 2.00 | \$1,900.00 |
| B | STONE SILT CHECK DAM | 25 | EA | \$20.00 | \$500.00 | \$20.00 | \$500.00 | \$23.00 | \$575.00 | \$ 20.00 | \$500.00 | \$ 20.00 | \$500.00 |
| C | TEMPORARY INLET PROTECTION | 1 | EA | \$50.00 | \$50.00 | \$100.00 | \$100.00 | \$75.00 | \$75.00 | \$ 50.00 | \$50.00 | \$ 40.00 | \$40.00 |
| D | EROSION CONTROL BLANKET/JUTE NETTING | 3,000 | SY | \$2.00 | \$6,000.00 | \$2.00 | \$6,000.00 | \$2.50 | \$7,500.00 | \$ 1.00 | \$3,000.00 | \$ 2.00 | \$6,000.00 |
| E | STRAW WATTLE | 25 | EA | \$20.00 | \$500.00 | \$40.00 | \$1,000.00 | \$45.00 | \$1,125.00 | \$ 20.00 | \$500.00 | \$ 50.00 | \$1,250.00 |
| 12 | FOR FURNISHING AND INSTALLING SOFT SHOULDER SIGNS, AS SPECIFIED, COMPLETE IN PLACE | 1 | EA | \$100.00 | \$100.00 | \$30.00 | \$30.00 | \$50.00 | \$50.00 | \$ 40.00 | \$40.00 | \$ 50.00 | \$50.00 |
| 13 | FOR REPLACING C. A. B. C. STONE OR PIT GRAVEL DRIVES, SHOULDERS, AND ROAD, AS SPECIFIED, COMPLETE | 650 | SY | \$6.00 | \$3,900.00 | \$6.00 | \$3,900.00 | \$6.00 | \$3,900.00 | \$ 8.00 | \$5,200.00 | \$ 5.00 | \$3,250.00 |
| 14 | FOR LOCATING EXISTING UNDERGROUND UTILITIES, AS SPECIFIED | | | | | | | | | | | | |
| A | LOCATING GAS MAINS | 70 | EA | \$5.00 | \$350.00 | \$10.00 | \$700.00 | \$15.00 | \$1,050.00 | \$ 20.00 | \$1,400.00 | \$ 10.00 | \$700.00 |
| B | LOCATING PHONE (FIBER OPTICS) CABLES | 5 | EA | \$5.00 | \$25.00 | \$10.00 | \$50.00 | \$15.00 | \$75.00 | \$ 20.00 | \$100.00 | \$ 10.00 | \$50.00 |
| C | LOCATING PHONE (NON-FIBER OPTICS) CABLES | 75 | EA | \$5.00 | \$375.00 | \$10.00 | \$750.00 | \$15.00 | \$1,125.00 | \$ 20.00 | \$1,500.00 | \$ 10.00 | \$750.00 |
| D | LOCATING POWER CABLES | 15 | EA | \$5.00 | \$75.00 | \$10.00 | \$150.00 | \$15.00 | \$225.00 | \$ 20.00 | \$300.00 | \$ 10.00 | \$150.00 |
| E | LOCATING CABLE TV CABLES | 20 | EA | \$5.00 | \$100.00 | \$10.00 | \$200.00 | \$15.00 | \$300.00 | \$ 20.00 | \$400.00 | \$ 10.00 | \$200.00 |
| F | LOCATING STORM PIPES | 10 | EA | \$5.00 | \$50.00 | \$10.00 | \$100.00 | \$15.00 | \$150.00 | \$ 20.00 | \$200.00 | \$ 10.00 | \$100.00 |
| G | LOCATING WATER MAINS | 40 | EA | \$5.00 | \$200.00 | \$10.00 | \$400.00 | \$15.00 | \$600.00 | \$ 20.00 | \$800.00 | \$ 10.00 | \$400.00 |
| H | LOCATING SEWER MAINS | 5 | EA | \$5.00 | \$25.00 | \$10.00 | \$50.00 | \$15.00 | \$75.00 | \$ 20.00 | \$100.00 | \$ 10.00 | \$50.00 |
| 15 | FOR STORM DRAIN REPLACEMENT, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR REMOVING AND REPLACING STORM DRAIN PIPE (REUSING THE EXISTING PIPE) | 75 | LF | \$10.00 | \$750.00 | \$10.00 | \$750.00 | \$10.00 | \$750.00 | \$ 10.00 | \$750.00 | \$ 10.00 | \$750.00 |
| B | FOR SUBSTITUTING NEW CLASS 3 R.C.P. | | | | | | | | | | | | |
| a | 18" DIAMETER AND SMALLER | 30 | LF | \$15.00 | \$450.00 | \$18.00 | \$540.00 | \$15.00 | \$450.00 | \$ 15.00 | \$450.00 | \$ 15.00 | \$450.00 |
| b | 21" DIAMETER AND LARGER | 5 | LF | \$25.00 | \$125.00 | \$50.00 | \$250.00 | \$50.00 | \$250.00 | \$ 30.00 | \$150.00 | \$ 30.00 | \$150.00 |
| C | FOR SUBSTITUTING NEW CORRUGATED METAL PIPE | | | | | | | | | | | | |
| a | 18" DIAMETER AND SMALLER | 10 | LF | \$15.00 | \$150.00 | \$15.00 | \$150.00 | \$15.00 | \$150.00 | \$ 15.00 | \$150.00 | \$ 15.00 | \$150.00 |
| b | 21" DIAMETER AND LARGER | 10 | LF | \$30.00 | \$300.00 | \$40.00 | \$400.00 | \$35.00 | \$350.00 | \$ 30.00 | \$300.00 | \$ 30.00 | \$300.00 |
| 16 | FOR CONSTRUCTING NEW JUNCTION BOXES, AS SPECIFIED, AS DIRECTED, COMPLETE IN PLACE | 1 | EA | \$800.00 | \$800.00 | \$800.00 | \$800.00 | \$550.00 | \$550.00 | \$ 800.00 | \$800.00 | \$ 500.00 | \$500.00 |
| 17 | FOR MAINTAINING TRAFFIC AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR TWO (2) FULL TIME FLAGGERS WITH PADDLE SIGNS | 30 | DYS | \$200.00 | \$6,000.00 | \$200.00 | \$6,000.00 | \$250.00 | \$7,500.00 | \$ 200.00 | \$6,000.00 | \$ 175.00 | \$5,250.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------|-------|-----|------------------------------|--------------|---------------|--------------|-----------------|--------------|-------------|--------------|---------------------------|--------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| B | FOR REFLECTIVE TRAFFIC CONTROL SIGNS (REGARDLESS OF SIZE) | 150 | SF | \$2.00 | \$300.00 | \$2.00 | \$300.00 | \$3.00 | \$450.00 | \$ 2.00 | \$300.00 | \$ 2.00 | \$300.00 |
| C | FOR REFLECTIVE 28-INCH TALL TRAFFIC CONES | 15 | EA | \$15.00 | \$225.00 | \$15.00 | \$225.00 | \$15.00 | \$225.00 | \$ 20.00 | \$300.00 | \$ 20.00 | \$300.00 |
| D | FOR REFLECTIVE 36-INCH TALL, 18-INCH DIAMETER NON-METALLIC DRUMS | 10 | EA | \$20.00 | \$200.00 | \$20.00 | \$200.00 | \$20.00 | \$200.00 | \$ 20.00 | \$200.00 | \$ 20.00 | \$200.00 |
| E | FOR REFLECTIVE 36-INCH TALL, 18-INCH DIAMETER NON-METALLIC DRUMS WITH FLASHING WARNING LIGHTS | 5 | EA | \$50.00 | \$250.00 | \$25.00 | \$125.00 | \$25.00 | \$125.00 | \$ 20.00 | \$100.00 | \$ 25.00 | \$125.00 |
| F | FOR REFLECTIVE 8-FEET WIDE TYPE III BARRICADES | 2 | EA | \$50.00 | \$100.00 | \$50.00 | \$100.00 | \$50.00 | \$100.00 | \$ 100.00 | \$200.00 | \$ 50.00 | \$100.00 |
| G | FOR CONCRETE BARRIERS (BORE PITS) | 40 | LF | \$5.00 | \$200.00 | \$5.00 | \$200.00 | \$12.00 | \$480.00 | \$ 10.00 | \$400.00 | \$ 8.00 | \$320.00 |
| H | FOR TYPE B (30"X60") FLASHING ARROW PANEL | 1 | EA | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$ 500.00 | \$500.00 | \$ 500.00 | \$500.00 |
| I | FOR TRUCK MOUNTED IMPACT ATTENUATOR | 1 | EA | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$ 500.00 | \$500.00 | \$ 500.00 | \$500.00 |
| J | FOR OFF-DUTY POLICE OFFICER WITH MARKED PATROL VEHICLE | 40 | HR | \$40.00 | \$1,600.00 | \$40.00 | \$1,600.00 | \$45.00 | \$1,800.00 | \$ 40.00 | \$1,600.00 | \$ 40.00 | \$1,600.00 |
| 18 | FOR REPLACEMENT OF EXISTING PAVEMENT MARKING LINES AND PAINTING PAVEMENT MARKINGS AS SPECIFIED AND COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 4-INCH SOLID WHITE (OR YELLOW) LINE (PAINT) | 100 | LF | \$1.00 | \$100.00 | \$2.00 | \$200.00 | \$2.30 | \$230.00 | \$ 2.00 | \$200.00 | \$ 2.00 | \$200.00 |
| B | 4-INCH WHITE (OR YELLOW) SKIP LINE (PAINT) | 100 | LF | \$1.00 | \$100.00 | \$2.00 | \$200.00 | \$2.30 | \$230.00 | \$ 2.00 | \$200.00 | \$ 2.00 | \$200.00 |
| C | 4-INCH SOLID DOUBLE YELLOW LINE (PAINT) | 75 | LF | \$2.00 | \$150.00 | \$3.00 | \$225.00 | \$2.30 | \$172.50 | \$ 2.00 | \$150.00 | \$ 2.00 | \$150.00 |
| D | 8-INCH SOLID WHITE LINE (PAINT) | 50 | LF | \$2.00 | \$100.00 | \$3.00 | \$150.00 | \$2.80 | \$140.00 | \$ 2.00 | \$100.00 | \$ 2.00 | \$100.00 |
| E | LEFT TURN/RIGHT TURN/STRAIGHT ARROW SYMBOL | 1 | EA | \$200.00 | \$200.00 | \$200.00 | \$200.00 | \$165.00 | \$165.00 | \$ 200.00 | \$200.00 | \$ 200.00 | \$200.00 |
| 19 | FOR REMOVING AND REPLACING BRICK STRUCTURES (EXCLUDING BRICK), AS SPECIFIED, COMPLETE IN PLACE | 25 | CF | \$25.00 | \$625.00 | \$25.00 | \$625.00 | \$25.00 | \$625.00 | \$ 20.00 | \$500.00 | \$ 40.00 | \$1,000.00 |
| 20 | FOR STONE RIP-RAP (WITHOUT GROUT AND WITHOUT EROSION FABRIC) AS SPECIFIED, COMPLETE IN PLACE | 100 | SY | \$30.00 | \$3,000.00 | \$30.00 | \$3,000.00 | \$25.00 | \$2,500.00 | \$ 30.00 | \$3,000.00 | \$ 25.00 | \$2,500.00 |
| 21 | FOR SUBSTITUTING NITRILE RUBBER (NBR) PIPE GASKETS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 4-INCH GASKETS | 3 | EA | \$10.00 | \$30.00 | \$12.00 | \$36.00 | \$10.00 | \$30.00 | \$ 12.00 | \$36.00 | \$ 10.00 | \$30.00 |
| B | 6-INCH GASKETS | 4 | EA | \$12.00 | \$48.00 | \$14.00 | \$56.00 | \$12.00 | \$48.00 | \$ 14.00 | \$56.00 | \$ 12.00 | \$48.00 |
| C | 8-INCH GASKETS | 5 | EA | \$20.00 | \$100.00 | \$20.00 | \$100.00 | \$18.00 | \$90.00 | \$ 20.00 | \$100.00 | \$ 18.00 | \$90.00 |
| D | 12-INCH GASKETS | 5 | EA | \$28.00 | \$140.00 | \$30.00 | \$150.00 | \$25.00 | \$125.00 | \$ 30.00 | \$150.00 | \$ 25.00 | \$125.00 |
| E | 16-INCH GASKETS | 5 | EA | \$60.00 | \$300.00 | \$60.00 | \$300.00 | \$60.00 | \$300.00 | \$ 60.00 | \$300.00 | \$ 60.00 | \$300.00 |
| F | 24-INCH GASKETS | 1 | EA | \$100.00 | \$100.00 | \$100.00 | \$100.00 | \$100.00 | \$100.00 | \$ 100.00 | \$100.00 | \$ 250.00 | \$250.00 |
| 22 | FOR MATERIAL/DENSITY TESTING, AS SPECIFIED | | | | | | | | | | | | |
| A | SOILS TECHNICIAN SERVICES (FIELD SERVICES) AS SPECIFIED | 450 | HR | \$60.00 | \$27,000.00 | \$65.00 | \$29,250.00 | \$60.00 | \$27,000.00 | \$ 5.00 | \$2,250.00 | \$ 67.00 | \$30,150.00 |
| B | LABORATORY TESTING SERVICES, (STANDARD PROCTOR COMPACTION TEST) AS SPECIFIED | 15 | EA | \$125.00 | \$1,875.00 | \$125.00 | \$1,875.00 | \$100.00 | \$1,500.00 | \$ 450.00 | \$6,750.00 | \$ 275.00 | \$4,125.00 |
| 23 | LIQUIDATED DAMAGES - \$400/DAY | 0 | DYS | -\$400.00 | \$0.00 | -\$400.00 | \$0.00 | -\$400.00 | \$0.00 | \$ (400.00) | \$0.00 | \$ (400.00) | \$0.00 |
| | SUBTOTAL BID COMMON ITEMS | | | | \$258,535.50 | | \$276,637.00 | | \$343,585.50 | | \$339,857.00 | | \$343,153.00 |
| 24 | CONTINGENCY ALLOWANCE (10% OF SUB-TOTAL) | 1 | EA | | \$25,853.55 | | \$27,663.70 | | \$34,358.55 | | \$33,985.70 | | \$34,315.30 |
| | TOTAL BID COMMON ITEMS | | | | \$284,389.05 | | \$304,300.70 | | \$377,944.05 | | \$373,842.70 | | \$377,468.30 |
| | SECTION TWO - WATER | | | | | | | | | | | | |
| 1 | FOR FURNISHING AND INSTALLING 24-INCH DUCTILE IRON PIPE (PRESSURE CLASS 250), WITH PUSH ON JOINTS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 0-4 FEET OF COVER | 1,500 | LF | \$90.00 | \$135,000.00 | \$85.00 | \$127,500.00 | \$85.00 | \$127,500.00 | \$ 88.00 | \$132,000.00 | \$ 99.00 | \$148,500.00 |
| B | 4-6 FEET OF COVER | 400 | LF | \$92.00 | \$36,800.00 | \$87.00 | \$34,800.00 | \$93.00 | \$37,200.00 | \$ 93.00 | \$37,200.00 | \$ 100.00 | \$40,000.00 |
| C | 6-8 FEET OF COVER | 50 | LF | \$94.00 | \$4,700.00 | \$91.00 | \$4,550.00 | \$97.00 | \$4,850.00 | \$ 97.00 | \$4,850.00 | \$ 104.00 | \$5,200.00 |
| D | 8 FEET AND DEEPER | 50 | LF | \$100.00 | \$5,000.00 | \$95.00 | \$4,750.00 | \$103.00 | \$5,150.00 | \$ 102.00 | \$5,100.00 | \$ 110.00 | \$5,500.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | 1 | | 2 | | 3 | | 4 | | 5 | | |
|-------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|------------------------------|---------|---------------|---------|-----------------|---------|-------------|----------|---------------------------|----------|--------------|
| | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | | |
| 2 | FOR FURNISHING AND INSTALLING 16-INCH DUCTILE IRON PIPE (PRESSURE CLASS 250), WITH PUSH ON JOINTS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 0-4 FEET OF COVER | 1,625 | LF | \$50.00 | \$81,250.00 | \$49.00 | \$79,625.00 | \$48.00 | \$78,000.00 | \$ 52.00 | \$84,500.00 | \$ 70.00 | \$113,750.00 |
| B | 4-6 FEET OF COVER | 300 | LF | \$52.00 | \$15,600.00 | \$51.00 | \$15,300.00 | \$55.00 | \$16,500.00 | \$ 56.00 | \$16,800.00 | \$ 71.00 | \$21,300.00 |
| C | 6-8 FEET OF COVER | 50 | LF | \$56.00 | \$2,800.00 | \$55.00 | \$2,750.00 | \$58.00 | \$2,900.00 | \$ 60.00 | \$3,000.00 | \$ 73.00 | \$3,650.00 |
| D | 8 FEET AND DEEPER | 25 | LF | \$60.00 | \$1,500.00 | \$59.00 | \$1,475.00 | \$64.00 | \$1,600.00 | \$ 64.00 | \$1,600.00 | \$ 79.00 | \$1,975.00 |
| 3 | FOR FURNISHING AND INSTALLING 12-INCH POLYVINYL CHLORIDE PIPE (DR 14) OR 12-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350), WITH PUSH-ON JOINTS, AS SPECIFIED, COMPLETE IN PLACE. | | | | | | | | | | | | |
| A | 0-4 FEET OF COVER | 2,250 | LF | \$32.00 | \$72,000.00 | \$32.00 | \$72,000.00 | \$27.00 | \$60,750.00 | \$ 38.00 | \$85,500.00 | \$ 35.00 | \$78,750.00 |
| B | 4-6 FEET OF COVER | 150 | LF | \$32.00 | \$4,800.00 | \$32.00 | \$4,800.00 | \$31.00 | \$4,650.00 | \$ 40.00 | \$6,000.00 | \$ 36.00 | \$5,400.00 |
| C | 6-8 FEET OF COVER | 50 | LF | \$34.00 | \$1,700.00 | \$34.00 | \$1,700.00 | \$36.00 | \$1,800.00 | \$ 42.00 | \$2,100.00 | \$ 38.00 | \$1,900.00 |
| D | 8 FEET AND DEEPER | 25 | LF | \$34.00 | \$850.00 | \$36.00 | \$900.00 | \$40.00 | \$1,000.00 | \$ 44.00 | \$1,100.00 | \$ 41.00 | \$1,025.00 |
| 4 | FOR FURNISHING AND INSTALLING 8-INCH POLYVINYL CHLORIDE PIPE (DR 14) OR 8-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350), WITH PUSH-ON JOINTS AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 0-4 FEET OF COVER | 2,250 | LF | \$19.00 | \$42,750.00 | \$19.40 | \$43,650.00 | \$23.00 | \$51,750.00 | \$ 24.00 | \$54,000.00 | \$ 24.00 | \$54,000.00 |
| B | 4-6 FEET OF COVER | 150 | LF | \$20.00 | \$3,000.00 | \$21.00 | \$3,150.00 | \$27.00 | \$4,050.00 | \$ 26.00 | \$3,900.00 | \$ 25.00 | \$3,750.00 |
| C | 6-8 FEET OF COVER | 50 | LF | \$22.00 | \$1,100.00 | \$22.00 | \$1,100.00 | \$30.00 | \$1,500.00 | \$ 28.00 | \$1,400.00 | \$ 27.00 | \$1,350.00 |
| D | 8 FEET AND DEEPER | 25 | LF | \$24.00 | \$600.00 | \$25.00 | \$625.00 | \$32.00 | \$800.00 | \$ 30.00 | \$750.00 | \$ 30.00 | \$750.00 |
| 5 | FOR FURNISHING AND INSTALLING 6-INCH POLYVINYL CHLORIDE PIPE (DR 14) OR 6-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) WITH PUSH-ON JOINTS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 0-4 FEET OF COVER | 2,250 | LF | \$14.00 | \$31,500.00 | \$15.00 | \$33,750.00 | \$19.00 | \$42,750.00 | \$ 20.00 | \$45,000.00 | \$ 19.50 | \$43,875.00 |
| B | 4-6 FEET OF COVER | 150 | LF | \$14.00 | \$2,100.00 | \$16.00 | \$2,400.00 | \$21.00 | \$3,150.00 | \$ 21.00 | \$3,150.00 | \$ 20.50 | \$3,075.00 |
| C | 6-8 FEET OF COVER | 50 | LF | \$15.00 | \$750.00 | \$18.00 | \$900.00 | \$22.00 | \$1,100.00 | \$ 22.00 | \$1,100.00 | \$ 21.50 | \$1,075.00 |
| D | 8 FEET AND DEEPER | 25 | LF | \$16.00 | \$400.00 | \$20.00 | \$500.00 | \$24.00 | \$600.00 | \$ 24.00 | \$600.00 | \$ 23.50 | \$587.50 |
| 6 | FOR FURNISHING AND INSTALLING 2-INCH POLYVINYL CHLORIDE PIPE (DR 14 OR LESS) WITH PUSH-ON JOINTS AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 0-4 FEET OF COVER | 2,250 | LF | \$8.00 | \$18,000.00 | \$9.00 | \$20,250.00 | \$13.00 | \$29,250.00 | \$ 14.00 | \$31,500.00 | \$ 11.00 | \$24,750.00 |
| B | 4-6 FEET OF COVER | 150 | LF | \$9.00 | \$1,350.00 | \$10.00 | \$1,500.00 | \$12.00 | \$1,800.00 | \$ 15.00 | \$2,250.00 | \$ 12.00 | \$1,800.00 |
| C | 6-8 FEET OF COVER | 50 | LF | \$10.00 | \$500.00 | \$11.00 | \$550.00 | \$14.00 | \$700.00 | \$ 16.00 | \$800.00 | \$ 13.00 | \$650.00 |
| D | 8 FEET AND DEEPER | 25 | LF | \$11.00 | \$275.00 | \$13.00 | \$325.00 | \$17.00 | \$425.00 | \$ 18.00 | \$450.00 | \$ 15.00 | \$375.00 |
| 7 | FOR SUBSTITUTING RESTRAINED JOINT DUCTILE IRON PIPE, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 24-INCH DUCTILE IRON PIPE (PRESSURE CLASS 250) | 175 | LF | \$52.00 | \$9,100.00 | \$52.00 | \$9,100.00 | \$36.00 | \$6,300.00 | \$ 60.00 | \$10,500.00 | \$ 45.50 | \$7,962.50 |
| B | 16-INCH DUCTILE IRON PIPE (PRESSURE CLASS 250) | 175 | LF | \$27.00 | \$4,725.00 | \$20.00 | \$3,500.00 | \$23.00 | \$4,025.00 | \$ 30.00 | \$5,250.00 | \$ 30.00 | \$5,250.00 |
| C | 12-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) | 450 | LF | \$8.00 | \$3,600.00 | \$11.00 | \$4,950.00 | \$11.00 | \$4,950.00 | \$ 12.00 | \$5,400.00 | \$ 28.00 | \$12,600.00 |
| D | 8-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) | 100 | LF | \$8.00 | \$800.00 | \$10.00 | \$1,000.00 | \$11.00 | \$1,100.00 | \$ 10.00 | \$1,000.00 | \$ 20.00 | \$2,000.00 |
| E | 6-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) | 100 | LF | \$8.00 | \$800.00 | \$10.00 | \$1,000.00 | \$11.00 | \$1,100.00 | \$ 8.00 | \$800.00 | \$ 19.00 | \$1,900.00 |
| 8 | FOR SUBSTITUTING DUCTILE IRON PIPE WITH PUSH-ON JOINTS, AS DIRECTED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 12-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) | 275 | LF | \$8.00 | \$2,200.00 | \$3.00 | \$825.00 | \$10.00 | \$2,750.00 | \$ 5.00 | \$1,375.00 | \$ 13.60 | \$3,740.00 |
| B | 8-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) | 150 | LF | \$8.00 | \$1,200.00 | \$5.00 | \$750.00 | \$10.00 | \$1,500.00 | \$ 6.00 | \$900.00 | \$ 14.00 | \$2,100.00 |
| C | 6-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) | 50 | LF | \$8.00 | \$400.00 | \$6.00 | \$300.00 | \$10.00 | \$500.00 | \$ 7.00 | \$350.00 | \$ 14.00 | \$700.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----|----|------------------------------|------------|---------------|------------|-----------------|------------|-------------|------------|---------------------------|------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| 9 | SUBSTITUTING 2-INCH RED BRASS PIPE, (REGULAR STRENGTH SCHEDULE 40 - ASTM B 43) OR 2-INCH DUCTILE IRON PIPE, COMPLETE WITH ADAPTOR COUPLINGS, AS DIRECTED, COMPLETE IN PLACE | 20 | LF | \$50.00 | \$1,000.00 | \$55.00 | \$1,100.00 | \$22.00 | \$440.00 | \$ 40.00 | \$800.00 | \$ 26.50 | \$530.00 |
| 10 | FOR FURNISHING AND INSTALLING STONE BEDDING AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR 24-INCH PIPE | 50 | LF | \$5.00 | \$250.00 | \$2.00 | \$100.00 | \$2.00 | \$100.00 | \$ 2.00 | \$100.00 | \$ 2.50 | \$125.00 |
| B | FOR 16-INCH PIPE | 50 | LF | \$4.00 | \$200.00 | \$2.00 | \$100.00 | \$1.00 | \$50.00 | \$ 2.00 | \$100.00 | \$ 2.50 | \$125.00 |
| C | FOR 12-INCH PIPE | 25 | LF | \$3.00 | \$75.00 | \$2.00 | \$50.00 | \$1.00 | \$25.00 | \$ 2.00 | \$50.00 | \$ 1.50 | \$37.50 |
| D | FOR 6-INCH PIPE AND/OR 8-INCH PIPE | 25 | LF | \$2.00 | \$50.00 | \$1.00 | \$25.00 | \$1.00 | \$25.00 | \$ 1.00 | \$25.00 | \$ 1.50 | \$37.50 |
| E | FOR 2-INCH PIPE | 25 | LF | \$1.00 | \$25.00 | \$1.00 | \$25.00 | \$1.00 | \$25.00 | \$ 1.00 | \$25.00 | \$ 1.50 | \$37.50 |
| 11 | FOR FURNISHING AND INSTALLING DIRECT BURY BUTTERFLY VALVES, COMPLETE WITH VALVE BOXES, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 24" BUTTERFLY VALVES | 1 | EA | \$6,500.00 | \$6,500.00 | \$6,400.00 | \$6,400.00 | \$6,000.00 | \$6,000.00 | \$ 7,000.00 | \$7,000.00 | \$ 6,450.00 | \$6,450.00 |
| B | 16" BUTTERFLY VALVES | 1 | EA | \$5,000.00 | \$5,000.00 | \$4,500.00 | \$4,500.00 | \$3,600.00 | \$3,600.00 | \$ 5,000.00 | \$5,000.00 | \$ 5,000.00 | \$5,000.00 |
| 12 | FOR FURNISHING AND INSTALLING MAIN LINE GATE VALVES, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 12" GATE VALVES | 3 | EA | \$1,700.00 | \$5,100.00 | \$1,750.00 | \$5,250.00 | \$1,850.00 | \$5,550.00 | \$ 1,800.00 | \$5,400.00 | \$ 2,000.00 | \$6,000.00 |
| B | 8" GATE VALVES | 2 | EA | \$900.00 | \$1,800.00 | \$1,000.00 | \$2,000.00 | \$1,500.00 | \$3,000.00 | \$ 1,100.00 | \$2,200.00 | \$ 1,250.00 | \$2,500.00 |
| C | 6" GATE VALVES | 3 | EA | \$700.00 | \$2,100.00 | \$750.00 | \$2,250.00 | \$900.00 | \$2,700.00 | \$ 800.00 | \$2,400.00 | \$ 850.00 | \$2,550.00 |
| D | 2" GATE VALVES | 5 | EA | \$425.00 | \$2,125.00 | \$475.00 | \$2,375.00 | \$600.00 | \$3,000.00 | \$ 500.00 | \$2,500.00 | \$ 600.00 | \$3,000.00 |
| 13 | FOR FURNISHING AND INSTALLING TAPPING SLEEVES AND TAPPING VALVES, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 24" X 12" | 1 | EA | \$4,100.00 | \$4,100.00 | \$4,350.00 | \$4,350.00 | \$5,150.00 | \$5,150.00 | \$ 4,600.00 | \$4,600.00 | \$ 5,750.00 | \$5,750.00 |
| B | 24" X 8" | 1 | EA | \$2,700.00 | \$2,700.00 | \$2,800.00 | \$2,800.00 | \$3,350.00 | \$3,350.00 | \$ 3,000.00 | \$3,000.00 | \$ 3,650.00 | \$3,650.00 |
| C | 24" X 6" | 1 | EA | \$2,000.00 | \$2,000.00 | \$2,400.00 | \$2,400.00 | \$2,950.00 | \$2,950.00 | \$ 2,700.00 | \$2,700.00 | \$ 3,100.00 | \$3,100.00 |
| D | 16" X 12" | 1 | EA | \$4,100.00 | \$4,100.00 | \$4,175.00 | \$4,175.00 | \$5,100.00 | \$5,100.00 | \$ 4,500.00 | \$4,500.00 | \$ 5,550.00 | \$5,550.00 |
| E | 16" X 8" | 1 | EA | \$2,500.00 | \$2,500.00 | \$2,600.00 | \$2,600.00 | \$3,100.00 | \$3,100.00 | \$ 2,800.00 | \$2,800.00 | \$ 3,250.00 | \$3,250.00 |
| F | 16" X 6" | 1 | EA | \$2,100.00 | \$2,100.00 | \$2,200.00 | \$2,200.00 | \$2,550.00 | \$2,550.00 | \$ 2,400.00 | \$2,400.00 | \$ 2,700.00 | \$2,700.00 |
| G | 12" X 12" | 1 | EA | \$5,000.00 | \$5,000.00 | \$5,200.00 | \$5,200.00 | \$6,000.00 | \$6,000.00 | \$ 5,700.00 | \$5,700.00 | \$ 4,665.00 | \$4,665.00 |
| H | 12" X 8" | 1 | EA | \$2,500.00 | \$2,500.00 | \$2,600.00 | \$2,600.00 | \$2,800.00 | \$2,800.00 | \$ 2,800.00 | \$2,800.00 | \$ 3,100.00 | \$3,100.00 |
| I | 12" X 6" | 1 | EA | \$2,500.00 | \$2,500.00 | \$2,200.00 | \$2,200.00 | \$2,500.00 | \$2,500.00 | \$ 2,300.00 | \$2,300.00 | \$ 2,700.00 | \$2,700.00 |
| J | 8" X 8" | 1 | EA | \$2,500.00 | \$2,500.00 | \$2,800.00 | \$2,800.00 | \$3,300.00 | \$3,300.00 | \$ 3,000.00 | \$3,000.00 | \$ 3,500.00 | \$3,500.00 |
| K | 8" X 6" | 1 | EA | \$2,100.00 | \$2,100.00 | \$2,200.00 | \$2,200.00 | \$2,200.00 | \$2,200.00 | \$ 2,200.00 | \$2,200.00 | \$ 2,500.00 | \$2,500.00 |
| L | 6" X 6" | 1 | EA | \$2,200.00 | \$2,200.00 | \$2,300.00 | \$2,300.00 | \$2,700.00 | \$2,700.00 | \$ 2,400.00 | \$2,400.00 | \$ 2,800.00 | \$2,800.00 |
| 14 | FOR FURNISHING AND INSTALLING EXTENSION STEMS ON PROPOSED VALVES, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | BASE STEM TO 5' IN LENGTH | 1 | EA | \$100.00 | \$100.00 | \$150.00 | \$150.00 | \$150.00 | \$150.00 | \$ 100.00 | \$100.00 | \$ 150.00 | \$150.00 |
| B | EXTRA LENGTH PER FOOT | 2 | VF | \$25.00 | \$50.00 | \$27.00 | \$54.00 | \$20.00 | \$40.00 | \$ 20.00 | \$40.00 | \$ 20.00 | \$40.00 |
| 15 | FOR FURNISHING AND INSTALLING TAPPING SADDLES AND CORPORATIONS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 24" X 2" | 1 | EA | \$650.00 | \$650.00 | \$800.00 | \$800.00 | \$900.00 | \$900.00 | \$ 900.00 | \$900.00 | \$ 1,050.00 | \$1,050.00 |
| B | 16" X 2" | 1 | EA | \$600.00 | \$600.00 | \$700.00 | \$700.00 | \$800.00 | \$800.00 | \$ 800.00 | \$800.00 | \$ 950.00 | \$950.00 |
| C | 12" X 2" | 1 | EA | \$550.00 | \$550.00 | \$600.00 | \$600.00 | \$700.00 | \$700.00 | \$ 700.00 | \$700.00 | \$ 800.00 | \$800.00 |
| D | 8" X 2" | 1 | EA | \$550.00 | \$550.00 | \$575.00 | \$575.00 | \$700.00 | \$700.00 | \$ 600.00 | \$600.00 | \$ 750.00 | \$750.00 |
| E | 6" X 2" | 1 | EA | \$540.00 | \$540.00 | \$550.00 | \$550.00 | \$600.00 | \$600.00 | \$ 550.00 | \$550.00 | \$ 700.00 | \$700.00 |
| 16 | FOR FURNISHING AND INSTALLING FIRE HYDRANTS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | WITH TEES ON 24-INCH PIPE | 1 | EA | \$4,100.00 | \$4,100.00 | \$4,400.00 | \$4,400.00 | \$4,400.00 | \$4,400.00 | \$ 4,600.00 | \$4,600.00 | \$ 6,250.00 | \$6,250.00 |
| B | WITH TEES ON 16-INCH PIPE | 1 | EA | \$3,375.00 | \$3,375.00 | \$3,500.00 | \$3,500.00 | \$3,900.00 | \$3,900.00 | \$ 3,700.00 | \$3,700.00 | \$ 4,700.00 | \$4,700.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-----|------------------------------|-------------|---------------|-------------|-----------------|-------------|-------------|-------------|---------------------------|-------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| C | WITH TEES ON 12-INCH PIPE | 3 | EA | \$3,100.00 | \$9,300.00 | \$3,200.00 | \$9,600.00 | \$3,500.00 | \$10,500.00 | \$ 3,500.00 | \$10,500.00 | \$ 3,700.00 | \$11,100.00 |
| D | WITH TEES ON 8-INCH PIPE | 2 | EA | \$3,000.00 | \$6,000.00 | \$3,100.00 | \$6,200.00 | \$3,500.00 | \$7,000.00 | \$ 3,300.00 | \$6,600.00 | \$ 3,600.00 | \$7,200.00 |
| E | WITH TEES ON 6-INCH PIPE | 4 | EA | \$3,000.00 | \$12,000.00 | \$3,000.00 | \$12,000.00 | \$3,300.00 | \$13,200.00 | \$ 3,300.00 | \$13,200.00 | \$ 3,350.00 | \$13,400.00 |
| F | 6-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) (RESTRAINED JOINT) | 50 | LF | \$25.00 | \$1,250.00 | \$24.00 | \$1,200.00 | \$17.00 | \$850.00 | \$ 22.00 | \$1,100.00 | \$ 23.00 | \$1,150.00 |
| G | 6-INCH 90° RESTRAINED JOINT BEND | 1 | EA | \$190.00 | \$190.00 | \$150.00 | \$150.00 | \$150.00 | \$150.00 | \$ 150.00 | \$150.00 | \$ 200.00 | \$200.00 |
| 17 | FOR FURNISHING AND INSTALLING FIRE HYDRANTS EXTENSIONS, AS SPECIFIED, COMPLETE IN PLACE | 5 | VF | \$500.00 | \$2,500.00 | \$350.00 | \$1,750.00 | \$600.00 | \$3,000.00 | \$ 300.00 | \$1,500.00 | \$ 450.00 | \$2,250.00 |
| 18 | FOR FURNISHING AND INSTALLING DUCTILE IRON COMPACT FITTINGS AS SPECIFIED, COMPLETE IN PLACE | 1,500 | LBS | \$3.00 | \$4,500.00 | \$3.40 | \$5,100.00 | \$5.00 | \$7,500.00 | \$ 4.00 | \$6,000.00 | \$ 5.00 | \$7,500.00 |
| 19 | FOR FURNISHING, FORMING, AND PLACING CONCRETE BLOCKING AS SPECIFIED AND/OR AS SHOWN ON THE PLANS | | | | | | | | | | | | |
| A | REINFORCED CONCRETE BLOCKING | 50 | CF | \$15.00 | \$750.00 | \$20.00 | \$1,000.00 | \$22.00 | \$1,100.00 | \$ 20.00 | \$1,000.00 | \$ 20.00 | \$1,000.00 |
| B | PLAIN CONCRETE BLOCKING | 125 | CF | \$10.00 | \$1,250.00 | \$10.00 | \$1,250.00 | \$15.00 | \$1,875.00 | \$ 10.00 | \$1,250.00 | \$ 15.00 | \$1,875.00 |
| 20 | FOR FURNISHING AND INSTALLING (DRY-BORE) WITH STEEL ENCASEMENT, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR MOBILIZATION, EXCAVATION AND BACKFILL OF THE BORE PIT, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| a | 0' - 5' DEPTH | 2 | EA | \$400.00 | \$800.00 | \$400.00 | \$800.00 | \$600.00 | \$1,200.00 | \$ 500.00 | \$1,000.00 | \$ 200.00 | \$400.00 |
| b | EACH ADDITIONAL FOOT OF DEPTH | 3 | VF | \$50.00 | \$150.00 | \$50.00 | \$150.00 | \$60.00 | \$180.00 | \$ 50.00 | \$150.00 | \$ 50.00 | \$150.00 |
| B | 12-3/4" DIAMETER CASING (t=.250") | 100 | LF | \$80.00 | \$8,000.00 | \$95.00 | \$9,500.00 | \$140.00 | \$14,000.00 | \$ 100.00 | \$10,000.00 | \$ 140.00 | \$14,000.00 |
| C | FOR SUBSTITUTING CASING (ADD ON TO "C" ABOVE) | | | | | | | | | | | | |
| a | 16" DIAMETER CASING (t=0.250") | 30 | LF | \$15.00 | \$450.00 | \$20.00 | \$600.00 | \$20.00 | \$600.00 | \$ 10.00 | \$300.00 | \$ 20.00 | \$600.00 |
| b | 16" DIAMETER CASING (t=0.281") | 5 | LF | \$22.00 | \$110.00 | \$25.00 | \$125.00 | \$27.00 | \$135.00 | \$ 20.00 | \$100.00 | \$ 25.00 | \$125.00 |
| c | 18-INCH DIAMETER CASING (t=0.250") | 5 | LF | \$25.00 | \$125.00 | \$30.00 | \$150.00 | \$32.00 | \$160.00 | \$ 30.00 | \$150.00 | \$ 30.00 | \$150.00 |
| d | 18" DIAMETER CASING (t=0.312") | 15 | LF | \$25.00 | \$375.00 | \$45.00 | \$675.00 | \$37.00 | \$555.00 | \$ 40.00 | \$600.00 | \$ 45.00 | \$675.00 |
| e | 20-INCH DIAMETER CASING (t=0.250") | 15 | LF | \$30.00 | \$450.00 | \$50.00 | \$750.00 | \$39.00 | \$585.00 | \$ 50.00 | \$750.00 | \$ 50.00 | \$750.00 |
| f | 20-INCH DIAMETER CASING (t=0.344") | 5 | LF | \$40.00 | \$200.00 | \$60.00 | \$300.00 | \$44.00 | \$220.00 | \$ 60.00 | \$300.00 | \$ 60.00 | \$300.00 |
| g | 24-INCH DIAMETER CASING (t=0.250") | 35 | LF | \$40.00 | \$1,400.00 | \$70.00 | \$2,450.00 | \$52.00 | \$1,820.00 | \$ 70.00 | \$2,450.00 | \$ 80.00 | \$2,800.00 |
| h | 24-INCH DIAMETER CASING (t=0.406") | 5 | LF | \$55.00 | \$275.00 | \$90.00 | \$450.00 | \$59.00 | \$295.00 | \$ 90.00 | \$450.00 | \$ 100.00 | \$500.00 |
| i | 30-INCH DIAMETER CASING (t=0.469") | 5 | LF | \$100.00 | \$500.00 | \$120.00 | \$600.00 | \$120.00 | \$600.00 | \$ 100.00 | \$500.00 | \$ 175.00 | \$875.00 |
| j | 36-INCH DIAMETER CASING (t=0.375") | 5 | LF | \$120.00 | \$600.00 | \$175.00 | \$875.00 | \$179.00 | \$895.00 | \$ 160.00 | \$800.00 | \$ 200.00 | \$1,000.00 |
| k | 36-INCH DIAMETER CASING (t=0.562") | 5 | LF | \$145.00 | \$725.00 | \$200.00 | \$1,000.00 | \$200.00 | \$1,000.00 | \$ 200.00 | \$1,000.00 | \$ 225.00 | \$1,125.00 |
| 21 | FOR GROUTING INCOMPLETE ENCASEING PIPE, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 16-INCH ENCASEING PIPE AND SMALLER | 5 | LF | \$9.00 | \$45.00 | \$20.00 | \$100.00 | \$10.00 | \$50.00 | \$ 10.00 | \$50.00 | \$ 15.00 | \$75.00 |
| B | 18-INCH ENCASEING PIPE AND LARGER | 5 | LF | \$19.00 | \$95.00 | \$25.00 | \$125.00 | \$21.00 | \$105.00 | \$ 20.00 | \$100.00 | \$ 25.00 | \$125.00 |
| 22 | FOR DRY-BORE, WITHOUT STEEL ENCASEMENT PIPE, OPENINGS NOT GREATER THAN 4-INCHES LARGER THAN O.D. OF PIPE BELLS, FOR THE INSERTION OF 6, 8 OR 12-INCH WATER MAINS, AS SPECIFIED. | | | | | | | | | | | | |
| A | FOR THE FIRST 10 LF (PER BORE SITE) | 10 | EA | \$250.00 | \$2,500.00 | \$250.00 | \$2,500.00 | \$300.00 | \$3,000.00 | \$ 400.00 | \$4,000.00 | \$ 300.00 | \$3,000.00 |
| B | FOR ADDITIONAL LENGTH (EXCLUDING FIRST 10 LF PER BORE SITE) | 150 | LF | \$20.00 | \$3,000.00 | \$25.00 | \$3,750.00 | \$30.00 | \$4,500.00 | \$ 40.00 | \$6,000.00 | \$ 20.00 | \$3,000.00 |
| 23 | FOR PUNCHING OR DRILLING, WITHOUT ENCASEMENT PIPE, OPENINGS 4-INCHES IN DIAMETER, FOR THE INSERTION OF 2-INCH WATER PIPE, AS SPECIFIED. | 125 | LF | \$20.00 | \$2,500.00 | \$20.00 | \$2,500.00 | \$20.00 | \$2,500.00 | \$ 30.00 | \$3,750.00 | \$ 20.00 | \$2,500.00 |
| 24 | FOR FURNISHING AND INSTALLING AIR RELEASE VALVES AS SPECIFIED AND AS DIRECTED BY THE ENGINEER, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | ON 24-INCH PIPE - 2-INCH RED BRASS OR DUCTILE IRON AIR RELEASE | 2 | EA | \$1,400.00 | \$2,800.00 | \$1,625.00 | \$3,250.00 | \$1,400.00 | \$2,800.00 | \$ 1,700.00 | \$3,400.00 | \$ 1,400.00 | \$2,800.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----|------------------------------|------------|---------------|-------------|-----------------|-------------|-------------|-------------|---------------------------|-------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| B | ON 16-INCH PIPE - 2-INCH RED BRASS OR DUCTILE IRON AIR RELEASE | 2 | EA | \$1,400.00 | \$2,800.00 | \$1,500.00 | \$3,000.00 | \$1,300.00 | \$2,600.00 | \$ 1,600.00 | \$3,200.00 | \$ 1,300.00 | \$2,600.00 |
| C | ON 12-INCH PIPE - 1-INCH AIR RELEASE | 1 | EA | \$800.00 | \$800.00 | \$800.00 | \$800.00 | \$900.00 | \$900.00 | \$ 900.00 | \$900.00 | \$ 800.00 | \$800.00 |
| D | ON 8-INCH PIPE - 1-INCH AIR RELEASE | 1 | EA | \$800.00 | \$800.00 | \$800.00 | \$800.00 | \$800.00 | \$800.00 | \$ 850.00 | \$850.00 | \$ 750.00 | \$750.00 |
| E | ON 6-INCH PIPE - 1-INCH AIR RELEASE | 1 | EA | \$800.00 | \$800.00 | \$800.00 | \$800.00 | \$700.00 | \$700.00 | \$ 800.00 | \$800.00 | \$ 725.00 | \$725.00 |
| 25 | FOR FURNISHING AND INSTALLING PERMANENT 2-INCH RED BRASS OR DUCTILE IRON BLOW-OFFS (STANDARD DETAIL #13), AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | ON 24-INCH PIPE | 1 | EA | \$1,600.00 | \$1,600.00 | \$1,700.00 | \$1,700.00 | \$2,000.00 | \$2,000.00 | \$ 1,900.00 | \$1,900.00 | \$ 2,300.00 | \$2,300.00 |
| B | ON 16-INCH PIPE | 1 | EA | \$1,325.00 | \$1,325.00 | \$1,400.00 | \$1,400.00 | \$1,500.00 | \$1,500.00 | \$ 1,500.00 | \$1,500.00 | \$ 1,550.00 | \$1,550.00 |
| C | ON 12-INCH PIPE | 1 | EA | \$1,200.00 | \$1,200.00 | \$1,100.00 | \$1,100.00 | \$1,300.00 | \$1,300.00 | \$ 1,300.00 | \$1,300.00 | \$ 1,200.00 | \$1,200.00 |
| D | ON 8-INCH PIPE | 1 | EA | \$1,000.00 | \$1,000.00 | \$1,100.00 | \$1,100.00 | \$1,300.00 | \$1,300.00 | \$ 1,200.00 | \$1,200.00 | \$ 1,050.00 | \$1,050.00 |
| E | ON 6-INCH PIPE | 1 | EA | \$1,000.00 | \$1,000.00 | \$1,100.00 | \$1,100.00 | \$1,200.00 | \$1,200.00 | \$ 1,100.00 | \$1,100.00 | \$ 1,000.00 | \$1,000.00 |
| F | ON 2-INCH PIPE | 5 | EA | \$900.00 | \$4,500.00 | \$900.00 | \$4,500.00 | \$1,100.00 | \$5,500.00 | \$ 1,000.00 | \$5,000.00 | \$ 900.00 | \$4,500.00 |
| 26 | FOR FURNISHING AND INSTALLING PERMANENT 2-INCH RED BRASS OR DUCTILE IRON BLOW-OFFS (STANDARD DETAIL #4), AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | ON 24-INCH PIPE (INCLUDING THRUST RING PER STANDARD DETAIL #10) | 1 | EA | \$1,800.00 | \$1,800.00 | \$2,000.00 | \$2,000.00 | \$1,800.00 | \$1,800.00 | \$ 1,800.00 | \$1,800.00 | \$ 2,450.00 | \$2,450.00 |
| B | ON 16-INCH PIPE (INCLUDING THRUST RING PER STANDARD DETAIL #10) | 1 | EA | \$1,100.00 | \$1,100.00 | \$1,200.00 | \$1,200.00 | \$1,200.00 | \$1,200.00 | \$ 1,300.00 | \$1,300.00 | \$ 1,600.00 | \$1,600.00 |
| C | ON 12-INCH PIPE | 1 | EA | \$700.00 | \$700.00 | \$700.00 | \$700.00 | \$800.00 | \$800.00 | \$ 800.00 | \$800.00 | \$ 800.00 | \$800.00 |
| D | ON 8-INCH PIPE | 1 | EA | \$600.00 | \$600.00 | \$700.00 | \$700.00 | \$800.00 | \$800.00 | \$ 600.00 | \$600.00 | \$ 650.00 | \$650.00 |
| E | ON 6-INCH PIPE | 1 | EA | \$500.00 | \$500.00 | \$700.00 | \$700.00 | \$700.00 | \$700.00 | \$ 500.00 | \$500.00 | \$ 550.00 | \$550.00 |
| 27 | FOR FURNISHING, USING, AND REMOVING TEMPORARY GALVANIZED STEEL PIPE, DUCTILE IRON OR RED BRASS 2-INCH BLOW-OFFS REQUIRED FOR TESTING | 5 | EA | \$100.00 | \$500.00 | \$250.00 | \$1,250.00 | \$400.00 | \$2,000.00 | \$ 400.00 | \$2,000.00 | \$ 300.00 | \$1,500.00 |
| 28 | FOR FURNISHING AND INSTALLING WATER SERVICES, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR COPPER TUBING (TYPE K) - OPEN CUT METHOD | | | | | | | | | | | | |
| a | 3/4-INCH TUBING | 275 | LF | \$12.00 | \$3,300.00 | \$14.00 | \$3,850.00 | \$16.00 | \$4,400.00 | \$ 18.00 | \$4,950.00 | \$ 15.00 | \$4,125.00 |
| b | 1-INCH TUBING | 5 | LF | \$14.00 | \$70.00 | \$16.00 | \$80.00 | \$18.00 | \$90.00 | \$ 20.00 | \$100.00 | \$ 17.00 | \$85.00 |
| B | FOR COPPER TUBING (TYPE k) - BY PUNCH METHOD | | | | | | | | | | | | |
| a | 3/4-INCH TUBING | 275 | LF | \$18.00 | \$4,950.00 | \$18.00 | \$4,950.00 | \$20.00 | \$5,500.00 | \$ 28.00 | \$7,700.00 | \$ 20.00 | \$5,500.00 |
| b | 1-INCH TUBING | 5 | LF | \$20.00 | \$100.00 | \$20.00 | \$100.00 | \$23.00 | \$115.00 | \$ 30.00 | \$150.00 | \$ 22.00 | \$110.00 |
| C | FOR WATER SERVICES INSTALLED AS PART OF MAIN LINE PIPE INSTALLATION | | | | | | | | | | | | |
| a | 3/4-INCH WATER SERVICES | 25 | EA | \$370.00 | \$9,250.00 | \$400.00 | \$10,000.00 | \$449.00 | \$11,225.00 | \$ 500.00 | \$12,500.00 | \$ 400.00 | \$10,000.00 |
| b | 1-INCH WATER SERVICES | 1 | EA | \$550.00 | \$550.00 | \$600.00 | \$600.00 | \$600.00 | \$600.00 | \$ 650.00 | \$650.00 | \$ 550.00 | \$550.00 |
| D | FOR WATER SERVICES INSTALLED ON EXISTING MAINS (EXISTING BY OTHERS OR EXISTING BY THE CONTRACTOR) | | | | | | | | | | | | |
| a | 3/4-INCH WATER SERVICES | 5 | EA | \$490.00 | \$2,450.00 | \$485.00 | \$2,425.00 | \$533.00 | \$2,665.00 | \$ 650.00 | \$3,250.00 | \$ 600.00 | \$3,000.00 |
| b | 1-INCH WATER SERVICES | 1 | EA | \$685.00 | \$685.00 | \$685.00 | \$685.00 | \$668.00 | \$668.00 | \$ 800.00 | \$800.00 | \$ 700.00 | \$700.00 |
| 29 | FOR CONNECTION TO EXISTING PRIVATE SERVICE PIPE (INSTALLED BY PLUMBER), AS SPECIFIED. THIS ITEM SHALL BE USED IN CONJUNCTION WITH THE NEW WATER SERVICES ITEM ABOVE. | | | | | | | | | | | | |
| A | 3/4-INCH | 1 | EA | \$50.00 | \$50.00 | \$50.00 | \$50.00 | \$55.00 | \$55.00 | \$ 50.00 | \$50.00 | \$ 50.00 | \$50.00 |
| B | 1-INCH | 1 | EA | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$82.00 | \$82.00 | \$ 75.00 | \$75.00 | \$ 75.00 | \$75.00 |
| 30 | FOR TRANSFERRING EXISTING WATER SERVICES TO PROPOSED WATER MAIN TO CONFORM TO CMUD STANDARDS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----|----|------------------------------|------------|---------------|------------|-----------------|------------|-------------|-------------|---------------------------|------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| A | LONG SIDE (3/4") - TYPE K COPPER | 10 | EA | \$775.00 | \$7,750.00 | \$850.00 | \$8,500.00 | \$925.00 | \$9,250.00 | \$ 1,050.00 | \$10,500.00 | \$ 900.00 | \$9,000.00 |
| B | LONG SIDE (1") - TYPE K COPPER | 1 | EA | \$900.00 | \$900.00 | \$950.00 | \$950.00 | \$1,009.00 | \$1,009.00 | \$ 1,200.00 | \$1,200.00 | \$ 1,000.00 | \$1,000.00 |
| C | SHORT SIDE (3/4") - TYPE K COPPER | 10 | EA | \$550.00 | \$5,500.00 | \$600.00 | \$6,000.00 | \$701.00 | \$7,010.00 | \$ 750.00 | \$7,500.00 | \$ 650.00 | \$6,500.00 |
| D | SHORT SIDE (1") - TYPE K COPPER | 1 | EA | \$675.00 | \$675.00 | \$700.00 | \$700.00 | \$785.00 | \$785.00 | \$ 900.00 | \$900.00 | \$ 750.00 | \$750.00 |
| E | FOR REPLACING EXISTING METER BOX WITH NEW CONCRETE METER BOX | 3 | EA | \$75.00 | \$225.00 | \$75.00 | \$225.00 | \$84.00 | \$252.00 | \$ 75.00 | \$225.00 | \$ 75.00 | \$225.00 |
| 31 | FOR SERVICE RENEWAL AND CONNECTION TO EXISTING TAIL PIECE OR PRIVATE SERVICE PIPE, AS SPECIFIED. (TO BE USED IN CONJUNCTION WITH TRANSFERRING WATER SERVICES ITEM ABOVE) | | | | | | | | | | | | |
| A | 3/4 INCH | 15 | EA | \$75.00 | \$1,125.00 | \$100.00 | \$1,500.00 | \$112.00 | \$1,680.00 | \$ 100.00 | \$1,500.00 | \$ 100.00 | \$1,500.00 |
| B | 1-INCH | 1 | EA | \$100.00 | \$100.00 | \$150.00 | \$150.00 | \$163.00 | \$163.00 | \$ 150.00 | \$150.00 | \$ 150.00 | \$150.00 |
| 32 | FOR CONNECTIONS TO EXISTING WATER MAINS AT NON-RP JUMPER LOCATIONS (INCLUDING LONG PATTERN SOLID SLEEVE), AS SPECIFIED, COMPLETE IN PLACE. | | | | | | | | | | | | |
| A | 24-INCH DIAMETER | 1 | EA | \$1,899.00 | \$1,899.00 | \$1,850.00 | \$1,850.00 | \$2,240.00 | \$2,240.00 | \$ 2,100.00 | \$2,100.00 | \$ 3,100.00 | \$3,100.00 |
| B | 16-INCH DIAMETER | 1 | EA | \$1,399.00 | \$1,399.00 | \$1,385.00 | \$1,385.00 | \$1,570.00 | \$1,570.00 | \$ 1,600.00 | \$1,600.00 | \$ 1,650.00 | \$1,650.00 |
| C | 12-INCH DIAMETER | 1 | EA | \$999.00 | \$999.00 | \$1,000.00 | \$1,000.00 | \$1,035.00 | \$1,035.00 | \$ 1,200.00 | \$1,200.00 | \$ 1,150.00 | \$1,150.00 |
| D | 8-INCH DIAMETER | 2 | EA | \$799.00 | \$1,598.00 | \$800.00 | \$1,600.00 | \$875.00 | \$1,750.00 | \$ 1,000.00 | \$2,000.00 | \$ 1,050.00 | \$2,100.00 |
| E | 6-INCH DIAMETER | 2 | EA | \$699.00 | \$1,398.00 | \$700.00 | \$1,400.00 | \$785.00 | \$1,570.00 | \$ 800.00 | \$1,600.00 | \$ 900.00 | \$1,800.00 |
| F | 2-INCH DIAMETER | 1 | EA | \$499.00 | \$499.00 | \$500.00 | \$500.00 | \$449.00 | \$449.00 | \$ 600.00 | \$600.00 | \$ 500.00 | \$500.00 |
| 33 | FOR CONNECTIONS TO EXISTING WATER MAINS AT RP JUMPER LOCATIONS, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR FURNISHING, USING, AND REMOVING A 2-INCH DIAMETER REDUCED PRESSURE (RP) PRINCIPLE BACKFLOW PREVENTER JUMPER PER STANDARD DETAILS #12-B | 7 | EA | \$250.00 | \$1,750.00 | \$300.00 | \$2,100.00 | \$555.00 | \$3,885.00 | \$ 400.00 | \$2,800.00 | \$ 200.00 | \$1,400.00 |
| B | FOR REMOVING/REPLACING THE RP JUMPER DAILY DUE TO LOCATION AND/OR RESTRICTIONS IMPOSED BY NC-DOT OR THE ENGINEER (ADD ON TO A. ABOVE) (PAYMENT IS LIMITED TO ONCE PER PROJECT) | 1 | EA | \$25.00 | \$25.00 | \$50.00 | \$50.00 | \$112.00 | \$112.00 | \$ 100.00 | \$100.00 | \$ 100.00 | \$100.00 |
| C | FOR COMPLETING A CONNECTION TO AN EXISTING MAIN (INCLUDING LONG PATTERN SOLID SLEEVE) | | | | | | | | | | | | |
| a | 24-INCH DIAMETER | 1 | EA | \$1,899.00 | \$1,899.00 | \$1,850.00 | \$1,850.00 | \$2,244.00 | \$2,244.00 | \$ 2,100.00 | \$2,100.00 | \$ 2,800.00 | \$2,800.00 |
| b | 16-INCH DIAMETER | 1 | EA | \$1,380.00 | \$1,380.00 | \$1,385.00 | \$1,385.00 | \$1,570.00 | \$1,570.00 | \$ 1,600.00 | \$1,600.00 | \$ 1,500.00 | \$1,500.00 |
| c | 12-INCH DIAMETER | 1 | EA | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$954.00 | \$954.00 | \$ 1,200.00 | \$1,200.00 | \$ 1,000.00 | \$1,000.00 |
| d | 8-INCH DIAMETER | 2 | EA | \$799.00 | \$1,598.00 | \$800.00 | \$1,600.00 | \$1,038.00 | \$2,076.00 | \$ 1,000.00 | \$2,000.00 | \$ 900.00 | \$1,800.00 |
| e | 6-INCH DIAMETER | 3 | EA | \$699.00 | \$2,097.00 | \$700.00 | \$2,100.00 | \$925.00 | \$2,775.00 | \$ 800.00 | \$2,400.00 | \$ 800.00 | \$2,400.00 |
| f | 2-INCH DIAMETER | 2 | EA | \$499.00 | \$998.00 | \$500.00 | \$1,000.00 | \$448.00 | \$896.00 | \$ 600.00 | \$1,200.00 | \$ 500.00 | \$1,000.00 |
| D | FOR HYDROSTATIC TESTING A 16-INCH OR 24-INCH STUB OUT | 1 | EA | \$100.00 | \$100.00 | \$100.00 | \$100.00 | \$112.00 | \$112.00 | \$ 100.00 | \$100.00 | \$ 100.00 | \$100.00 |
| 34 | FOR FURNISHING AND INSTALLING A LOCKOUT/TAGOUT DEVICE AT THE MAINLINE ISOLATION VALVE, AS SPECIFIED | 1 | EA | \$100.00 | \$100.00 | \$100.00 | \$100.00 | \$110.00 | \$110.00 | \$ 100.00 | \$100.00 | \$ 100.00 | \$100.00 |
| 35 | FOR ABANDONMENT OF EXISTING WATER MAINS, AS SPECIFIED ON PLANS AND AS DIRECTED BY THE ENGINEER | | | | | | | | | | | | |
| A | CUT AND PLUG (WATERTIGHT) EXISTING WATER MAINS | | | | | | | | | | | | |
| a | 24-INCH MAIN | 1 | EA | \$1,000.00 | \$1,000.00 | \$1,200.00 | \$1,200.00 | \$1,485.00 | \$1,485.00 | \$ 1,400.00 | \$1,400.00 | \$ 1,500.00 | \$1,500.00 |
| b | 16-INCH MAIN | 1 | EA | \$800.00 | \$800.00 | \$900.00 | \$900.00 | \$1,037.00 | \$1,037.00 | \$ 1,100.00 | \$1,100.00 | \$ 1,100.00 | \$1,100.00 |
| c | 12-INCH MAIN | 1 | EA | \$590.00 | \$590.00 | \$600.00 | \$600.00 | \$560.00 | \$560.00 | \$ 800.00 | \$800.00 | \$ 600.00 | \$600.00 |
| d | 8-INCH MAIN | 1 | EA | \$425.00 | \$425.00 | \$500.00 | \$500.00 | \$505.00 | \$505.00 | \$ 700.00 | \$700.00 | \$ 500.00 | \$500.00 |
| e | 6-INCH MAIN | 1 | EA | \$425.00 | \$425.00 | \$450.00 | \$450.00 | \$393.00 | \$393.00 | \$ 600.00 | \$600.00 | \$ 450.00 | \$450.00 |
| f | 2-INCH MAIN | 3 | EA | \$350.00 | \$1,050.00 | \$350.00 | \$1,050.00 | \$112.00 | \$336.00 | \$ 500.00 | \$1,500.00 | \$ 350.00 | \$1,050.00 |
| B | REMOVING EXISTING VALVE BOXES AND ABANDONING EXISTING VALVE | 4 | EA | \$100.00 | \$400.00 | \$100.00 | \$400.00 | \$124.00 | \$496.00 | \$ 100.00 | \$400.00 | \$ 100.00 | \$400.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|----|------------------------------|--------------|---------------|--------------|-----------------|--------------|------------|--------------|---------------------------|--------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| 36 | FOR OFF-SITE DISPOSAL OF WATER AT THE TIME OF DISINFECTION AS SPECIFIED AND AS DIRECTED BY THE ENGINEER | | | | | | | | | | | | |
| A | FOR 24-INCH PIPE | 500 | LF | \$0.50 | \$250.00 | \$1.00 | \$500.00 | \$0.55 | \$275.00 | \$ 1.00 | \$500.00 | \$ 0.50 | \$250.00 |
| B | FOR 16-INCH PIPE | 500 | LF | \$0.50 | \$250.00 | \$1.00 | \$500.00 | \$0.50 | \$250.00 | \$ 1.00 | \$500.00 | \$ 0.50 | \$250.00 |
| C | FOR 12-INCH PIPE | 2,300 | LF | \$0.50 | \$1,150.00 | \$0.50 | \$1,150.00 | \$0.20 | \$460.00 | \$ 0.50 | \$1,150.00 | \$ 0.50 | \$1,150.00 |
| D | FOR 8-INCH PIPE | 2,300 | LF | \$0.50 | \$1,150.00 | \$0.50 | \$1,150.00 | \$0.18 | \$414.00 | \$ 0.50 | \$1,150.00 | \$ 0.50 | \$1,150.00 |
| E | FOR 6-INCH PIPE | 1,600 | LF | \$0.50 | \$800.00 | \$0.50 | \$800.00 | \$0.17 | \$272.00 | \$ 0.50 | \$800.00 | \$ 0.50 | \$800.00 |
| F | FOR 2-INCH PIPE | 1,000 | LF | \$0.50 | \$500.00 | \$0.50 | \$500.00 | \$0.15 | \$150.00 | \$ 0.50 | \$500.00 | \$ 0.50 | \$500.00 |
| 37 | FOR ON-SITE DISPOSAL OF WATER AT THE TIME OF DISINFECTION, AS SPECIFIED, AND AS DIRECTED BY THE ENGINEER | 4 | EA | \$150.00 | \$600.00 | \$200.00 | \$800.00 | \$195.00 | \$780.00 | \$ 200.00 | \$800.00 | \$ 250.00 | \$1,000.00 |
| 38 | FOR ADJUSTING EXISTING VALVES BOXES, AS SPECIFIED, COMPLETE IN PLACE | 5 | EA | \$100.00 | \$500.00 | \$150.00 | \$750.00 | \$195.00 | \$975.00 | \$ 100.00 | \$500.00 | \$ 175.00 | \$875.00 |
| 39 | FOR REPLACING SANITARY SEWER MAINS, AS SPECIFIED AND AS DIRECTED BY THE ENGINEER | | | | | | | | | | | | |
| A | FOR REMOVING EXISTING 8-INCH SEWER MAINS REPLACING SAME WITH DUCTILE IRON PIPE (PRESSURE CLASS 350) COMPLETE IN PLACE | 10 | LF | \$50.00 | \$500.00 | \$60.00 | \$600.00 | \$38.00 | \$380.00 | \$ 50.00 | \$500.00 | \$ 41.00 | \$410.00 |
| B | FOR REMOVING EXISTING 6-INCH SANITARY SEWER LATERALS AND REPLACING SAME WITH DUCTILE IRON PIPE (PRESSURE CLASS 350) COMPLETE IN PLACE | 10 | LF | \$40.00 | \$400.00 | \$50.00 | \$500.00 | \$34.00 | \$340.00 | \$ 40.00 | \$400.00 | \$ 36.00 | \$360.00 |
| C | FOR REMOVING EXISTING 4-INCH SANITARY SEWER LATERALS AND REPLACING SAME WITH DUCTILE IRON PIPE (PRESSURE CLASS 350) COMPLETE IN PLACE | 15 | LF | \$30.00 | \$450.00 | \$35.00 | \$525.00 | \$30.00 | \$450.00 | \$ 30.00 | \$450.00 | \$ 30.00 | \$450.00 |
| 40 | FOR RELOCATING UNDERGROUND CABLES/PLASTIC GAS MAINS AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | RELOCATING PHONE (FIBER OPTICS) CABLES | 50 | LF | \$3.00 | \$150.00 | \$3.00 | \$150.00 | \$3.00 | \$150.00 | \$ 4.00 | \$200.00 | \$ 3.00 | \$150.00 |
| B | RELOCATING PHONE (NON-FIBER OPTICS) CABLES | 500 | LF | \$2.00 | \$1,000.00 | \$3.00 | \$1,500.00 | \$3.00 | \$1,500.00 | \$ 4.00 | \$2,000.00 | \$ 3.00 | \$1,500.00 |
| C | RELOCATING POWER CABLES | 50 | LF | \$3.00 | \$150.00 | \$3.00 | \$150.00 | \$3.00 | \$150.00 | \$ 4.00 | \$200.00 | \$ 3.00 | \$150.00 |
| D | RELOCATING CABLE TV CABLES | 50 | LF | \$3.00 | \$150.00 | \$3.00 | \$150.00 | \$3.00 | \$150.00 | \$ 4.00 | \$200.00 | \$ 3.00 | \$150.00 |
| E | RELOCATING PLASTIC NATURAL GAS MAINS | 50 | LF | \$3.00 | \$150.00 | \$3.00 | \$150.00 | \$3.00 | \$150.00 | \$ 4.00 | \$200.00 | \$ 3.00 | \$150.00 |
| 41 | FOR THE ADDITIONAL COST OF RESTRICTED WORK HOURS OF 9:00 AM TO 4:00 PM, PER LINEAR FOOT OF CONSTRUCTION, AS SPECIFIED | 425 | LF | \$3.00 | \$1,275.00 | \$3.00 | \$1,275.00 | \$3.50 | \$1,487.50 | \$ 4.00 | \$1,700.00 | \$ 5.00 | \$2,125.00 |
| 42 | FOR THE ADDITIONAL COST OF RESTRICTED WORK HOURS OF 6:00PM TO 6:00 AM, AT NIGHT AND/OR WEEKENDS OF 6:00 PM FRIDAY TO 6:00 AM MONDAY, PER LINEAR FOOT OF CONSTRUCTION, AS SPECIFIED | 150 | LF | \$5.00 | \$750.00 | \$5.00 | \$750.00 | \$3.00 | \$450.00 | \$ 8.00 | \$1,200.00 | \$ 8.00 | \$1,200.00 |
| 43 | FOR THE ADDITIONAL COST OF RESTRICTED SPOIL AREAS, PER LINEAR FOOT OF CONSTRUCTION, AS SPECIFIED, COMPLETE | 175 | LF | \$2.00 | \$350.00 | \$4.00 | \$700.00 | \$3.50 | \$612.50 | \$ 4.00 | \$700.00 | \$ 5.00 | \$875.00 |
| | TOTAL BID WATER | | | | \$711,764.00 | | \$720,914.00 | | \$768,985.00 | | \$823,165.00 | | \$873,852.50 |
| | SECTION THREE - SANITARY SEWER | | | | | | | | | | | | |
| 1 | FOR FURNISHING AND INSTALLING 8-INCH SANITARY SEWER PIPE, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 0'-6' DEPTH | 750 | LF | \$26.00 | \$19,500.00 | \$22.00 | \$16,500.00 | \$24.00 | \$18,000.00 | \$ 25.00 | \$18,750.00 | \$ 24.50 | \$18,375.00 |
| B | 6'-8' DEPTH | 2,500 | LF | \$28.00 | \$70,000.00 | \$23.00 | \$57,500.00 | \$25.00 | \$62,500.00 | \$ 28.00 | \$70,000.00 | \$ 25.50 | \$63,750.00 |
| C | 8'-10' DEPTH | 2,500 | LF | \$30.00 | \$75,000.00 | \$25.00 | \$62,500.00 | \$26.00 | \$65,000.00 | \$ 31.00 | \$77,500.00 | \$ 29.50 | \$73,750.00 |
| D | 10'-12' DEPTH | 900 | LF | \$36.00 | \$32,400.00 | \$28.00 | \$25,200.00 | \$30.00 | \$27,000.00 | \$ 35.00 | \$31,500.00 | \$ 36.50 | \$32,850.00 |
| E | 12'-14' DEPTH | 500 | LF | \$40.00 | \$20,000.00 | \$35.00 | \$17,500.00 | \$36.00 | \$18,000.00 | \$ 40.00 | \$20,000.00 | \$ 46.50 | \$23,250.00 |
| F | 14'-16' DEPTH | 250 | LF | \$45.00 | \$11,250.00 | \$48.00 | \$12,000.00 | \$55.00 | \$13,750.00 | \$ 49.00 | \$12,250.00 | \$ 56.50 | \$14,125.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----|----|------------------------------|-------------|---------------|-------------|-----------------|-------------|------------|-------------|---------------------------|-------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| G | 16'-18' DEPTH | 75 | LF | \$70.00 | \$5,250.00 | \$70.00 | \$5,250.00 | \$75.00 | \$5,625.00 | \$ 70.00 | \$5,250.00 | \$ 81.50 | \$6,112.50 |
| H | 18'-20' DEPTH | 20 | LF | \$100.00 | \$2,000.00 | \$100.00 | \$2,000.00 | \$95.00 | \$1,900.00 | \$ 100.00 | \$2,000.00 | \$ 112.50 | \$2,250.00 |
| I | 20' AND DEEPER | 5 | LF | \$150.00 | \$750.00 | \$140.00 | \$700.00 | \$150.00 | \$750.00 | \$ 140.00 | \$700.00 | \$ 152.50 | \$762.50 |
| 2 | FOR SUBSTITUTING 8-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) AS SPECIFIED, COMPLETE IN PLACE | 950 | LF | \$13.00 | \$12,350.00 | \$12.00 | \$11,400.00 | \$13.00 | \$12,350.00 | \$ 12.00 | \$11,400.00 | \$ 17.00 | \$16,150.00 |
| 3 | FOR SEWER SERVICE LATERAL CONNECTIONS TO THE MAIN, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | INTO MANHOLES (REGARDLESS OF SIZE) | | | | | | | | | | | | |
| a | AT THE INVERT | 2 | EA | \$75.00 | \$150.00 | \$75.00 | \$150.00 | \$85.00 | \$170.00 | \$ 100.00 | \$200.00 | \$ 75.00 | \$150.00 |
| b | ELEVATED, INCLUDING BASIC 0'-3' DEPTH INSIDE DROP INCLUDING BEND AND TEE (4" OR 6" DIAMETER ONLY) | 1 | EA | \$300.00 | \$300.00 | \$300.00 | \$300.00 | \$110.00 | \$110.00 | \$ 100.00 | \$100.00 | \$ 150.00 | \$150.00 |
| c | FOR EXTRA DEPTH OF 4" OR 6" INSIDE DROP | 5 | VF | \$10.00 | \$50.00 | \$10.00 | \$50.00 | \$55.00 | \$275.00 | \$ 20.00 | \$100.00 | \$ 11.00 | \$55.00 |
| B | INTO TEES (PVC OR VCP) (4" AND 6" ONLY) | 10 | EA | \$75.00 | \$750.00 | \$75.00 | \$750.00 | \$60.00 | \$600.00 | \$ 50.00 | \$500.00 | \$ 50.00 | \$500.00 |
| C | INTO TEES (DIP) (4" AND 6" ONLY) | 4 | EA | \$300.00 | \$1,200.00 | \$300.00 | \$1,200.00 | \$365.00 | \$1,460.00 | \$ 300.00 | \$1,200.00 | \$ 350.00 | \$1,400.00 |
| D | FOR 4" OR 6" CLEAN OUTS, COMPLETE WITH STAND PIPE AND REMOVABLE AIRTIGHT PLUG | 15 | EA | \$150.00 | \$2,250.00 | \$150.00 | \$2,250.00 | \$160.00 | \$2,400.00 | \$ 150.00 | \$2,250.00 | \$ 150.00 | \$2,250.00 |
| E | FOR 4" x 4" TIMBER LOCATOR POSTS | 15 | EA | \$10.00 | \$150.00 | \$10.00 | \$150.00 | \$10.00 | \$150.00 | \$ 10.00 | \$150.00 | \$ 10.00 | \$150.00 |
| F | FOR INSTALLATION ON EXISTING MAINS (EXISTING BY OTHERS OR BY THE CONTRACTOR), (ADD ON TO A.(a), A.(b), B, OR C ABOVE) | 5 | EA | \$350.00 | \$1,750.00 | \$400.00 | \$2,000.00 | \$120.00 | \$600.00 | \$ 400.00 | \$2,000.00 | \$ 500.00 | \$2,500.00 |
| 4 | FOR SEWER SERVICE LATERALS AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR 4-INCH (SCHEDULE 40 PVC OR SOIL) PIPE - OPEN CUT | | | | | | | | | | | | |
| a | 0'-6' DEPTH | 100 | LF | \$14.00 | \$1,400.00 | \$14.00 | \$1,400.00 | \$17.00 | \$1,700.00 | \$ 14.00 | \$1,400.00 | \$ 16.00 | \$1,600.00 |
| b | 6'-10' DEPTH | 175 | LF | \$17.00 | \$2,975.00 | \$18.00 | \$3,150.00 | \$23.00 | \$4,025.00 | \$ 18.00 | \$3,150.00 | \$ 22.00 | \$3,850.00 |
| c | 10'-14' DEPTH | 25 | LF | \$27.00 | \$675.00 | \$28.00 | \$700.00 | \$29.00 | \$725.00 | \$ 28.00 | \$700.00 | \$ 30.00 | \$750.00 |
| d | 14'-18' DEPTH | 10 | LF | \$44.00 | \$440.00 | \$44.00 | \$440.00 | \$43.00 | \$430.00 | \$ 44.00 | \$440.00 | \$ 50.00 | \$500.00 |
| e | 18' AND DEEPER | 5 | LF | \$65.00 | \$325.00 | \$65.00 | \$325.00 | \$75.00 | \$375.00 | \$ 70.00 | \$350.00 | \$ 75.00 | \$375.00 |
| B | FOR SUBSTITUTING 6-INCH (SCHEDULE 40 PVC OR SOIL) PIPE. (ADD ON TO "A" ABOVE) | 10 | LF | \$7.00 | \$70.00 | \$3.00 | \$30.00 | \$5.50 | \$55.00 | \$ 3.00 | \$30.00 | \$ 7.00 | \$70.00 |
| C | FOR SUBSTITUTING 4-INCH (PRESSURE CLASS 350 DIP) (ADD ON TO "A" ABOVE) | 25 | LF | \$18.00 | \$450.00 | \$16.00 | \$400.00 | \$11.00 | \$275.00 | \$ 16.00 | \$400.00 | \$ 16.00 | \$400.00 |
| D | FOR SUBSTITUTING 6-INCH (PRESSURE CLASS 350 DIP) (ADD ON TO "A" ABOVE) | 5 | LF | \$12.00 | \$60.00 | \$14.00 | \$70.00 | \$9.00 | \$45.00 | \$ 12.00 | \$60.00 | \$ 18.00 | \$90.00 |
| E | FOR MOBILIZATION, EXCAVATION, SHORING AND BACKFILL OF THE BORE PIT | | | | | | | | | | | | |
| a | 0'-5' DEPTH | 2 | EA | \$400.00 | \$800.00 | \$400.00 | \$800.00 | \$600.00 | \$1,200.00 | \$ 400.00 | \$800.00 | \$ 200.00 | \$400.00 |
| b | EACH ADDITIONAL FOOT OF DEPTH | 3 | VF | \$50.00 | \$150.00 | \$50.00 | \$150.00 | \$60.00 | \$180.00 | \$ 40.00 | \$120.00 | \$ 50.00 | \$150.00 |
| F | FOR LATERAL PIPE BY THE DRY BORE WITHOUT ENCASEMENT METHOD | | | | | | | | | | | | |
| a | 4-INCH PRESSURE CLASS 350 DIP | 50 | LF | \$50.00 | \$2,500.00 | \$50.00 | \$2,500.00 | \$55.00 | \$2,750.00 | \$ 50.00 | \$2,500.00 | \$ 47.00 | \$2,350.00 |
| b | 6-INCH PRESSURE CLASS 350 DIP | 10 | LF | \$55.00 | \$550.00 | \$55.00 | \$550.00 | \$60.00 | \$600.00 | \$ 55.00 | \$550.00 | \$ 52.00 | \$520.00 |
| 5 | FOR DRY-BORING 18-INCH STEEL CASING PIPE AND INSTALLING 8-INCH DUCTILE IRON PIPE (PRESSURE CLASS 350) WITH NECESSARY MORTAR END SEALINGS AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | MOBILIZATION, EXCAVATION, SHORING AND BACKFILL OF THE BORE PIT | | | | | | | | | | | | |
| a | 0'-5' DEPTH | 2 | EA | \$500.00 | \$1,000.00 | \$500.00 | \$1,000.00 | \$600.00 | \$1,200.00 | \$ 500.00 | \$1,000.00 | \$ 200.00 | \$400.00 |
| b | EACH ADDITIONAL FOOT OF DEPTH | 6 | VF | \$100.00 | \$600.00 | \$100.00 | \$600.00 | \$60.00 | \$360.00 | \$ 100.00 | \$600.00 | \$ 50.00 | \$300.00 |
| B | 18-INCH DIAMETER CASING (t= .250") | | | | | | | | | | | | |
| a | FOR THE FIRST 40 LF (PER BORE SITE) | 20 | LF | \$175.00 | \$3,500.00 | \$200.00 | \$4,000.00 | \$180.00 | \$3,600.00 | \$ 200.00 | \$4,000.00 | \$ 180.00 | \$3,600.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|----|------------------------------|-------------|---------------|-------------|-----------------|-------------|-------------|-------------|---------------------------|-------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| b | FOR ADDITIONAL LENGTH (EXCLUDING FIRST 40 LF PER BORE SITE) | 25 | LF | \$175.00 | \$4,375.00 | \$200.00 | \$5,000.00 | \$180.00 | \$4,500.00 | \$ 200.00 | \$5,000.00 | \$ 190.00 | \$4,750.00 |
| C | 18-INCH DIAMETER CASING (±.312") (RAILWAY CROSSINGS) | | | | | | | | | | | | |
| a | FOR THE FIRST 40 LF (PER BORE SITE) | 20 | LF | \$175.00 | \$3,500.00 | \$210.00 | \$4,200.00 | \$222.00 | \$4,440.00 | \$ 210.00 | \$4,200.00 | \$ 200.00 | \$4,000.00 |
| b | FOR ADDITIONAL LENGTH (EXCLUDING FIRST 40 LF PER BORE SITE) | 5 | LF | \$175.00 | \$875.00 | \$210.00 | \$1,050.00 | \$222.00 | \$1,110.00 | \$ 210.00 | \$1,050.00 | \$ 210.00 | \$1,050.00 |
| D | ANTI-FLOTATION SPIDERS/SPACERS/INSULATORS | 6 | EA | \$100.00 | \$600.00 | \$120.00 | \$720.00 | \$115.00 | \$690.00 | \$ 100.00 | \$600.00 | \$ 100.00 | \$600.00 |
| 6 | FOR TESTING FOR EXFILTRATION AS SPECIFIED, COMPLETE | | | | | | | | | | | | |
| A | SANITARY SEWER MAINS | 6,000 | LF | \$0.10 | \$600.00 | \$0.20 | \$1,200.00 | \$0.25 | \$1,500.00 | \$ 0.20 | \$1,200.00 | \$ 0.30 | \$1,800.00 |
| B | SANITARY SEWER MANHOLES | 20 | EA | \$100.00 | \$2,000.00 | \$100.00 | \$2,000.00 | \$140.00 | \$2,800.00 | \$ 100.00 | \$2,000.00 | \$ 150.00 | \$3,000.00 |
| 7 | FOR BASIC 0'-6" DEPTH, 4-FOOT DIAMETER MANHOLES AS SPECIFIED, BACKFILLED COMPLETE IN PLACE | | | | | | | | | | | | |
| A | WITH GROUTED ON FRAME AND COVER | 20 | EA | \$1,100.00 | \$22,000.00 | \$1,450.00 | \$29,000.00 | \$1,100.00 | \$22,000.00 | \$ 1,450.00 | \$29,000.00 | \$ 1,050.00 | \$21,000.00 |
| B | IN ADDITION TO ITEM A (ABOVE), THE ADDITIONAL COST TO BOLT THE FRAME TO THE MANHOLE | 1 | EA | \$50.00 | \$50.00 | \$50.00 | \$50.00 | \$50.00 | \$50.00 | \$ 50.00 | \$50.00 | \$ 50.00 | \$50.00 |
| 8 | FOR EXTRA DEPTH, ALL 4-FOOT DIAMETER MANHOLES AS SPECIFIED, BACKFILLED, COMPLETE IN PLACE | 65 | VF | \$85.00 | \$5,525.00 | \$100.00 | \$6,500.00 | \$120.00 | \$7,800.00 | \$ 100.00 | \$6,500.00 | \$ 110.00 | \$7,150.00 |
| 9 | FOR OUTSIDE DROPS AT MANHOLES, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR BASIC 0'-3' DEPTH INCLUDING BEND AND TEE | 1 | EA | \$1,150.00 | \$1,150.00 | \$1,300.00 | \$1,300.00 | \$1,150.00 | \$1,150.00 | \$ 1,100.00 | \$1,100.00 | \$ 1,150.00 | \$1,150.00 |
| B | FOR EXTRA DEPTH (EXCLUDING FIRST 3 VERTICAL FEET) | 3 | VF | \$50.00 | \$150.00 | \$100.00 | \$300.00 | \$120.00 | \$360.00 | \$ 50.00 | \$150.00 | \$ 100.00 | \$300.00 |
| C | FOR CONNECTION TO EXISTING MANHOLE - ADD ON TO ITEM A & B ABOVE | 1 | EA | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$550.00 | \$550.00 | \$ 500.00 | \$500.00 | \$ 500.00 | \$500.00 |
| 10 | FOR INSIDE DROPS AT MANHOLES, AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | FOR BASIC 0'-3' DEPTH INCLUDING BEND | 1 | EA | \$500.00 | \$500.00 | \$600.00 | \$600.00 | \$500.00 | \$500.00 | \$ 400.00 | \$400.00 | \$ 300.00 | \$300.00 |
| B | FOR EXTRA DEPTH (EXCLUDING FIRST 3 VERTICAL FEET) | 3 | VF | \$20.00 | \$60.00 | \$20.00 | \$60.00 | \$11.00 | \$33.00 | \$ 20.00 | \$60.00 | \$ 12.00 | \$36.00 |
| C | FOR CONNECTION TO EXISTING MANHOLE - ADD ON TO ITEM A & B ABOVE | 1 | EA | \$250.00 | \$250.00 | \$300.00 | \$300.00 | \$320.00 | \$320.00 | \$ 400.00 | \$400.00 | \$ 300.00 | \$300.00 |
| 11 | FOR CONNECTION TO THE EXISTING MANHOLES, AS SPECIFIED, COMPLETE IN PLACE | 6 | EA | \$500.00 | \$3,000.00 | \$800.00 | \$4,800.00 | \$1,200.00 | \$7,200.00 | \$ 1,000.00 | \$6,000.00 | \$ 1,100.00 | \$6,600.00 |
| 12 | FOR CONNECTION TO EXISTING STUB-OUTS, AS SPECIFIED, COMPLETE IN PLACE | 1 | EA | \$250.00 | \$250.00 | \$100.00 | \$100.00 | \$325.00 | \$325.00 | \$ 100.00 | \$100.00 | \$ 300.00 | \$300.00 |
| 13 | FOR CONNECTION TO EXISTING SANITARY SEWER MAIN WITH STRADDLE TYPE MANHOLES, AS SPECIFIED, COMPLETE IN PLACE (MANHOLE WILL BE PAID FOR IN MANHOLE PAY ITEMS) | 1 | EA | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,200.00 | \$1,200.00 | \$ 1,000.00 | \$1,000.00 | \$ 1,200.00 | \$1,200.00 |
| 14 | FOR REMOVING AND REPLACING MANHOLE STEPS IN AN EXISTING MANHOLE, AS SPECIFIED, COMPLETE IN PLACE | 3 | EA | \$49.00 | \$147.00 | \$50.00 | \$150.00 | \$60.00 | \$180.00 | \$ 50.00 | \$150.00 | \$ 50.00 | \$150.00 |
| 15 | FOR RELOCATING UNDERGROUND CABLES/PLASTIC NATURAL GAS MAINS AS SPECIFIED, COMPLETE IN PLACE | | | | | | | | | | | | |
| A | RELOCATING PHONE (FIBER OPTICS) CABLES | 50 | LF | \$5.00 | \$250.00 | \$4.00 | \$200.00 | \$15.00 | \$750.00 | \$ 6.00 | \$300.00 | \$ 5.00 | \$250.00 |
| B | RELOCATING PHONE (NON-FIBER OPTICS) CABLES | 150 | LF | \$5.00 | \$750.00 | \$4.00 | \$600.00 | \$15.00 | \$2,250.00 | \$ 6.00 | \$900.00 | \$ 5.00 | \$750.00 |
| C | RELOCATING POWER CABLES | 50 | LF | \$5.00 | \$250.00 | \$4.00 | \$200.00 | \$15.00 | \$750.00 | \$ 6.00 | \$300.00 | \$ 5.00 | \$250.00 |
| D | RELOCATING CABLE TV CABLES | 50 | LF | \$5.00 | \$250.00 | \$4.00 | \$200.00 | \$15.00 | \$750.00 | \$ 6.00 | \$300.00 | \$ 5.00 | \$250.00 |
| E | RELOCATING PLASTIC NATURAL GAS MAINS | 225 | LF | \$5.00 | \$1,125.00 | \$4.00 | \$900.00 | \$15.00 | \$3,375.00 | \$ 6.00 | \$1,350.00 | \$ 5.00 | \$1,125.00 |
| 16 | FOR THE ADDITIONAL COST OF RESTRICTED WORK HOURS OF 9:00 AM TO 4:00 PM, PER LINEAR FOOT OF CONSTRUCTION, AS SPECIFIED | 725 | LF | \$4.00 | \$2,900.00 | \$4.00 | \$2,900.00 | \$3.50 | \$2,537.50 | \$ 4.00 | \$2,900.00 | \$ 6.00 | \$4,350.00 |
| 17 | FOR THE ADDITIONAL COST OF RESTRICTED WORK HOURS OF 6:00 PM TO 6:00 AM AT NIGHT AND/OR WEEKENDS OF 6:00 PM FRIDAY TO 6:00 AM MONDAY, PER LINEAR FOOT OF CONSTRUCTION, AS SPECIFIED | 75 | LF | \$8.00 | \$600.00 | \$8.00 | \$600.00 | \$6.50 | \$487.50 | \$ 8.00 | \$600.00 | \$ 12.00 | \$900.00 |

| FY 13 CONTRACT 5 - STREET MAIN EXTENSIONS | | | | 1 | | 2 | | 3 | | 4 | | 5 | |
|-------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------|-----|----|------------------------------|----------------|---------------|----------------|-----------------|----------------|-------------|----------------|---------------------------|----------------|
| | | | | Sanders Utility Cosntruction | | Davis Grading | | Dellinger, Inc. | | R.H. Price | | State Utility Contractors | |
| 18 | FOR THE ADDITIONAL COST OF RESTRICTED SPOIL AREAS, PER LINEAR FOOT OF CONSTRUCTION AS SPECIFIED, COMPLETE | | | | | | | | | | | | |
| A | 0'-6' DEPTH | 220 | LF | \$3.00 | \$660.00 | \$4.00 | \$880.00 | \$4.50 | \$990.00 | \$ 4.00 | \$880.00 | \$ 6.00 | \$1,320.00 |
| B | 6'-12' DEPTH | 200 | LF | \$6.00 | \$1,200.00 | \$7.00 | \$1,400.00 | \$7.50 | \$1,500.00 | \$ 8.00 | \$1,600.00 | \$ 8.00 | \$1,600.00 |
| C | 12'-18' DEPTH | 190 | LF | \$10.00 | \$1,900.00 | \$11.00 | \$2,090.00 | \$13.00 | \$2,470.00 | \$ 12.00 | \$2,280.00 | \$ 12.00 | \$2,280.00 |
| D | 18' AND DEEPER | 25 | LF | \$18.00 | \$450.00 | \$19.00 | \$475.00 | \$19.00 | \$475.00 | \$ 20.00 | \$500.00 | \$ 20.00 | \$500.00 |
| 19 | FOR MOBILIZATION, EXCAVATION, BACKFILL, AND RAISING BURIED MANHOLES AS SPECIFIED COMPLETE IN PLACE | | | | | | | | | | | | |
| A | 4-FOOT DIAMETER MANHOLES | | | | | | | | | | | | |
| a | RAISE 0 - 2' | 10 | EA | \$300.00 | \$3,000.00 | \$350.00 | \$3,500.00 | \$500.00 | \$5,000.00 | \$ 300.00 | \$3,000.00 | \$ 350.00 | \$3,500.00 |
| b | RAISE 2' - 6' | 10 | EA | \$500.00 | \$5,000.00 | \$700.00 | \$7,000.00 | \$750.00 | \$7,500.00 | \$ 600.00 | \$6,000.00 | \$ 700.00 | \$7,000.00 |
| c | RAISE 6' - 10' | 10 | EA | \$1,000.00 | \$10,000.00 | \$1,000.00 | \$10,000.00 | \$1,000.00 | \$10,000.00 | \$ 1,000.00 | \$10,000.00 | \$ 1,100.00 | \$11,000.00 |
| B | REPLACING EXISTING FRAME AND COVER AS ORIGINALLY INSTALLED | 10 | EA | \$100.00 | \$1,000.00 | \$100.00 | \$1,000.00 | \$300.00 | \$3,000.00 | \$ 100.00 | \$1,000.00 | \$ 250.00 | \$2,500.00 |
| C | FURNISH AND INSTALL NEW GROUTED ON FRAME AND COVER | 2 | EA | \$300.00 | \$600.00 | \$300.00 | \$600.00 | \$400.00 | \$800.00 | \$ 300.00 | \$600.00 | \$ 300.00 | \$600.00 |
| 20 | FOR MOBILIZATION, FURNISHING, AND INSTALLING 8" MECHANICAL SCREW-IN PLUGS AS SPECIFIED, INTO EXISTING MANHOLES COMPLETE IN PLACE | 20 | EA | \$60.00 | \$1,200.00 | \$150.00 | \$3,000.00 | \$125.00 | \$2,500.00 | \$ 150.00 | \$3,000.00 | \$ 350.00 | \$7,000.00 |
| | TOTAL BID SEWER | | | | \$348,262.00 | | \$327,890.00 | | \$350,003.00 | | \$366,920.00 | | \$373,296.00 |
| | TOTAL BID COMMON ITEMS | | | | \$284,389.05 | | \$304,300.70 | | \$377,944.05 | | \$373,842.70 | | \$377,468.30 |
| | TOTAL BID WATER ITEMS | | | | \$711,764.00 | | \$720,914.00 | | \$768,985.00 | | \$823,165.00 | | \$873,852.50 |
| | TOTAL BID SANITARY SEWER ITEMS | | | | \$348,262.00 | | \$327,890.00 | | \$350,003.00 | | \$366,920.00 | | \$373,296.00 |
| | TOTAL BID COMBINED | | | | \$1,344,415.05 | | \$1,353,104.70 | | \$1,496,932.05 | | \$1,563,927.70 | | \$1,624,616.80 |