

**PATTON AVENUE AND VEST BACKWASH ELEVATED
WATER STORAGE TANK RENOVATIONS
CHARLOTTE-MECKLENBURG UTILITIES
CHARLOTTE, NORTH CAROLINA
BID DATE: AUGUST 27, 2009 @ 2:00 P.M.**

Pay Item No.	Description	Unit	Estimated Quantity	CORFU CONTRACTORS, INC.				CLASSIC PROTECTIVE COATINGS				UTILITY SERVICE CO.			
				BASE BID		ALTERNATE BID		BASE BID		ALTERNATE BID		BASE BID		ALTERNATE BID	
				Unit Price Bid	Extended Total	Unit Price Bid	Extended Total	Unit Price Bid	Extended Total	Unit Price Bid	Extended Total	Unit Price Bid	Extended Total	Unit Price Bid	Extended Total
				TOTAL COST= \$1,586,596.00		TOTAL COST= \$1,720,881.00		TOTAL COST= \$2,135,078.00		TOTAL COST= \$2,220,678.00		TOTAL COST= \$2,279,100.00		TOTAL COST= \$2,434,250.00	
1	PATTON AVENUE TANK - STRUCTURAL MODIFICATIONS	LS	--	\$5,800.00	\$5,800.00	\$5,800.00	\$5,800.00	\$210,000.00	\$210,000.00	\$210,000.00	\$210,000.00	\$149,000.00	\$149,000.00	\$149,000.00	\$149,000.00
2	PATTON AVENUE TANK - INTERIOR WET SURFACES - ABRASIVE BLAST AND COATING	LS	--	\$415,000.00	\$415,000.00	\$415,000.00	\$415,000.00	\$266,800.00	\$266,800.00	\$266,800.00	\$266,800.00	\$300,000.00	\$300,000.00	\$300,000.00	\$300,000.00
3	PATTON AVENUE TANK - EXTERIOR SURFACES - ABRASIVE BLAST AND COATING	LS	--	\$582,000.00	\$582,000.00	\$662,000.00	\$662,000.00	\$841,300.00	\$841,300.00	\$901,300.00	\$901,300.00	\$840,000.00	\$840,000.00	\$965,000.00	\$965,000.00
4	VEST TANK - STRUCTURAL MODIFICATIONS	LS	--	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$119,000.00	\$119,000.00	\$119,000.00	\$119,000.00
5	VEST TANK - INTERIOR WET SURFACES - ABRASIVE BLAST AND COATING	LS	--	\$217,000.00	\$217,000.00	\$217,500.00	\$217,500.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00
6	VEST TANK - EXTERIOR SURFACES - ABRASIVE BLAST AND COATING	LS	--	\$240,000.00	\$240,000.00	\$285,000.00	\$285,000.00	\$201,500.00	\$201,500.00	\$221,500.00	\$221,500.00	\$362,000.00	\$362,000.00	\$382,000.00	\$382,000.00
7	PATTON AVENUE TANK - GENERAL	LS	--	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$115,200.00	\$115,200.00	\$115,200.00	\$115,200.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00
8	PATTON AVENUE TANK - BUILDING DEMOLITION AND REMOVAL	LS	--	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
9	PATTON AVENUE TANK - NEW WET RISER MIXING SYSTEM	LS	--	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$135,000.00	\$135,000.00	\$135,000.00	\$135,000.00
10	VEST TANK - GENERAL MODIFICATIONS	LS	--	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$57,600.00	\$57,600.00	\$57,600.00	\$57,600.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
11	VEST TANK - WET RISER PIPING MODIFICATIONS	LS	--	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$7,000.00	\$7,000.00	\$7,000.00	\$7,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
12	CONTINGENCY ALLOWANCE	LS	7%	\$103,796.00	\$103,796.00	\$112,581.00	\$112,581.00	\$139,678.00	\$139,678.00	\$145,278.00	\$145,278.00	\$149,100.00	\$149,100.00	\$159,250.00	\$159,250.00



**Kimley-Horn
and Associates, Inc.**

CERTIFICATION:

THE BIDS TABULATED HEREIN WERE OPENED AND READ ALOUD AT 2:00 P.M., LOCAL TIME ON AUGUST 27, 2009 IN THE CHARLOTTE-MECKLENBURG UTILITIES ADMINISTRATIVE OFFICES 2ND FLOOR CONFERENCE ROOM, 5100 BROOKSHIRE BOULEVARD, CHARLOTTE, NC. THE BID TABULATION IS CORRECT IN THAT IT CONTAINS THE UNIT PRICES AS PRESENTED ON THE ORIGINAL BID PROPOSAL OF EACH BIDDER.

ARITHMETIC CORRECTION REQUIRED

KIMLEY-HORN AND ASSOCIATES, INC.

Kevin F. Carter

KEVIN F. CARTER, P.E.
VICE PRESIDENT/SENIOR PROJECT MANAGER
September 3, 2009