

Vest Water Filtration Plant Flow Monitoring and Control Improvements				1		2		3		4		5		6		7	
				Haren		Turner Murphy		State		Dellinger		Wharton		Hall		Sanders	
ITEM	DESCRIPTION	QUANTITY															
A	Lump Sum for All Construction Work	1	EA	\$612,000.00	\$612,000.00	Non-Responsive		\$722,000.00	\$722,000.00	\$758,273.00	\$758,273.00	\$815,100.00	\$815,100.00	\$828,625.19	\$828,625.19	\$847,321.01	\$847,321.01
B	Contingency	1	EA		\$91,800.00				\$108,300.00		\$113,740.95		\$122,265.00		\$124,293.78		\$127,098.15
	Total Bid				\$703,800.00				\$830,300.00		\$872,013.95		\$937,365.00		\$952,918.97		\$974,419.16