

# BID OPENING RESULTS

## Restricted Data

<b>Project Name</b>	Lilly Mill Storm Drainage Improvement and Stream Enhancement	<b>Stakeholders</b>	<b>Division</b>
<b>Project #</b>	671-13-035	Stana Jones (704) 336-2291	EPM Customer Service - Reception
<b>Prebid Date</b>	Thursday, March 15, 2018	Michael High	Contracts Specialist
<b>Bid Date</b>	Tuesday, April 03, 2018	Susan Tolan	Construction Manager
<b>CBI Goal</b>	SBE - 18.00%, MBE - 7.00%	Greg Tate	Contracts Administrator
<b>Estimate</b>	\$7,346,545.80	Jeremy Weeden	CBI Liaison (or DBE)
<b>Project Manager</b>	Jackie Bray	Pam Price	Webmaster
		Maria Miles	Engineering Contracts Manager
		Duncan Parnell	Digital Plan Room

Bidder's of Record Firm Name	Total Amount of Bid	Bid Bond	SBE Goal	MBE Goal	Addendum # 1	Addendum # 2	Addendum # 3	Addendum # 4
✓ Blythe Development Company	\$8,127,786.00	✓	18.00%	8.80%	✓	✓	✓	✓
Crowder Construction Company								
Kiewit Infrastructure South Co.								
Metra Industries								
✓ OnSite Development, LLC.	\$8,147,769.00	✓	18.21%	7.04%	✓	✓	✓	✓
✓ Sealand Contractors Corp.	\$9,413,819.10	✓	18.00%	7.00%	✓	✓	✓	✓
✓ United of Carolinas Inc.	\$9,964,371.89	✓	18.06%	10.03%	✓	✓	✓	✓
✓ Zoladz Construction Co., Inc.	\$8,875,831.06	✓	18.00%	7.00%	✓	✓	✓	✓

Bids opened by:

*Michael High*

Bids recorded by:

*Michael High*