

ADDENDUM No. 4

TO: Prospective Bidders

FROM: Nancy Denis, *Engineering Contracts Specialist*

DATE: June 21, 2018

PROJECT: Myrtle / Morehead Storm Drainage Improvements Phase II
Project No.: 671-14-116
Bid Number: HC2013-621

The following items are being issued herein for modification and clarification to the Bid Requirements for the project referenced above. All Bidders shall acknowledge this Addendum within their submittal.

MODIFICATIONS

PROJECT MANUAL

- 1) On page 00 01 00-5, (from Addendum #3) *replace* the number of 'Total Sheets' on the LIST OF PLANS with the following:

TOTAL SHEETS **447**

TOTAL SHEETS **116**

- 2) On page 00 10 00-1, *change* the "PRE-BID LOCATION" as follows:

PRE-BID LOCATION: Charlotte-Mecklenburg Government Center,
~~First Floor, Room 136~~

PRE-BID LOCATION: Charlotte-Mecklenburg Government Center,
Second Floor, **Room 270/271**

DRAWINGS

- 3) On the DRAWINGS, *delete/void* the original drawing sheet indicated below in its entirety as part of this Addendum No. 4:

SHEET NO	DRAWING TITLE
T2	Tunnel Instrumentation Plan (seal date 4/23/18)

CLARIFICATION

1. A New Plan Sheet T2 (with a seal date of 5/30/18) was added per Addendum #3. This addendum removes the original T2 (with a seal date of 4/23/18) from the original plan set.

END OF ADDENDUM NO. 4